



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0010 1031000	(1)	12,000.00000	12,000.00	25,000.00000	25,000.00	15,200.00000	15,200.00
MOBILIZATION	LS						
0020 1032010	(1)	14,375.00000	14,375.00	10,000.00000	10,000.00	13,198.14000	13,198.14
BONDS AND INSURANCE	LS						
0030 1071000	(1)	11,500.00000	11,500.00	5,000.00000	5,000.00	7,600.00000	7,600.00
TRAFFIC CONTROL	LS						
0040 2031000	100.000	31.05000	3,105.00	50.00000	5,000.00	100.00000	10,000.00
UNCLASSIFIED EXCAVATION	CY						
0050 4012040	50.000	67.85000	3,392.50	100.00000	5,000.00	300.00000	15,000.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:			Cat Alt Member:		
0060	6271015	2,670.000	2.30000	6,141.00	3.00000	8,010.00	3.50000	9,345.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0070	6271025	1,034.000	8.05000	8,323.70	9.00000	9,306.00	13.00000	13,442.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0080	6319505	311.000	2.07000	643.77	6.00000	1,866.00	4.00000	1,244.00
REMOVAL OF PAVEMENT MARKINGS		LF						
0090	6510105	215.000	15.18000	3,263.70	25.00000	5,375.00	24.00000	5,160.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:			Cat Alt Member:		
0100	6510108	242.000	19.75000	4,779.50	25.00000	6,050.00	24.00000	5,808.00
Flat Sheet, Type XI, Size Determined by MSG, Overhead								
0110	6750275	3,020.000	3.04000	9,180.80	6.00000	18,120.00	5.80000	17,516.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT								
0120	6750278	9,780.000	3.57000	34,914.60	6.25000	61,125.00	6.80000	66,504.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT								
0130	675027C	1,580.000	4.39000	6,936.20	8.50000	13,430.00	15.00000	23,700.00
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT								



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Construction		Cat Alt Set:		Cat Alt Member:	
0140	6760065	350.000	20.93000	7,325.50	15.00000	5,250.00	18.00000	6,300.00
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)								
0150	6770388	10,150.000	1.10000	11,165.00	1.60000	16,240.00	1.50000	15,225.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK								
0160	6770389	13,490.000	1.23000	16,592.70	1.60000	21,584.00	1.50000	20,235.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY								
0170	6770393	12,950.000	1.43000	18,518.50	2.00000	25,900.00	2.20000	28,490.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)								



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0180	6770394	11,350.000	1.66000	18,841.00	2.00000	22,700.00	2.20000	24,970.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)								
0190	6770413	31,900.000	0.32000	10,208.00	0.30000	9,570.00	0.46000	14,674.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE								
0200	6770470	1,600.000	3.57000	5,712.00	2.00000	3,200.00	2.95000	4,720.00
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE								
0210	6770476	1.000	1,380.00000	1,380.00	1,400.00000	1,400.00	1,500.00000	1,500.00
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER								



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0220	6780495	10,590.000	3.68000	38,971.20	6.00000	63,540.00	5.00000	52,950.00
SAWCUT FOR LOOP DETECTOR		LF						
0230	6800499	20.000	977.50000	19,550.00	750.00000	15,000.00	700.00000	14,000.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA						
0240	6800518	111.000	358.80000	39,826.80	300.00000	33,300.00	260.00000	28,860.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA						
0250	680052C	17.000	477.25000	8,113.25	425.00000	7,225.00	450.00000	7,650.00
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Construction		Cat Alt Set:		Cat Alt Member:	
0260	6825050	16.000	4,053.75000	64,860.00	5,150.00000	82,400.00	5,600.00000	89,600.00
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED WITH FOUNDATION		EA						
0270	6825051	36.000	4,082.50000	146,970.00	5,175.00000	186,300.00	5,600.00000	201,600.00
F&I 13 X28' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION		EA						
0280	6825052	8.000	5,318.75000	42,550.00	6,350.00000	50,800.00	6,000.00000	48,000.00
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION		EA						
0290	6825056	4.000	4,393.00000	17,572.00	5,500.00000	22,000.00	5,600.00000	22,400.00
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED OVER GALVANIZED		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0300	682505A	5.000	3,409.75000	17,048.75	5,130.00000	25,650.00	5,400.00000	27,000.00
FURNISH & INSTALL 13" X 26' STEEL STRAIN POLE AND FOUNDATION		EA						
0310	682505B	4.000	4,053.75000	16,215.00	5,150.00000	20,600.00	5,400.00000	21,600.00
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION		EA						
0320	6825090	2,090.000	3.45000	7,210.50	2.50000	5,225.00	3.10000	6,479.00
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE		LF						
0330	6825092	7,010.000	3.80000	26,638.00	3.00000	21,030.00	3.50000	24,535.00
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE		LF						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0340	6825480	5.000	517.50000	2,587.50	700.00000	3,500.00	425.00000	2,125.00
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE		EA						
0350	6825484	5.000	552.00000	2,760.00	750.00000	3,750.00	500.00000	2,500.00
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE		EA						
0360	6845510	2.000	12,880.00000	25,760.00	10,500.00000	21,000.00	10,900.00000	21,800.00
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED		EA						
0370	6845511	17.000	12,535.00000	213,095.00	11,750.00000	199,750.00	11,000.00000	187,000.00
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:			Cat Alt Member:		
0380	6845655	1.000	488.75000	488.75	950.00000	950.00	550.00000	550.00
FURNISH & INSTALL SPLICE-CABINET/FLASHER CABINET		EA						
0390	6865710	1.000	777.40000	777.40	875.00000	875.00	725.00000	725.00
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD		EA						
0400	6865720	10.000	672.75000	6,727.50	700.00000	7,000.00	625.00000	6,250.00
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD		EA						
0410	6865723	96.000	500.25000	48,024.00	585.00000	56,160.00	500.00000	48,000.00
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0420	6865734	8.000	525.25000	4,202.00	550.00000	4,400.00	500.00000	4,000.00
F&I 1 WAY-3 SECTION (R(12"). Y(12").Y(8"))VEHICLE TRAFFIC SIG		EA						
0430	6865736	4.000	391.00000	1,564.00	290.00000	1,160.00	220.00000	880.00
F&I - 12" 1-WAY-1 SECTION(RED)VEHICLE TRAFFIC SIGNAL		EA						
0440	6865737	8.000	391.00000	3,128.00	290.00000	2,320.00	220.00000	1,760.00
F&I - 12" 1-WAY-1 SECTION(YELLOW)VEHICLE TRAFFIC SIGNAL		EA						
0450	6865781	47.000	556.60000	26,160.20	550.00000	25,850.00	495.00000	23,265.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0460	6865790	24.000	161.00000	3,864.00	225.00000	5,400.00	85.00000	2,040.00
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)		EA						
0470	6865794	44.000	161.00000	7,084.00	250.00000	11,000.00	225.00000	9,900.00
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)		EA						
0480	6865834	125.000	179.40000	22,425.00	150.00000	18,750.00	105.00000	13,125.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.		EA						
0490	6885982	(1)	1,408.75000	1,408.75	750.00000	750.00	1,500.00000	1,500.00
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE		LS						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0500	6885990	(1)	22,712.50000	22,712.50	12,500.00000	12,500.00	1,000.00000	1,000.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT		LS						
0510	6885992	(1)	6,612.50000	6,612.50	5,000.00000	5,000.00	5,700.00000	5,700.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT		LS						
0520	6886040	2.000	6,756.25000	13,512.50	6,250.00000	12,500.00	5,000.00000	10,000.00
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN		EA						
0530	6887951	16.000	833.75000	13,340.00	750.00000	12,000.00	450.00000	7,200.00
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0540	6888082	3.000	847.55000	2,542.65	1,500.00000	4,500.00	1,500.00000	4,500.00
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL		EA						
0550	6888131	1.000	74.75000	74.75	150.00000	150.00	65.00000	65.00
INSTALL FLAT SHEET FIXED SIZE & MESSAGE SIGN-SPANWIRE MOUNT		SF						
0560	6888136	19.000	37.38000	710.22	150.00000	2,850.00	50.00000	950.00
RELOCATE EXISTING OVERHEAD SIGN TO NEW SPAN WIRE.		EA						
0570	6888192	1.000	109.25000	109.25	75.00000	75.00	100.00000	100.00
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(1) PREMIER CONSTRUCTORS, INC.		(2) HAYNES ELECTRIC UTILITY CORPORATION		(3) WALKER BROTHERS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Construction		Cat Alt Set:		Cat Alt Member:	
0580	6888194	3.000	109.25000	327.75	75.00000	225.00	125.00000	375.00
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE		EA						
0590	7203210	289.000	21.00000	6,069.00	32.50000	9,392.50	75.00000	21,675.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0600	7204100	355.000	40.00000	14,200.00	47.50000	16,862.50	250.00000	88,750.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0610	7204900	165.000	45.00000	7,425.00	62.50000	10,312.50	45.00000	7,425.00
DETECTABLE WARNING MATERIAL		SF						
0620	7209000	168.000	70.00000	11,760.00	227.50000	38,220.00	195.00000	32,760.00
PEDESTRIAN RAMP CONSTRUCTION		SY						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$1,123,276.19		\$1,299,398.50		\$1,370,425.14
Contract Totals			\$1,123,276.19		\$1,299,398.50		\$1,370,425.14
Cost Plus Time Totals			\$1,123,276.19		\$1,299,398.50		1,370,425.14

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0010	1031000	(1)	40,000.00000	40,000.00				
MOBILIZATION		LS						
0020	1032010	(1)	15,000.00000	15,000.00				
BONDS AND INSURANCE		LS						
0030	1071000	(1)	24,500.00000	24,500.00				
TRAFFIC CONTROL		LS						
0040	2031000	100.000	100.00000	10,000.00				
UNCLASSIFIED EXCAVATION		CY						
0050	4012040	50.000	50.00000	2,500.00				
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.		SY						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0060 6271015	2,670.000	3.21000	8,570.70				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.							
0070 6271025	1,034.000	9.44000	9,760.96				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL							
0080 6319505	311.000	6.40000	1,990.40				
REMOVAL OF PAVEMENT MARKINGS							
0090 6510105	215.000	68.27000	14,678.05				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN							



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0100 6510108	242.000	54.80000	13,261.60				
Flat Sheet, Type XI, Size Determined by MSG, Overhead							
0110 6750275	3,020.000	6.06000	18,301.20				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT							
0120 6750278	9,780.000	6.05000	59,169.00				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT							
0130 675027C	1,580.000	7.67000	12,118.60				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT							



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0140	6760065	350.000	15.95000	5,582.50			
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF					
0150	6770388	10,150.000	1.82000	18,473.00			
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF					
0160	6770389	13,490.000	1.98000	26,710.20			
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY		LF					
0170	6770393	12,950.000	2.66000	34,447.00			
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)		LF					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Construction			Cat Alt Set:		Cat Alt Member:			
0180	6770394	11,350.000	2.46000	27,921.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)		LF						
0190	6770413	31,900.000	0.60000	19,140.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0200	6770470	1,600.000	1.99000	3,184.00				
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE		LF						
0210	6770476	1.000	1,473.86000	1,473.86				
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER		EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0220	6780495	10,590.000	5.21000	55,173.90			
SAWCUT FOR LOOP DETECTOR		LF					
0230	6800499	20.000	1,307.04000	26,140.80			
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA					
0240	6800518	111.000	511.14000	56,736.54			
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA					
0250	680052C	17.000	672.41000	11,430.97			
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0260 6825050	16.000	5,684.89000	90,958.24				
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED WITH FOUNDATION		EA					
0270 6825051	36.000	5,716.18000	205,782.48				
F&I 13 X28' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION		EA					
0280 6825052	8.000	7,246.92000	57,975.36				
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION		EA					
0290 6825056	4.000	7,332.14000	29,328.56				
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED OVER GALVANIZED		EA					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0300 682505A	5.000	6,929.51000	34,647.55				
FURNISH & INSTALL 13" X 26' STEEL STRAIN POLE AND FOUNDATION		EA					
0310 682505B	4.000	5,916.39000	23,665.56				
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION		EA					
0320 6825090	2,090.000	1.67000	3,490.30				
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE		LF					
0330 6825092	7,010.000	3.30000	23,133.00				
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE		LF					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0340 6825480	5.000	934.47000	4,672.35				
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0350 6825484	5.000	1,255.86000	6,279.30				
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0360 6845510	2.000	11,500.00000	23,000.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	EA						
0370 6845511	17.000	12,500.00000	212,500.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0380 6845655	1.000	5,177.27000	5,177.27				
FURNISH & INSTALL SPLICE-CABINET/FLASHER CABINET	EA						
0390 6865710	1.000	953.74000	953.74				
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0400 6865720	10.000	850.42000	8,504.20				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0410 6865723	96.000	596.22000	57,237.12				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0420 6865734	8.000	659.21000	5,273.68				
F&I 1 WAY-3 SECTION (R(12"). Y(12").Y(8"))VEHICLE TRAFFIC SIG		EA					
0430 6865736	4.000	309.83000	1,239.32				
F&I - 12" 1-WAY-1 SECTION(RED)VEHICLE TRAFFIC SIGNAL		EA					
0440 6865737	8.000	311.94000	2,495.52				
F&I - 12" 1-WAY-1 SECTION(YELLOW)VEHICLE TRAFFIC SIGNAL		EA					
0450 6865781	47.000	757.66000	35,610.02				
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0460 6865790	24.000	196.03000	4,704.72				
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)							
0470 6865794	44.000	232.62000	10,235.28				
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)							
0480 6865834	125.000	149.88000	18,735.00				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.							
0490 6885982	(1)	2,000.00000	2,000.00				
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE							



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0500 6885990	(1)	20,000.00000	20,000.00				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT							
0510 6885992	(1)	7,434.00000	7,434.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT							
0520 6886040	2.000	6,585.16000	13,170.32				
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN							
0530 6887951	16.000	963.06000	15,408.96				
FURNISH & INSTALL CONCRETE CABINET FOUNDATION							



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0540 6888082	3.000	2,290.68000	6,872.04				
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA						
0550 6888131	1.000	215.06000	215.06				
INSTALL FLAT SHEET FIXED SIZE & MESSAGE SIGN-SPANWIRE MOUNT	SF						
0560 6888136	19.000	108.96000	2,070.24				
RELOCATE EXISTING OVERHEAD SIGN TO NEW SPAN WIRE.	EA						
0570 6888192	1.000	76.47000	76.47				
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	EA						



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Construction		Cat Alt Set:		Cat Alt Member:	
0580 6888194	3.000	99.14000	297.42				
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE		EA					
0590 7203210	289.000	34.05000	9,840.45				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF					
0600 7204100	355.000	51.46000	18,268.30				
CONCRETE SIDEWALK(4" UNIFORM)		SY					
0610 7204900	165.000	68.48000	11,299.20				
DETECTABLE WARNING MATERIAL		SF					
0620 7209000	168.000	260.34000	43,737.12				
PEDESTRIAN RAMP CONSTRUCTION		SY					



Tabulation of Bids

Contract ID: 5390830

Counties: DISTRICT3

Letting Date: November 10, 2015

District(s): 3

Call Order: 380

Project(s): P027175

Contract Time: 08/31/17 COMPLETION DATE

Min:

Max:

Contract Description: P&R FY15 D3 Signals Upgrade & New Install

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		\$1,532,552.43					
Contract Totals		\$1,532,552.43					
Cost Plus Time Totals		\$1,532,552.43					

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

11/12/2015

Vendor Ranking

Page: 1

Call Order: 380 **Contract ID:** 5390830 **Counties:** DISTRICT3
Letting Date: November 10, 2015 2:00 P.M. **District(s):** 3
Contract Time: 08/31/17 COMPLETION DATE

Contract Description: P&R FY15 D3 Signals Upgrade & New Install **PCN(s):** P027175

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PR048	PREMIER CONSTRUCTORS, INC.	\$1,123,276.19	100.00%
2	1HA015	HAYNES ELECTRIC UTILITY CORPORATION	\$1,299,398.50	115.68%
3	1WA003	WALKER BROTHERS, INC.	\$1,370,425.14	122.00%
4	1AL001	ALS OF NORTH CAROLINA, INC.	\$1,532,552.43	136.44%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER _____ Date _____

Christy A. Hall
TITLE: Secretary of Transportation