Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	365,000.00000	365,000.00	369,409.25000	369,409.25	200,000.00000	200,000.00
MOBILIZATION	LS						
0020 1032010	(1)	154,000.00000	154,000.00	18,963.45000	18,963.45	35,500.00000	35,500.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	15,000.00000	15,000.00	2,877.62000	2,877.62	12,000.00000	12,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	170,400.00000	170,400.00	300,000.00000	300,000.00	414,500.00000	414,500.00
TRAFFIC CONTROL	LS						
0050 1071403	(1)	42,050.00000	42,050.00	57,173.04000	57,173.04	7,500.00000	7,500.00
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2023000	732.000	24.75000	18,117.00	30.00000	21,960.00	27.38000	20,042.16
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2024100	835.000	10.00000	8,350.00	12.00000	10,020.00	16.85000	14,069.75
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0080 2031000	440.000	31.90000	14,036.00	25.00000	11,000.00	26.35000	11,594.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	2,459.000	33.00000	81,147.00	30.00000	73,770.00	58.18000	143,064.62
BORROW EXCAVATION	CY						
0100 2035100	460.804	21.30000	9,815.13	41.00000	18,892.96	54.85000	25,275.10
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0110 2072000	460.804	38.75000	17,856.16	37.00000	17,049.75	113.75000	52,416.46
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0120 3063232	50,930.000	4.52000	230,203.60	5.27000	268,401.10	6.15000	313,219.50
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0130 3063242	53,935.000	4.63000	249,719.05	5.64000	304,193.40	6.40000	345,184.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0140 3064000	3,500.000	175.00000	612,500.00	183.45000	642,075.00	181.05000	633,675.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0150 3069900	75.350	62.00000	4,671.70	30.86000	2,325.30	30.00000	2,260.50
MAINTENANCE STONE	TON						
0160 3104000	3,072.360	53.80000	165,292.97	48.00000	147,473.28	62.60000	192,329.74
HMA SHOULDER WIDENING COURSE	TON						
0170 4011004	2,521.543	575.00000	1,449,887.23	715.00000	1,802,903.25	618.36000	1,559,221.33
LIQUID ASPHALT BINDER PG64-22	TON						
0180 4012080	7,535.000	55.50000	418,192.50	63.00000	474,705.00	97.50000	734,662.50
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4013175	37,290.000	1.97000	73,461.30	2.00000	74,580.00	3.05000	113,734.50
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4013200	120,550.000	1.44000	173,592.00	1.50000	180,825.00	2.35000	283,292.50
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0210 4013400	66,330.000	2.31000	153,222.30	1.55000	102,811.50	5.10000	338,283.00
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0220 4013990	18,030.000	3.12000	56,253.60	1.65000	29,749.50	4.75000	85,642.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4019000	18.430	425.00000	7,832.75	860.56000	15,860.12	695.00000	12,808.85
MILLED-IN RUMBLE STRIP	MI						
0240 4020320	8,288.866	54.75000	453,815.41	61.00000	505,620.83	75.00000	621,664.95
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030320	26,139.449	62.65000	1,637,636.48	59.00000	1,542,227.49	74.65000	1,951,309.87
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0260 4030340	6,351.917	59.20000	376,033.49	60.00000	381,115.02	72.00000	457,338.02
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0270 4030350	624.000	110.00000	68,640.00	110.00000	68,640.00	121.50000	75,816.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0280 4037230	658.125	125.00000	82,265.63	160.00000	105,300.00	236.00000	155,317.50
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0290 6021120	4,520.000	5.85000	26,442.00	5.85000	26,442.00	6.16000	27,843.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6241005	3,552.000	0.50000	1,776.00	0.50000	1,776.00	0.53000	1,882.56
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0310 6241010	137,665.000	0.50000	68,832.50	0.50000	68,832.50	0.53000	72,962.45
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0320 6241012	40.000	0.75000	30.00	0.75000	30.00	0.79000	31.60
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0330 6241015	2,085.000	2.75000	5,733.75	2.75000	5,733.75	2.89000	6,025.65
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040597	**Cat Alt Set:**				**Cat Alt Member:**	
0340 6241023	84.000	17.50000	1,470.00	17.50000	1,470.00	18.42000	1,547.28
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0350 6241025	2,867.000	8.50000	24,369.50	8.50000	24,369.50	8.95000	25,659.65
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0360 6241030	43.000	75.00000	3,225.00	75.00000	3,225.00	78.95000	3,394.85
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0370 6241035	10.000	75.00000	750.00	75.00000	750.00	78.95000	789.50
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6241040	13.000	150.00000	1,950.00	150.00000	1,950.00	157.89000	2,052.57
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0390 6241045	9.000	500.00000	4,500.00	500.00000	4,500.00	526.32000	4,736.88
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0400 6241050	4.000	350.00000	1,400.00	350.00000	1,400.00	368.42000	1,473.68
HANDICAP SYMBOL - PERM.PVMT MARKING	EA						
0410 6241064	11,330.000	0.50000	5,665.00	0.50000	5,665.00	0.53000	6,004.90
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0420 6241074	106,855.000	0.50000	53,427.50	0.50000	53,427.50	0.53000	56,633.15
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0430 6241080	130.000	6.00000	780.00	6.00000	780.00	6.32000	821.60
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						
0440 6250005	7,449.000	0.14000	1,042.86	0.14000	1,042.86	0.15000	1,117.35
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0450 6250010	381,325.000	0.14000	53,385.50	0.14000	53,385.50	0.15000	57,198.75
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6250015	4,330.000	0.25000	1,082.50	0.25000	1,082.50	0.26000	1,125.80
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0470 6250025	5,885.000	1.00000	5,885.00	1.00000	5,885.00	1.05000	6,179.25
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0480 6250030	74.000	15.00000	1,110.00	15.00000	1,110.00	15.79000	1,168.46
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0490 6250035	20.000	15.00000	300.00	15.00000	300.00	15.79000	315.80
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0500 6250040	18.000	15.00000	270.00	15.00000	270.00	15.79000	284.22
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0510 6250045	20.000	100.00000	2,000.00	100.00000	2,000.00	105.26000	2,105.20
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0520 6250050	8.000	25.00000	200.00	25.00000	200.00	26.32000	210.56
HANDICAP SYMBOL - FAST DRY PAINT	EA						
0530 6250105	31,160.000	0.14000	4,362.40	0.14000	4,362.40	0.15000	4,674.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0540 6250110	273,545.000	0.14000	38,296.30	0.14000	38,296.30	0.15000	41,031.75
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0550 6250112	3,295.000	0.50000	1,647.50	0.50000	1,647.50	0.53000	1,746.35
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0560 6250115	260.000	1.00000	260.00	1.00000	260.00	1.05000	273.00
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0570 6262010	550.000	2.50000	1,375.00	2.50000	1,375.00	2.63000	1,446.50
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0580 6262110	1,100.000	2.50000	2,750.00	2.50000	2,750.00	2.63000	2,893.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	LF						
0590 6300005	310.000	5.50000	1,705.00	5.50000	1,705.00	5.79000	1,794.90
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0600 6301005	102.000	5.50000	561.00	5.50000	561.00	5.79000	590.58
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0610 6301100	1,689.000	5.50000	9,289.50	5.50000	9,289.50	5.79000	9,779.31
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0620 6302001	45.000	5.50000	247.50	5.50000	247.50	5.79000	260.55
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	EA						
0630 6750275	610.000	10.44000	6,368.40	9.00000	5,490.00	10.99000	6,703.90
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0640 6770413	16,210.000	0.50000	8,105.00	1.10000	17,831.00	0.53000	8,591.30
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0650 6780495	5,570.000	6.10000	33,977.00	7.00000	38,990.00	6.42000	35,759.40
SAWCUT FOR LOOP DETECTOR	LF						
0660 7203110	85.000	61.85000	5,257.25	25.00000	2,125.00	31.58000	2,684.30
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0670 7203210	270.000	44.30000	11,961.00	30.00000	8,100.00	35.79000	9,663.30
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0680 7203310	480.000	48.55000	23,304.00	35.00000	16,800.00	48.42000	23,241.60
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						
0690 7204100	7.000	258.00000	1,806.00	60.00000	420.00	105.26000	736.82
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0700 7204900	362.500	32.00000	11,600.00	40.00000	14,500.00	42.11000	15,264.88
DETECTABLE WARNING MATERIAL	SF						
0710 7209000	725.000	108.00000	78,300.00	150.00000	108,750.00	136.84000	99,209.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0720 7209100	640.000	32.00000	20,480.00	45.00000	28,800.00	50.53000	32,339.20
SURFACE APPLIED DETECTABLE WARNING	SF						
0730 8041020	15.000	185.00000	2,775.00	160.00000	2,400.00	28.16000	422.40
RIP-RAP (CLASS B)	TON						
0740 8048210	20.000	210.00000	4,200.00	40.00000	800.00	5.63000	112.60
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0750 8050010	1,520.000	1.00000	1,520.00	1.00000	1,520.00	1.05000	1,596.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0760 8051050	300.000	26.00000	7,800.00	26.00000	7,800.00	27.37000	8,211.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0770 8051151	10.000	3,300.00000	33,000.00	3,300.00000	33,000.00	3,473.68000	34,736.80
MT3 LEADING END TREATMENT TL3	EA						
0780 8051710	2.000	2,500.00000	5,000.00	2,500.00000	5,000.00	2,631.58000	5,263.16
MB TRAILING END TREATMENT	EA						
0790 8052100	550.000	29.00000	15,950.00	29.00000	15,950.00	30.53000	16,791.50
MGS3 GR STANDARD SHOULDER	LF						
0800 8053250	4.000	2,100.00000	8,400.00	2,100.00000	8,400.00	2,210.53000	8,842.12
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0810 8053253	4.000	3,298.00000	13,192.00	3,298.00000	13,192.00	3,471.58000	13,886.32
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						

Contract ID: 3861200 **Counties:** Orangeburg

Letting Date: March 08, 2022 **District(s):** District 7

Call Order: 160 **Project(s):** P040597, P040598

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040597		**Cat Alt Set:**				**Cat Alt Member:**	
0820 8057100	4.000	3,000.00000	12,000.00	3,000.00000	12,000.00	3,157.89000	12,631.56
PREMASH TYPE T TL3 LEADING 50'	EA						
0830 8100102	12.590	2,250.00000	28,327.50	2,150.00000	27,068.50	2,789.47000	35,119.43
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,768,435.76		$8,244,979.67		$9,529,583.79
Contract Totals			**$7,768,435.76**		**$8,244,979.67**		**$9,529,583.79**
Cost Plus Time Totals			**$7,768,435.76**		**$8,244,979.67**		**9,529,583.79**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 160
Contract ID: 3861200
Counties: Orangeburg
Letting Date: March 08, 2022 2:00 PM
District(s): District 7
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Orangeburg Co
PCN(s): P040597, P040598

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$7,768,435.76	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$8,244,979.67	106.13%
3	1RE005	REEVES CONSTRUCTION COMPANY	$9,529,583.79	122.67%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor