Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(2) EDISTO CONTRACTING, LLC Unit Price	 Ext Amount	(3) CHEROKEE, INC. Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	30,000.00000	30,000.00	32,510.00000	32,510.00	40,574.40000	40,574.40
MOBILIZATION	LS						
0020 1032010	(1)	8,000.00000	8,000.00	23,260.00000	23,260.00	16,229.76000	16,229.76
BONDS AND INSURANCE	LS						
0030 1050800	1.000	8,000.00000	8,000.00	17,658.72000	17,658.72	12,000.00000	12,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	12,000.00000	12,000.00	2,700.00000	2,700.00	10,000.00000	10,000.00
TRAFFIC CONTROL	LS						
0050 2011000	(1)	26,000.00000	26,000.00	40,000.00000	40,000.00	80,000.00000	80,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2025000	126.000	22.00000	2,772.00	22.50000	2,835.00	25.00000	3,150.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027801	104.000	5.00000	520.00	5.00000	520.00	12.00000	1,248.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2031000	476.000	24.00000	11,424.00	117.24000	55,806.24	70.00000	33,320.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	674.000	35.00000	23,590.00	62.90000	42,394.60	55.00000	37,070.00
BORROW EXCAVATION	CY						
0100 2036020	173.000	5.00000	865.00	5.26000	909.98	10.00000	1,730.00
GEOTEXTILE, SEPARATION	SY						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(2) EDISTO CONTRACTING, LLC Unit Price	 Ext Amount	(3) CHEROKEE, INC. Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2041000 STRUCTURE EXCAVATION FOR CULVERTS	450.000 CY	35.00000	15,750.00	23.19000	10,435.50	50.00000	22,500.00
0120 2052000 NO. 57 STONE FOR BACKFILL	109.000 TON	75.00000	8,175.00	106.92000	11,654.28	125.00000	13,625.00
0130 2081001 FINE GRADING	117.000 SY	11.00000	1,287.00	48.32000	5,653.44	20.00000	2,340.00
0140 2103000 FLOWABLE FILL	6.000 CY	350.00000	2,100.00	103.55000	621.30	300.00000	1,800.00
0150 3100320 HOT MIX ASPHALT BASE COURSE - TYPE B	124.000 TON	155.00000	19,220.00	147.00000	18,228.00	144.00000	17,856.00

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4011004	12.000	700.00000	8,400.00	875.00000	10,500.00	1,000.00000	12,000.00
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4013990	124.000	20.00000	2,480.00	44.00000	5,456.00	22.00000	2,728.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4020330	62.000	140.00000	8,680.00	264.00000	16,368.00	159.00000	9,858.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0190 4030350	47.000	175.00000	8,225.00	232.00000	10,904.00	183.00000	8,601.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0200 6271010	300.000	1.05000	315.00	2.00000	600.00	2.00000	600.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6271064	150.000	1.05000	157.50	2.00000	300.00	2.00000	300.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0220 6510105	7.000	26.25000	183.75	25.00000	175.00	30.00000	210.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0230 6562310	4.000	4.20000	16.80	10.00000	40.00	20.00000	80.00
GUARDRAIL DELINEATOR - YELLOW	EA						
0240 7011402	27.400	2,940.00000	80,556.00	2,800.00000	76,720.00	3,100.00000	84,940.00
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	CY						
0250 7031100	2,492.000	2.75000	6,853.00	2.50000	6,230.00	3.00000	7,476.00
REINF. STEEL FOR STRUCTURES (ROADWAY)	LB						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0260 7222904	128.000	1,220.00000	156,160.00	2,388.36000	305,710.08	2,440.00000	312,320.00
8'X 6' P.C. BOX CULVERT {AASHTO M-259} FH = 5	LF						
0270 8041030	180.000	125.00000	22,500.00	133.69000	24,064.20	150.00000	27,000.00
RIP-RAP (CLASS C)	TON						
0280 8048205	154.000	2.30000	354.20	5.91000	910.14	8.00000	1,232.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0290 8051155	4.000	3,293.85000	13,175.40	3,800.00000	15,200.00	3,500.00000	14,000.00
MT2 LEADING END TREATMENT TL2	EA						
0300 8052100	25.000	34.65000	866.25	40.00000	1,000.00	37.00000	925.00
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0310 8055250	108.000	105.00000	11,340.00	59.25000	6,399.00	135.00000	14,580.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0320 8068301	300.000	1.65000	495.00	3.00000	900.00	6.00000	1,800.00
TEMPORARY BARRIER FENCE	LF						
0330 8091010	8.000	115.50000	924.00	110.00000	880.00	200.00000	1,600.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0340 8091050	(1)	1,890.00000	1,890.00	1,800.00000	1,800.00	4,500.00000	4,500.00
RIGHT OF WAY PLAT	LS						
0350 8100100	0.164	8,003.05000	1,312.50	3,500.00000	574.00	15,000.00000	2,460.00
PERMANENT COVER	ACRE						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0360 8100200	0.082	12,804.88000	1,050.00	3,000.00000	246.00	12,000.00000	984.00
TEMPORARY COVER	ACRE						
0370 8104005	16.400	3.15000	51.66	2.00000	32.80	10.00000	164.00
FERTILIZER (NITROGEN)	LB						
0380 8104010	16.400	3.15000	51.66	2.00000	32.80	10.00000	164.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0390 8104015	16.400	3.15000	51.66	2.00000	32.80	10.00000	164.00
FERTILIZER (POTASH)	LB						
0400 8105005	328.000	0.53000	173.84	1.00000	328.00	2.00000	656.00
AGRICULTURAL GRANULAR LIME	LB						
0410 8109901	0.492	650.00000	319.80	1,000.00000	492.00	900.00000	442.80
MOWING	ACRE						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(2) EDISTO CONTRACTING, LLC Unit Price	 Ext Amount	(3) CHEROKEE, INC. Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0420 8151202	0.328	2,721.03000	892.50	3,000.00000	984.00	3,400.00000	1,115.20
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	ACRE						
0430 8153000	600.000	3.15000	1,890.00	2.95000	1,770.00	4.00000	2,400.00
SILT FENCE	LF						
0440 8153090	60.000	2.00000	120.00	4.00000	240.00	10.00000	600.00
REPLACE/REPAIR SILT FENCE	LF						
0450 8154050	150.000	9.00000	1,350.00	5.00000	750.00	10.00000	1,500.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0460 8156490	550.000	11.00000	6,050.00	3.99000	2,194.50	5.00000	2,750.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description		(1) PALMETTO SITEWORK SERVICES, LLC		(2) EDISTO CONTRACTING, LLC		(3) CHEROKEE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$506,588.52		$757,020.38		$811,593.16
	Contract Totals		**$506,588.52**		**$757,020.38**		**$811,593.16**
	Cost Plus Time Totals		**$506,588.52**		**$757,020.38**		**811,593.16**

( ) indicates item is bid as Lump Sum

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	45,000.00000	45,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	11,500.00000	11,500.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	21,275.00000	21,275.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	21,505.00000	21,505.00				
TRAFFIC CONTROL	LS						
0050 2011000	(1)	223,000.00000	223,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J, INC. Unit Price	(4) L-J, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2025000	126.000	43.50000	5,481.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027801	104.000	14.85000	1,544.40				
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2031000	476.000	75.50000	35,938.00				
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	674.000	86.75000	58,469.50				
BORROW EXCAVATION	CY						
0100 2036020	173.000	17.25000	2,984.25				
GEOTEXTILE, SEPARATION	SY						
0110 2041000	450.000	84.05000	37,822.50				
STRUCTURE EXCAVATION FOR CULVERTS	CY						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0120 2052000	109.000	159.00000	17,331.00				
NO. 57 STONE FOR BACKFILL	TON						
0130 2081001	117.000	23.50000	2,749.50				
FINE GRADING	SY						
0140 2103000	6.000	745.00000	4,470.00				
FLOWABLE FILL	CY						
0150 3100320	124.000	160.00000	19,840.00				
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0160 4011004	12.000	1,045.00000	12,540.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4013990	124.000	21.85000	2,709.40				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0180 4020330	62.000	165.50000	10,261.00				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0190 4030350	47.000	191.00000	8,977.00				
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0200 6271010	300.000	2.25000	675.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0210 6271064	150.000	2.25000	337.50				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0220 6510105	7.000	200.00000	1,400.00				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J, INC. Unit Price	(4) L-J, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0230 6562310	4.000	7.00000	28.00				
GUARDRAIL DELINEATOR - YELLOW	EA						
0240 7011402	27.400	3,225.00000	88,365.00				
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	CY						
0250 7031100	2,492.000	2.85000	7,102.20				
REINF. STEEL FOR STRUCTURES (ROADWAY)	LB						
0260 7222904	128.000	1,585.00000	202,880.00				
8'X 6' P.C. BOX CULVERT {AASHTO M-259} FH = 5	LF						
0270 8041030	180.000	160.00000	28,800.00				
RIP-RAP (CLASS C)	TON						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0280 8048205	154.000	11.50000	1,771.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0290 8051155	4.000	3,785.00000	15,140.00				
MT2 LEADING END TREATMENT TL2	EA						
0300 8052100	25.000	40.00000	1,000.00				
MGS3 GR STANDARD SHOULDER	LF						
0310 8055250	108.000	160.00000	17,280.00				
NON-MOW STRIP UNDER GUARDRAIL	SY						
0320 8068301	300.000	14.40000	4,320.00				
TEMPORARY BARRIER FENCE	LF						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0330 8091010	8.000	285.00000	2,280.00				
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0340 8091050	(1)	4,000.00000	4,000.00				
RIGHT OF WAY PLAT	LS						
0350 8100100	0.164	15,180.00000	2,489.52				
PERMANENT COVER	ACRE						
0360 8100200	0.082	13,685.00000	1,122.17				
TEMPORARY COVER	ACRE						
0370 8104005	16.400	9.75000	159.90				
FERTILIZER (NITROGEN)	LB						
0380 8104010	16.400	9.75000	159.90				
FERTILIZER (PHOSPHORIC ACID)	LB						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0390 8104015	16.400	9.75000	159.90				
FERTILIZER (POTASH)	LB						
0400 8105005	328.000	1.15000	377.20				
AGRICULTURAL GRANULAR LIME	LB						
0410 8109901	0.492	975.00000	479.70				
MOWING	ACRE						
0420 8151202	0.328	3,625.00000	1,189.00				
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	ACRE						
0430 8153000	600.000	4.35000	2,610.00				
SILT FENCE	LF						
0440 8153090	60.000	6.00000	360.00				
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 3862101 **Counties:** Orangeburg

Letting Date: May 12, 2022 **District(s):** District 7

Call Order: 300 **Project(s):** P041139

Contract Time: 03/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Culvert Repair - S-105

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J, INC. Unit Price	(4) L-J, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0450 8154050	150.000	17.25000	2,587.50				
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0460 8156490	550.000	25.00000	13,750.00				
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$944,221.04				
Contract Totals			**$944,221.04**				
Cost Plus Time Totals			**$944,221.04**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/20/2022

Vendor Ranking

Call Order: 300
Contract ID: 3862101
Counties: Orangeburg
Letting Date: May 12, 2022 2:00 PM
District(s): District 7
Contract Time: 03/31/23 COMPLETION DATE

Contract Description: Culvert Repair - S-105
PCN(s): P041139

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA085	PALMETTO SITEWORK SERVICES, LLC	$506,588.52	100.00%
2	1ED031	EDISTO CONTRACTING, LLC	$757,020.38	149.43%
3	1CH005	CHEROKEE, INC.	$811,593.16	160.21%
4	1LJ001	L-J, INC.	$944,221.04	186.39%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor