Tabulation of Bids

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	395,000.00000	395,000.00	347,067.00000	347,067.00	256,150.00000	256,150.00
MOBILIZATION	LS						
0020 1032010	(1)	155,000.00000	155,000.00	57,222.00000	57,222.00	25,000.00000	25,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	25,000.00000	25,000.00	10,000.00000	10,000.00	16,000.00000	16,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	355,000.00000	355,000.00	341,289.30000	341,289.30	630,295.00000	630,295.00
TRAFFIC CONTROL	LS						
0050 2023000	300.000	25.00000	7,500.00	50.00000	15,000.00	15.45000	4,635.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2031000 UNCLASSIFIED EXCAVATION	250.000 CY	50.00000	12,500.00	59.00000	14,750.00	18.54000	4,635.00
0070 2033000 BORROW EXCAVATION	4,900.000 CY	25.00000	122,500.00	26.00000	127,400.00	57.39000	281,211.00
0080 2035100 EXCAVATION FOR SHOULDER PAVING	528.000 STA	45.00000	23,760.00	36.00000	19,008.00	31.90000	16,843.20
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	528.000 STA	30.00000	15,840.00	40.50000	21,384.00	84.74000	44,742.72
0100 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	5,192.000 TON	44.00000	228,448.00	60.00000	311,520.00	25.87000	134,317.04

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3063242	110,762.000	9.00000	996,858.00	7.75000	858,405.50	6.52000	722,168.24
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0120 3064000	4,707.000	170.00000	800,190.00	193.00000	908,451.00	236.84000	1,114,805.88
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	200.000	50.00000	10,000.00	38.00000	7,600.00	58.43000	11,686.00
MAINTENANCE STONE	TON						
0140 3104000	2,886.000	60.00000	173,160.00	59.00000	170,274.00	62.12000	179,278.32
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	1,952.000	904.00000	1,764,608.00	950.00000	1,854,400.00	850.00000	1,659,200.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0160 4013990	1,335.000	6.25000	8,343.75	7.55000	10,079.25	9.11000	12,161.85
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4019000	32.600	750.00000	24,450.00	810.00000	26,406.00	636.84000	20,760.98
MILLED-IN RUMBLE STRIP	MI						
0180 4020320	11,076.000	60.00000	664,560.00	63.00000	697,788.00	70.85000	784,734.60
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4030320	16,447.000	65.00000	1,069,055.00	63.50000	1,044,384.50	71.60000	1,177,605.20
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4037230	1,192.000	125.00000	149,000.00	145.00000	172,840.00	162.50000	193,700.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0210 6020005	984.000	6.50000	6,396.00	6.50000	6,396.00	6.85000	6,740.40
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6250005	6,750.000	0.12000	810.00	0.12000	810.00	0.13000	877.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0230 6250010	316,800.000	0.12000	38,016.00	0.12000	38,016.00	0.13000	41,184.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0240 6250025	1,800.000	0.50000	900.00	0.50000	900.00	0.53000	954.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0250 6250030	14.000	25.00000	350.00	25.00000	350.00	26.32000	368.48
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0260 6250035	8.000	25.00000	200.00	25.00000	200.00	26.32000	210.56
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0270 6250105	26,200.000	0.12000	3,144.00	0.12000	3,144.00	0.13000	3,406.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0280 6250110	349,000.000	0.12000	41,880.00	0.12000	41,880.00	0.13000	45,370.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6271007	2,250.000	0.80000	1,800.00	0.80000	1,800.00	0.84000	1,890.00
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0300 6271012	133,100.000	0.80000	106,480.00	0.80000	106,480.00	0.84000	111,804.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0310 6271025	700.000	8.75000	6,125.00	8.75000	6,125.00	9.21000	6,447.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0320 6271030	7.000	100.00000	700.00	100.00000	700.00	105.26000	736.82
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	4.000 EA	100.00000	400.00	100.00000	400.00	105.26000	421.04
0340 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	8,730.000 LF	0.80000	6,984.00	0.80000	6,984.00	0.84000	7,333.20
0350 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	105,600.000 LF	0.80000	84,480.00	0.80000	84,480.00	0.84000	88,704.00
0360 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	700.000 EA	6.00000	4,200.00	6.00000	4,200.00	6.32000	4,424.00

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6320001	(1)	12,900.00000	12,900.00	12,900.00000	12,900.00	13,578.95000	13,578.95
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0380 6510109	216.000	22.00000	4,752.00	22.00000	4,752.00	31.58000	6,821.28
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0390 6531500	162.000	10.00000	1,620.00	10.00000	1,620.00	15.79000	2,557.98
REFLECTIVE SIGN POST PANELS	LF						
0400 6562305	50.000	3.00000	150.00	3.00000	150.00	3.16000	158.00
GUARDRAIL DELINEATOR - WHITE	EA						
0410 7143615	1,908.000	72.00000	137,376.00	105.50000	201,294.00	137.44000	262,235.52
15" SMOOTH WALL PIPE	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420 7143618	1,908.000	75.00000	143,100.00	108.50000	207,018.00	143.59000	273,969.72
18" SMOOTH WALL PIPE	LF						
0430 7143624	954.000	90.00000	85,860.00	125.00000	119,250.00	164.10000	156,551.40
24" SMOOTH WALL PIPE	LF						
0440 7149999	250.000	51.00000	12,750.00	70.00000	17,500.00	55.84000	13,960.00
CLEANING EXISTING PIPE	LF						
0450 7199100	596.000	160.00000	95,360.00	75.00000	44,700.00	287.18000	171,159.28
BEVELING OF PIPE END	EA						
0460 8051151	18.000	3,700.00000	66,600.00	3,700.00000	66,600.00	3,894.74000	70,105.32
MT3 LEADING END TREATMENT TL3	EA						
0470 8052100	1,200.000	22.69000	27,228.00	22.69000	27,228.00	23.88000	28,656.00
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0480 8100102	12.400	2,200.00000	27,280.00	3,000.00000	37,200.00	3,421.05000	42,421.02
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0490 8152007	300.000	9.75000	2,925.00	10.00000	3,000.00	10.00000	3,000.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0500 8153000	1,400.000	2.35000	3,290.00	3.25000	4,550.00	4.74000	6,636.00
SILT FENCE	LF						
0510 8153090	140.000	2.00000	280.00	4.00000	560.00	2.37000	331.80
REPLACE/REPAIR SILT FENCE	LF						
Section Totals:			$7,925,108.75		$8,066,455.55		$8,662,943.30
Contract Totals			**$7,925,108.75**		**$8,066,455.55**		**$8,662,943.30**

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Cost Plus Time Totals	**$7,925,108.75**	**$8,066,455.55**	**8,662,943.30**

( ) indicates item is bid as Lump Sum

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010	1031000	(1)	438,000.00000	438,000.00				
MOBILIZATION		LS						
0020	1032010	(1)	175,000.00000	175,000.00				
BONDS AND INSURANCE		LS						
0030	1050800	1.000	10,000.00000	10,000.00				
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040	1071000	(1)	281,590.00000	281,590.00				
TRAFFIC CONTROL		LS						
0050	2023000	300.000	40.00000	12,000.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2031000	250.000	50.00000	12,500.00				
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	4,900.000	42.50000	208,250.00				
BORROW EXCAVATION	CY						
0080 2035100	528.000	21.00000	11,088.00				
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	528.000	60.00000	31,680.00				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3059001	5,192.000	82.25000	427,042.00				
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 3063242	110,762.000	7.30000	808,562.60				
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0120 3064000	4,707.000	195.00000	917,865.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	200.000	79.00000	15,800.00				
MAINTENANCE STONE	TON						
0140 3104000	2,886.000	64.10000	184,992.60				
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	1,952.000	810.00000	1,581,120.00				
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160	4013990	1,335.000	16.50000	22,027.50				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0170	4019000	32.600	415.00000	13,529.00				
MILLED-IN RUMBLE STRIP		MI						
0180	4020320	11,076.000	69.60000	770,889.60				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0190	4030320	16,447.000	72.60000	1,194,052.20				
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0200	4037230	1,192.000	130.00000	154,960.00				
DRIVEWAY PAVING-SURFACE TYPE D		TON						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0210 6020005	984.000	7.50000	7,380.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6250005	6,750.000	0.12000	810.00				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0230 6250010	316,800.000	0.12000	38,016.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0240 6250025	1,800.000	0.50000	900.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6250030	14.000	25.00000	350.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0260 6250035	8.000	25.00000	200.00				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0270 6250105	26,200.000	0.12000	3,144.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0280 6250110	349,000.000	0.12000	41,880.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0290 6271007	2,250.000	0.80000	1,800.00				
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0300 6271012	133,100.000	0.80000	106,480.00				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0310 6271025	700.000	8.75000	6,125.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0320 6271030	7.000	100.00000	700.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330	6271035	4.000	100.00000	400.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.		EA						
0340	6271066	8,730.000	0.80000	6,984.00				
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						
0350	6271076	105,600.000	0.80000	84,480.00				
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0360	6301005	700.000	6.00000	4,200.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.		EA						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6320001	(1)	12,900.00000	12,900.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0380 6510109	216.000	19.10000	4,125.60				
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0390 6531500	162.000	14.50000	2,349.00				
REFLECTIVE SIGN POST PANELS	LF						
0400 6562305	50.000	3.00000	150.00				
GUARDRAIL DELINEATOR - WHITE	EA						
0410 7143615	1,908.000	150.00000	286,200.00				
15" SMOOTH WALL PIPE	LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420	7143618	1,908.000	175.00000	333,900.00				
18" SMOOTH WALL PIPE		LF						
0430	7143624	954.000	225.00000	214,650.00				
24" SMOOTH WALL PIPE		LF						
0440	7149999	250.000	24.00000	6,000.00				
CLEANING EXISTING PIPE		LF						
0450	7199100	596.000	340.00000	202,640.00				
BEVELING OF PIPE END		EA						
0460	8051151	18.000	3,700.00000	66,600.00				
MT3 LEADING END TREATMENT TL3		EA						
0470	8052100	1,200.000	22.69000	27,228.00				
MGS3 GR STANDARD SHOULDER		LF						

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0480 8100102	12.400	2,200.00000	27,280.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0490 8152007	300.000	9.75000	2,925.00				
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0500 8153000	1,400.000	2.35000	3,290.00				
SILT FENCE	LF						
0510 8153090	140.000	2.00000	280.00				
REPLACE/REPAIR SILT FENCE	LF						
Section Totals:			$8,765,315.10				
Contract Totals			**$8,765,315.10**				

Contract ID: 3862120 **Counties:** Orangeburg

Letting Date: July 12, 2022 **District(s):** District 7

Call Order: 050 **Project(s):** P041096

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)

Cost Plus Time Totals	**$8,765,315.10**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

8/11/2022

Vendor Ranking

Call Order: 050
Contract ID: 3862120
Counties: Orangeburg
Letting Date: July 12, 2022 2:00 PM
District(s): District 7
Contract Time: 07/31/23 COMPLETION DATE

Contract Description: Safety Improvements - SC 4 (Orangeburg Co)
PCN(s): P041096

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,925,108.75	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$8,066,455.55	101.78%
3	1RE005	REEVES CONSTRUCTION COMPANY	$8,662,943.30	109.31%
4	1PA005	PALMETTO CORP. OF CONWAY	$8,765,315.10	110.60%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor