**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC<br>Unit Price | <br>Ext Amount | (2) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P040626 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 80,000.00000 | 80,000.00 | 62,000.00000 | 62,000.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 6,000.00000 | 6,000.00 | 24,500.00000 | 24,500.00 | | |
| 0030 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 74,711.00000 | 74,711.00 | 133,300.00000 | 133,300.00 | | |
| 0040 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 75.000<br>SY | 35.00000 | 2,625.00 | 38.00000 | 2,850.00 | | |
| 0050 2033000<br>BORROW EXCAVATION | 816.000<br>CY | 81.00000 | 66,096.00 | 59.00000 | 48,144.00 | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC | | (2) PALMETTO CORP. OF CONWAY | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P040626 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 2035100 | 112.992 | 40.00000 | 4,519.68 | 21.60000 | 2,440.63 | | |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0070 2072000 | 112.992 | 53.00000 | 5,988.58 | 35.00000 | 3,954.72 | | |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |
| 0080 3069900 | 5.910 | 33.00000 | 195.03 | 218.00000 | 1,288.38 | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0090 3104000 | 564.960 | 66.00000 | 37,287.36 | 63.15000 | 35,677.22 | | |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0100 4011004 | 359.592 | 975.00000 | 350,602.20 | 740.00000 | 266,098.08 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC<br>Unit Price | <br>Ext Amount | (2) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P040626 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 4012060<br>FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | 571.000<br>SY | 60.00000 | 34,260.00 | 122.00000 | 69,662.00 | | |
| 0120 4012080<br>FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | 20.000<br>SY | 107.00000 | 2,140.00 | 250.00000 | 5,000.00 | | |
| 0130 4013150<br>MILLING EXISTING ASPHALT PAVEMENT 1.5" | 2,990.000<br>SY | 2.00000 | 5,980.00 | 4.35000 | 13,006.50 | | |
| 0140 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 4,000.000<br>SY | 0.80000 | 3,200.00 | 12.80000 | 51,200.00 | | |
| 0150 4030340<br>HOT MIX ASPHALT SURFACE COURSE TYPE C | 356.790<br>TON | 86.00000 | 30,683.94 | 77.00000 | 27,472.83 | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC<br>Unit Price | <br>Ext Amount | (2) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P040626 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0160 4030350<br>HOT MIX ASPHALT SURFACE COURSE TYPE D | 4,357.380<br>TON | 81.00000 | 352,947.78 | 83.00000 | 361,662.54 | | |
| 0170 4037230<br>DRIVEWAY PAVING-SURFACE TYPE D | 394.375<br>TON | 165.00000 | 65,071.88 | 165.00000 | 65,071.88 | | |
| 0180 6021120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 1,536.000<br>SF | 6.20000 | 9,523.20 | 5.00000 | 7,680.00 | | |
| 0190 6241010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | 11,300.000<br>LF | 0.55000 | 6,215.00 | 0.55000 | 6,215.00 | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC<br>Unit Price | <br>Ext Amount | (2) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P040626 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0200 6241025<br>24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING | 524.000<br>LF | 12.50000 | 6,550.00 | 12.50000 | 6,550.00 | | |
| 0210 6241074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | 15,070.000<br>LF | 0.55000 | 8,288.50 | 0.55000 | 8,288.50 | | |
| 0220 6250010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 11,300.000<br>LF | 0.12000 | 1,356.00 | 0.15000 | 1,695.00 | | |
| 0230 6250025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 1,048.000<br>LF | 2.00000 | 2,096.00 | 1.50000 | 1,572.00 | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC<br>Unit Price | <br>Ext Amount | (2) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P040626 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0240 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 30,140.000<br>LF | 0.12000 | 3,616.80 | 0.15000 | 4,521.00 | | |
| 0250 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 276.000<br>EA | 15.00000 | 4,140.00 | 15.00000 | 4,140.00 | | |
| 0260 6750275<br>FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | 10.000<br>LF | 11.50000 | 115.00 | 11.50000 | 115.00 | | |
| 0270 6770413<br>FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | 270.000<br>LF | 0.75000 | 202.50 | 0.75000 | 202.50 | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EUROVIA ATLANTIC COAST LLC Unit Price | (1) EUROVIA ATLANTIC COAST LLC Ext Amount | (2) PALMETTO CORP. OF CONWAY Unit Price | (2) PALMETTO CORP. OF CONWAY Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P040626 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0280 6780495 | 90.000 | 7.00000 | 630.00 | 7.00000 | 630.00 | | |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0290 7204900 | 37.500 | 50.00000 | 1,875.00 | 48.00000 | 1,800.00 | | |
| DETECTABLE WARNING MATERIAL | SF | | | | | | |
| 0300 7209000 | 75.000 | 200.00000 | 15,000.00 | 180.00000 | 13,500.00 | | |
| PEDESTRIAN RAMP CONSTRUCTION | SY | | | | | | |
| 0310 8100102 | 4.102 | 2,998.54000 | 12,300.01 | 2,500.00000 | 10,255.00 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $1,194,216.46 | | $1,240,492.78 | | |
| **Contract Totals** | | | **$1,194,216.46** | | **$1,240,492.78** | | |

**Contract ID:** 3862160 **Counties:** Orangeburg

**Letting Date:** June 14, 2022 **District(s):** District 7

**Call Order:** 050 **Project(s):** P040626

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Rehabilitation - Orangeburg Co

| | | | |
|---|---|---|---|
| **Cost Plus Time Totals** | | **$1,194,216.46** | **$1,240,492.78** |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**6/30/2022**

**Vendor Ranking**



**Call Order:** 050
**Contract ID:** 3862160
**Counties:** Orangeburg
**Letting Date:** June 14, 2022 2:00 PM
**District(s):** District 7
**Contract Time:** 06/30/23 COMPLETION DATE

**Contract Description:** Rehabilitation - Orangeburg Co
**PCN(s):** P040626

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1EU003 | EUROVIA ATLANTIC COAST LLC | $1,194,216.46 | 100.00% |
| 2 | 1PA005 | PALMETTO CORP. OF CONWAY | $1,240,492.78 | 103.88% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor