Tabulation of Bids

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	138,000.00000	138,000.00	135,000.00000	135,000.00	154,000.00000	154,000.00
MOBILIZATION	LS						
0020 1032010	(1)	55,000.00000	55,000.00	7,500.00000	7,500.00	15,000.00000	15,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	377,400.00000	377,400.00	275,000.00000	275,000.00	175,000.00000	175,000.00
TRAFFIC CONTROL	LS						
0040 2023000	5.000	150.00000	750.00	216.00000	1,080.00	100.00000	500.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2033000	1,274.000	56.50000	71,981.00	78.71000	100,276.54	85.00000	108,290.00
BORROW EXCAVATION	CY						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041654		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2035100	380.160	26.25000	9,979.20	54.33000	20,654.09	78.00000	29,652.48
EXCAVATION FOR SHOULDER PAVING	STA						
0070 2072000	380.160	43.40000	16,498.94	75.87000	28,842.74	39.00000	14,826.24
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3069900	20.200	105.00000	2,121.00	71.00000	1,434.20	47.00000	949.40
MAINTENANCE STONE	TON						
0090 3104000	1,803.999	81.55000	147,116.12	71.00000	128,083.93	100.00000	180,399.90
HMA SHOULDER WIDENING COURSE	TON						
0100 4011004	737.389	665.00000	490,363.69	714.00000	526,495.75	651.50000	480,408.93
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**			**Cat Alt Member:**		
0110 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,905.000 SY	103.00000	196,215.00	89.12000	169,773.60	125.00000	238,125.00
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	115.000 SY	140.00000	16,100.00	143.95000	16,554.25	150.00000	17,250.00
0130 4013125 MILLING EXISTING ASPHALT PAVEMENT 1.25"	12,460.000 SY	1.65000	20,559.00	3.12000	38,875.20	5.70000	71,022.00
0140 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,290.000 SY	3.85000	8,816.50	6.27000	14,358.30	4.60000	10,534.00
0150 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	11,630.000 SY	2.20000	25,586.00	4.51000	52,451.30	3.65000	42,449.50

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**		**Cat Alt Member:**			
0160 4013990	5,000.000	13.10000	65,500.00	9.35000	46,750.00	8.90000	44,500.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4019000	6.600	755.00000	4,983.00	1,573.69000	10,386.35	1,000.00000	6,600.00
MILLED-IN RUMBLE STRIP	MI						
0180 4030340	5,456.663	79.20000	432,167.71	88.24000	481,495.94	111.00000	605,689.59
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0190 4030350	3,928.519	105.00000	412,494.50	132.30000	519,743.06	140.00000	549,992.66
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0200 4037230	739.375	195.00000	144,178.13	195.67000	144,673.51	360.00000	266,175.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**		**Cat Alt Member:**			
0210 6021120	1,988.000	5.15000	10,238.20	6.48000	12,882.24	5.00000	9,940.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6241005	330.000	0.75000	247.50	0.81000	267.30	0.75000	247.50
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0230 6241010	46,870.000	0.60000	28,122.00	0.65000	30,465.50	0.60000	28,122.00
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0240 6241025	857.000	15.00000	12,855.00	16.20000	13,883.40	15.08000	12,923.56
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6241050	1.000	350.00000	350.00	378.00000	378.00	351.76000	351.76
HANDICAP SYMBOL - PERM.PVMT MARKING	EA						
0260 6241064	3,480.000	0.60000	2,088.00	0.65000	2,262.00	0.60000	2,088.00
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0270 6241074	34,350.000	0.60000	20,610.00	0.65000	22,327.50	0.60000	20,610.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0280 6250005	330.000	0.25000	82.50	0.27000	89.10	0.12000	39.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	92,540.000 LF	0.15000	13,881.00	0.16000	14,806.40	0.12000	11,104.80
0300 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,604.000 LF	2.00000	3,208.00	2.16000	3,464.64	2.00000	3,208.00
0310 6250050 HANDICAP SYMBOL - FAST DRY PAINT	1.000 EA	50.00000	50.00	54.00000	54.00	100.00000	100.00
0320 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,960.000 LF	0.15000	1,044.00	0.16000	1,113.60	0.12000	835.20

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041654	**Cat Alt Set:**		**Cat Alt Member:**			
0330 6250110	68,700.000	0.15000	10,305.00	0.16000	10,992.00	0.12000	8,244.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0340 6301100	567.000	8.50000	4,819.50	9.18000	5,205.06	0.25000	141.75
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0350 7204100	5.000	640.00000	3,200.00	216.00000	1,080.00	200.00000	1,000.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0360 7204900	10.000	35.00000	350.00	47.52000	475.20	70.00000	700.00
DETECTABLE WARNING MATERIAL	SF						
0370 7209100	40.000	35.00000	1,400.00	64.80000	2,592.00	80.00000	3,200.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 3864770 **Counties:** Orangeburg

Letting Date: March 14, 2023 **District(s):** District 7

Call Order: 130 **Project(s):** P041654

Contract Time: 07/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Orangeburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041654		**Cat Alt Set:**				**Cat Alt Member:**	
0430 8100102	7.150	3,050.00000	21,807.50	3,294.00000	23,552.10	3,900.00000	27,885.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$2,770,467.99		$2,865,318.80		$3,142,105.87
Contract Totals			**$2,770,467.99**		**$2,865,318.80**		**$3,142,105.87**
Cost Plus Time Totals			**$2,770,467.99**		**$2,865,318.80**		**3,142,105.87**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/31/2023

Vendor Ranking

Call Order: 130
Contract ID: 3864770
Counties: Orangeburg
Letting Date: March 14, 2023 2:00 P.M.
District(s): District 7
Contract Time: 07/31/24 COMPLETION DATE

Contract Description: Rehabilitation - Orangeburg Co
PCN(s): P041654

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$2,770,467.99	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$2,865,318.80	103.42%
3	1EU003	EUROVIA ATLANTIC COAST LLC	$3,142,105.87	113.41%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor