Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044895	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	485,000.00000	485,000.00	485,000.00000	485,000.00	550,000.00000	550,000.00
MOBILIZATION	LS						
0020 1032010	(1)	250,000.00000	250,000.00	125,000.00000	125,000.00	100,000.00000	100,000.00
BONDS AND INSURANCE	LS						
0030 2027801	3,450.000	0.80000	2,760.00	0.80000	2,760.00	0.95000	3,277.50
REMOVAL OF EXIST. GUARDRAIL	LF						
0040 2033000	2,820.000	99.70000	281,154.00	101.50000	286,230.00	95.00000	267,900.00
BORROW EXCAVATION	CY						
0050 2036000	149.952	132.90000	19,928.62	125.00000	18,744.00	169.00000	25,341.89
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	149.952 STA	108.90000	16,329.77	110.00000	16,494.72	94.00000	14,095.49
0070 3059900 MAINTENANCE STONE	295.000 TON	70.00000	20,650.00	90.00000	26,550.00	225.00000	66,375.00
0080 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	69,549.000 SY	9.80000	681,580.20	11.75000	817,200.75	10.00000	695,490.00
0090 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,747.000 TON	235.00000	645,545.00	240.00000	659,280.00	300.00000	824,100.00

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**		**Cat Alt Member:**			
0100 3104000 HMA SHOULDER WIDENING COURSE	999.680 TON	91.80000	91,770.62	89.25000	89,221.44	87.00000	86,972.16
0110 4011004 LIQUID ASPHALT BINDER PG64-22	2,121.033 TON	577.00000	1,223,836.04	615.00000	1,304,435.30	715.00000	1,516,538.60
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	9,500.000 SY	74.25000	705,375.00	95.00000	902,500.00	112.00000	1,064,000.00
0130 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	200,437.000 SY	2.80000	561,223.60	2.25000	450,983.25	3.00000	601,311.00
0140 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	10,860.000 SY	9.70000	105,342.00	6.35000	68,961.00	10.50000	114,030.00

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0150	4030330	4,692.160	80.30000	376,780.45	80.00000	375,372.80	98.00000	459,831.68
ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0160	4040320	15,750.053	88.95000	1,400,967.21	95.00000	1,496,255.04	115.00000	1,811,256.10
ASPHALT SURFACE COURSE TYPE B		TON						
0170	4040340	14,393.595	88.10000	1,268,075.72	88.65000	1,275,992.20	115.00000	1,655,263.43
ASPHALT SURFACE COURSE TYPE C		TON						
0180	4047220	931.738	215.00000	200,323.67	205.00000	191,006.29	335.00000	312,132.23
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0190	6011000	(1)	887,750.00000	887,750.00	1,020,000.00000	1,020,000.00	1,145,000.00000	1,145,000.00
TRAFFIC CONTROL		LS						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0200 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	4,460.000 SF	6.10000	27,206.00	6.00000	26,760.00	7.00000	31,220.00
0210 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	32,620.000 LF	0.15000	4,893.00	0.12000	3,914.40	0.15000	4,893.00
0220 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	331,038.000 LF	0.14000	46,345.32	0.12000	39,724.56	0.15000	49,655.70
0230 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,620.000 LF	0.15000	243.00	0.12000	194.40	0.15000	243.00

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0240 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,056.000 LF	1.10000	1,161.60	1.05000	1,108.80	1.15000	1,214.40
0250 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	14.000 EA	15.00000	210.00	10.30000	144.20	11.00000	154.00
0260 6240035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	6.000 EA	15.00000	90.00	10.30000	61.80	11.00000	66.00
0270 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	9,080.000 LF	0.15000	1,362.00	0.12000	1,089.60	0.15000	1,362.00

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044895	**Cat Alt Set:**		**Cat Alt Member:**			
0280 6240110	567,864.000	0.14000	79,500.96	0.12000	68,143.68	0.15000	85,179.60
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0290 6261010	430.000	5.25000	2,257.50	5.15000	2,214.50	6.00000	2,580.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						
0300 6261110	430.000	5.25000	2,257.50	5.15000	2,214.50	6.00000	2,580.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						
0310 6271005	8,200.000	0.80000	6,560.00	0.80000	6,560.00	0.85000	6,970.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0320 6271010	149,520.000	0.50000	74,760.00	0.50000	74,760.00	0.55000	82,236.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0330 6271015	810.000	2.80000	2,268.00	2.60000	2,106.00	3.15000	2,551.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0340 6271024	65.000	30.00000	1,950.00	25.80000	1,677.00	30.00000	1,950.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0350 6271025	472.000	10.00000	4,720.00	9.80000	4,625.60	11.00000	5,192.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**		**Cat Alt Member:**			
0360 6271030	7.000	105.00000	735.00	105.00000	735.00	120.00000	840.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0370 6271035	3.000	105.00000	315.00	105.00000	315.00	120.00000	360.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0380 6271064	2,270.000	0.50000	1,135.00	0.50000	1,135.00	0.55000	1,248.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0390 6271074	139,590.000	0.50000	69,795.00	0.50000	69,795.00	0.55000	76,774.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6300005	416.000	6.75000	2,808.00	6.70000	2,787.20	8.00000	3,328.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0410 6301100	804.000	6.75000	5,427.00	6.70000	5,386.80	8.00000	6,432.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0420 6321000	37.570	1,295.00000	48,653.15	515.00000	19,348.55	1,000.00000	37,570.00
MILLED-IN RUMBLE STRIP	MI						
0430 6750275	420.000	18.60000	7,812.00	18.00000	7,560.00	35.50000	14,910.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0440 6770413	7,540.000	1.25000	9,425.00	1.20000	9,048.00	3.80000	28,652.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044895		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6780495	2,740.000	10.25000	28,085.00	9.90000	27,126.00	16.50000	45,210.00
SAWCUT FOR LOOP DETECTOR	LF						
0460 6800518	6.000	885.00000	5,310.00	855.00000	5,130.00	6,000.00000	36,000.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0470 6885993	2.000	11,200.00000	22,400.00	10,825.00000	21,650.00	31,000.00000	62,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0480 8051900	18,950.000	15.10000	286,145.00	14.95000	283,302.50	18.00000	341,100.00
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0490 8052420	6.000	1,930.00000	11,580.00	1,910.00000	11,460.00	2,200.00000	13,200.00
PREMASH RESET TYPE T TL3 LEADING 50'	EA						

Contract ID: 3974750 **Counties:** Pickens

Letting Date: March 10, 2026 **District(s):** District 3

Call Order: 190 **Project(s):** P044895, P044896, P044897, P044898

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Pickens County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) KING ASPHALT, INC. Unit Price	(2) KING ASPHALT, INC. Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	(3) REEVES CONSTRUCTION COMPANY Ext Amount
SECTION: 1 PayItems For ProjectId: P044895 **Cat Alt Set:** **Cat Alt Member:**							
0500 8057100	69.000	2,940.00000	202,860.00	2,940.00000	202,860.00	3,500.00000	241,500.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0510 8100102	16.174	3,400.00000	54,991.60	3,300.00000	53,374.20	4,000.00000	64,696.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$10,237,653.53		$10,568,299.08		$12,564,783.28
Contract Totals			**$10,237,653.53**		**$10,568,299.08**		**$12,564,783.28**
Cost Plus Time Totals			**$10,237,653.53**		**$10,568,299.08**		**12,564,783.28**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/6/2026

Vendor Ranking

Call Order: 190
Contract ID: 3974750
Counties: Pickens
Letting Date: March 10, 2026 2:00 pm
District(s): District 3
Contract Time: 07/31/27 COMPLETION DATE

Contract Description: 2026 Pickens County Pavements

PCN(s): P044895, P044896, P044897, P044898

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO010	ROGERS GROUP, INC.	$10,237,653.53	100.00%
2	1KI001	KING ASPHALT, INC.	$10,568,299.08	103.23%
3	1RE005	REEVES CONSTRUCTION COMPANY	$12,564,783.28	122.73%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers