Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	72,000.00000	72,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	29,000.00000	29,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	25,000.00000	25,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	172,700.00000	172,700.00				
TRAFFIC CONTROL	LS						
0050 2021000	(1)	15,000.00000	15,000.00				
REMOVAL OF STRUCTURES & OBSTRUCTIONS	LS						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	(1) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2024100	270.000	22.00000	5,940.00				
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2025000	1,000.000	20.00000	20,000.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0080 2027000	120.000	135.00000	16,200.00				
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0090 2031200	(1)	35,000.00000	35,000.00				
SITE EXCAVATION	LS						
0100 2103000	200.000	320.00000	64,000.00				
FLOWABLE FILL	CY						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	(1) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 3069900	500.000	64.00000	32,000.00				
MAINTENANCE STONE	TON						
0120 4011004	32.000	770.00000	24,640.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012100	700.000	110.00000	77,000.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0140 4013200	4,700.000	4.30000	20,210.00				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0150 4030320	475.000	108.00000	51,300.00				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	924.000 SF	5.00000	4,620.00				
0170 609105A PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	1,200.000 LF	0.30000	360.00				
0180 609105B PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	330.000 LF	0.30000	99.00				
0190 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,300.000 LF	0.30000	690.00				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0200 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	2,380.000 LF	0.30000	714.00				
0210 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	3,000.000 LF	0.30000	900.00				
0220 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	3,500.000 LF	1.00000	3,500.00				
0230 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	23.000 EA	20.00000	460.00				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0240 609165A PAVEMENT MARKINGS(TEMP.-PAINT)-WHITE COMBINATION ARROWS	10.000 EA	20.00000	200.00				
0250 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	15.000 EA	20.00000	300.00				
0260 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	8,200.000 LF	0.38000	3,116.00				
0270 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,200.000 LF	0.90000	1,080.00				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0280 6271010	2,800.000	0.82000	2,296.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0290 6271015	3,000.000	2.75000	8,250.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0300 6271025	3,500.000	10.00000	35,000.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0310 6271030	23.000	100.00000	2,300.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0320 6271035	15.000	150.00000	2,250.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0330 6271040	10.000	150.00000	1,500.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0340 6271045	1.000	400.00000	400.00				
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0350 6271064	330.000	0.90000	297.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,380.000 LF	0.85000	2,023.00				
0370 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	60.000 EA	5.60000	336.00				
0380 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	400.000 EA	5.60000	2,240.00				
0390 6319505 REMOVAL OF PAVEMENT MARKINGS	4,400.000 LF	0.70000	3,080.00				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	(1) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0400 6510105	15.000	33.00000	495.00				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0410 6510108	70.000	33.00000	2,310.00				
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0420 6513015	10.000	186.20000	1,862.00				
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						
0430 6531210	46.000	14.35000	660.10				
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0440 6562107	10.000	90.00000	900.00				
FLEXIBLE DELINEATOR POST, 4"X12", TYPE 4 SHEETING REFLECTOR	EA						
0450 6750275	530.000	11.02000	5,840.60				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0460 6750278	3,280.000	13.48000	44,214.40				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0470 675027C	60.000	24.18000	1,450.80				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	(1) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0480 6760065	510.000	24.50000	12,495.00				
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0490 6770388	1,840.000	3.36000	6,182.40				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0500 6770389	7,940.000	3.58000	28,425.20				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0510 6770393	2,660.000	4.26000	11,331.60				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0520 6770395	1,240.000	5.83000	7,229.20				
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF						
0530 6770413	6,520.000	0.75000	4,890.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0540 6780495	2,370.000	7.65000	18,130.50				
SAWCUT FOR LOOP DETECTOR	LF						
0550 6800518	34.000	629.11000	21,389.74				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0560 680052C F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000 EA	733.68000	733.68				
0570 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	1.000 EA	13,374.83000	13,374.83				
0580 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	300.000 LF	6.50000	1,950.00				
0590 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000 EA	1,496.31000	5,985.24				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0600 6865720	5.000	1,108.64000	5,543.20				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0610 6865723	24.000	998.58000	23,965.92				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001	EA						
0620 6865781	7.000	785.45000	5,498.15				
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0630 6865797	7.000	496.40000	3,474.80				
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0640 6865834 BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	39.000 EA	165.56000	6,456.84				
0650 6885990 REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	(1) LS	8,000.00000	8,000.00				
0660 6885992 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	(1) LS	10,000.00000	10,000.00				
0670 7143618 18" SMOOTH WALL PIPE	400.000 LF	185.00000	74,000.00				
0680 7191050 CATCH BASIN - TYPE 1 SPECIAL	6.000 EA	10,000.00000	60,000.00				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0690 7196182	1.000	2,700.00000	2,700.00				
DROP INLET (24" X 36") TOP ONLY	EA						
0700 7203110	60.000	140.00000	8,400.00				
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0710 7204900	10.000	49.00000	490.00				
DETECTABLE WARNING MATERIAL	SF						
0720 7206000	1,560.000	170.00000	265,200.00				
CONCRETE MEDIAN	SY						
0730 7209000	225.000	209.00000	47,025.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	(1) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0740 8100101	0.500	2,400.00000	1,200.00				
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0750 8152004	200.000	13.00000	2,600.00				
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0760 8153000	200.000	2.50000	500.00				
SILT FENCE	LF						
0770 8156211	6.000	150.00000	900.00				
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	EA						
Section Totals:			$1,451,805.20				
Contract Totals			**$1,451,805.20**				

Contract ID: 4055041 **Counties:** Richland

Letting Date: April 12, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P037189

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)

Cost Plus Time Totals	**$1,451,805.20**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

5/11/2022

Vendor Ranking

Call Order: 120
Contract ID: 4055041
Counties: Richland
Letting Date: April 12, 2022 2:00 PM
District(s): District 1
Contract Time: 11/30/22 COMPLETION DATE

Contract Description: Safety Improvement - US 1/S-1700 (Richland Co)
PCN(s): P037189

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$1,451,805.20	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor