Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	300,000.00000	300,000.00	250,000.00000	250,000.00	440,000.00000	440,000.00
MOBILIZATION	LS						
0020 1032010	(1)	123,000.00000	123,000.00	80,000.00000	80,000.00	170,000.00000	170,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	360,000.00000	360,000.00	76,550.00000	76,550.00	403,050.00000	403,050.00
TRAFFIC CONTROL	LS						
0040 2023000	2,931.000	27.00000	79,137.00	30.00000	87,930.00	20.50000	60,085.50
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2031000	70.000	76.00000	5,320.00	350.00000	24,500.00	90.00000	6,300.00
UNCLASSIFIED EXCAVATION	CY						
0060 2033000	3,000.000	21.00000	63,000.00	18.00000	54,000.00	27.40000	82,200.00
BORROW EXCAVATION	CY						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0070	2035100	1,225.050	55.00000	67,377.75	40.00000	49,002.00	11.70000	14,333.09
EXCAVATION FOR SHOULDER PAVING		STA						
0080	2072000	1,225.050	40.00000	49,002.00	30.00000	36,751.50	21.65000	26,522.33
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0090	3069900	111.750	50.00000	5,587.50	100.00000	11,175.00	55.00000	6,146.25
MAINTENANCE STONE		TON						
0100	3104000	5,639.627	42.00000	236,864.33	55.00000	310,179.49	47.25000	266,472.38
HMA SHOULDER WIDENING COURSE		TON						
0110	4011004	3,588.586	669.00000	2,400,764.03	590.00000	2,117,265.74	590.00000	2,117,265.74
LIQUID ASPHALT BINDER PG64-22		TON						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012060	400.000	48.00000	19,200.00	43.50000	17,400.00	70.00000	28,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0130 4012080	10,175.000	49.00000	498,575.00	54.00000	549,450.00	56.00000	569,800.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4012100	600.000	65.00000	39,000.00	70.00000	42,000.00	59.00000	35,400.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4013200	361,170.000	1.58000	570,648.60	2.15000	776,515.50	1.35000	487,579.50
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0160 4013990	6,490.000	3.10000	20,119.00	10.00000	64,900.00	4.20000	27,258.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4019000	24.500	730.00000	17,885.00	585.00000	14,332.50	390.00000	9,555.00
MILLED-IN RUMBLE STRIP	MI						
0180 4020320	9,231.360	45.00000	415,411.20	53.00000	489,262.08	50.55000	466,645.25
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4030320	33,944.586	45.00000	1,527,506.37	53.00000	1,799,063.06	54.05000	1,834,704.87
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	14,071.890	45.00000	633,235.05	45.00000	633,235.05	49.30000	693,744.18
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0210 4037220	867.125	115.00000	99,719.38	100.00000	86,712.50	98.00000	84,978.25
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) LYNCHES RIVER CONTRACTING, INC. Unit Price	(2) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**		**Cat Alt Member:**			
0220 5021011 FULL DEPTH CONCRETE PAVEMENT PATCH - 8"	245.000 SY	140.00000	34,300.00	170.00000	41,650.00	330.00000	80,850.00
0230 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,728.000 SF	5.50000	15,004.00	5.50000	15,004.00	5.50000	15,004.00
0240 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	66,500.000 LF	0.15000	9,975.00	0.15000	9,975.00	0.15000	9,975.00
0250 6250007 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	900.000 LF	0.15000	135.00	0.15000	135.00	0.15000	135.00
0260 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	534,800.000 LF	0.12000	64,176.00	0.12000	64,176.00	0.12000	64,176.00

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) LYNCHES RIVER CONTRACTING, INC. Unit Price	(2) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6250012	43,050.000	0.15000	6,457.50	0.15000	6,457.50	0.15000	6,457.50
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0280 6250015	28,210.000	0.20000	5,642.00	0.20000	5,642.00	0.20000	5,642.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0290 6250020	2,000.000	0.20000	400.00	0.20000	400.00	0.20000	400.00
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0300 6250025	12,710.000	1.00000	12,710.00	1.00000	12,710.00	1.00000	12,710.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) LYNCHES RIVER CONTRACTING, INC. Unit Price	(2) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**		
0310 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	134.000 EA	15.00000	2,010.00	15.00000	2,010.00	15.00000	2,010.00
0320 6250031 WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	36.000 EA	15.00000	540.00	15.00000	540.00	15.00000	540.00
0330 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	68.000 EA	15.00000	1,020.00	15.00000	1,020.00	15.00000	1,020.00
0340 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	22.000 EA	15.00000	330.00	15.00000	330.00	15.00000	330.00

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6250043	14.000	25.00000	350.00	25.00000	350.00	25.00000	350.00
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0360 6250055	21.000	25.00000	525.00	25.00000	525.00	25.00000	525.00
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0370 6250105	44,010.000	0.15000	6,601.50	0.15000	6,601.50	0.15000	6,601.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0380 6250110	555,390.000	0.12000	66,646.80	0.12000	66,646.80	0.12000	66,646.80
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6250112	6,650.000	0.50000	3,325.00	0.50000	3,325.00	0.50000	3,325.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0400 6271005	22,650.000	0.65000	14,722.50	0.65000	14,722.50	0.65000	14,722.50
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0410 6271007	300.000	0.85000	255.00	0.85000	255.00	0.85000	255.00
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0420 6271010	157,500.000	0.45000	70,875.00	0.45000	70,875.00	0.45000	70,875.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0430 6271012	14,300.000	0.70000	10,010.00	0.70000	10,010.00	0.70000	10,010.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0440 6271015	8,770.000	2.50000	21,925.00	2.50000	21,925.00	2.50000	21,925.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0450 6271020	500.000	3.25000	1,625.00	3.25000	1,625.00	3.25000	1,625.00
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						
0460 6271023	125.000	15.00000	1,875.00	15.00000	1,875.00	15.00000	1,875.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0470 6271025	3,735.000	6.50000	24,277.50	6.50000	24,277.50	6.50000	24,277.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0480 6271030	41.000	75.00000	3,075.00	75.00000	3,075.00	75.00000	3,075.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0490 6271035	20.000	75.00000	1,500.00	75.00000	1,500.00	75.00000	1,500.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0500 6271040	7.000	100.00000	700.00	100.00000	700.00	100.00000	700.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0510 6271043	5.000	200.00000	1,000.00	200.00000	1,000.00	200.00000	1,000.00
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0520 6271064	13,890.000	0.65000	9,028.50	0.65000	9,028.50	0.65000	9,028.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0530 6271074	191,920.000	0.45000	86,364.00	0.45000	86,364.00	0.45000	86,364.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0540 6280051	7.000	250.00000	1,750.00	250.00000	1,750.00	250.00000	1,750.00
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0550 6280052	12.000	100.00000	1,200.00	100.00000	1,200.00	100.00000	1,200.00
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) LYNCHES RIVER CONTRACTING, INC. Unit Price	(2) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**		
0560 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	1,075.000 EA	5.25000	5,643.75	5.25000	5,643.75	5.25000	5,643.75
0570 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	400.000 EA	5.25000	2,100.00	5.25000	2,100.00	5.25000	2,100.00
0580 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,750.000 EA	5.25000	14,437.50	5.25000	14,437.50	5.25000	14,437.50
0590 6562005 PLASTIC CURBING WITH DUAL POST	40.000 EA	200.00000	8,000.00	270.00000	10,800.00	250.00000	10,000.00

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0600 6750275	850.000	9.00000	7,650.00	8.50000	7,225.00	10.50000	8,925.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0610 6750278	6,150.000	13.00000	79,950.00	9.50000	58,425.00	11.75000	72,262.50
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0620 6760065	250.000	25.00000	6,250.00	23.00000	5,750.00	30.00000	7,500.00
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0630 6770389	6,400.000	3.00000	19,200.00	2.85000	18,240.00	3.10000	19,840.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0640 6770394	250.000	3.50000	875.00	3.40000	850.00	3.75000	937.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0650 6770413	19,600.000	1.10000	21,560.00	0.95000	18,620.00	0.60000	11,760.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0660 6780495	6,350.000	7.00000	44,450.00	9.50000	60,325.00	6.50000	41,275.00
SAWCUT FOR LOOP DETECTOR	LF						
0670 6800508	50.000	350.00000	17,500.00	350.00000	17,500.00	290.00000	14,500.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) LYNCHES RIVER CONTRACTING, INC. Unit Price	(2) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**		**Cat Alt Member:**			
0680 6800518	10.000	650.00000	6,500.00	435.00000	4,350.00	475.00000	4,750.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0690 7203110	35.000	60.00000	2,100.00	60.00000	2,100.00	90.00000	3,150.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0700 7204900	1,362.500	40.00000	54,500.00	40.00000	54,500.00	32.00000	43,600.00
DETECTABLE WARNING MATERIAL	SF						
0710 7209000	2,725.000	110.00000	299,750.00	110.00000	299,750.00	80.50000	219,362.50
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7209100	10.000	50.00000	500.00	50.00000	500.00	32.00000	320.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0730 8050010	362.500	1.00000	362.50	1.00000	362.50	1.00000	362.50
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0740 8051151	8.000	3,250.00000	26,000.00	3,250.00000	26,000.00	3,250.00000	26,000.00
MT3 LEADING END TREATMENT TL3	EA						
0750 8052100	100.000	36.00000	3,600.00	36.00000	3,600.00	36.00000	3,600.00
MGS3 GR STANDARD SHOULDER	LF						
0760 8100102	14.556	1,890.00000	27,510.84	2,500.00000	36,390.00	2,100.00000	30,567.60
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0770 8109901	12.752	450.00000	5,738.40	75.00000	956.40	450.00000	5,738.40
MOWING	ACRE						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) LYNCHES RIVER CONTRACTING, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$8,665,860.50		$8,706,329.87		$8,903,552.89
Contract Totals			**$8,665,860.50**		**$8,706,329.87**		**$8,903,552.89**
Cost Plus Time Totals			**$8,665,860.50**		**$8,706,329.87**		**8,903,552.89**

( ) indicates item is bid as Lump Sum

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	511,144.60000	511,144.60	128,800.00000	128,800.00		
MOBILIZATION	LS						
0020 1032010	(1)	41,000.00000	41,000.00	30,000.00000	30,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	410,000.00000	410,000.00	580,000.00000	580,000.00		
TRAFFIC CONTROL	LS						
0040 2023000	2,931.000	25.00000	73,275.00	27.37000	80,221.47		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2031000	70.000	41.00000	2,870.00	87.56000	6,129.20		
UNCLASSIFIED EXCAVATION	CY						
0060 2033000	3,000.000	26.00000	78,000.00	66.74000	200,220.00		
BORROW EXCAVATION	CY						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description			(4) EUROVIA ATLANTIC COAST LLC		(5) REEVES CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0070 2035100	1,225.050		29.00000	35,526.45	34.37000	42,104.97		
EXCAVATION FOR SHOULDER PAVING	STA							
0080 2072000	1,225.050		24.00000	29,401.20	32.65000	39,997.88		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA							
0090 3069900	111.750		25.00000	2,793.75	40.00000	4,470.00		
MAINTENANCE STONE	TON							
0100 3104000	5,639.627		41.00000	231,224.71	55.31000	311,927.77		
HMA SHOULDER WIDENING COURSE	TON							
0110 4011004	3,588.586		710.00000	2,547,896.06	651.16000	2,336,743.66		
LIQUID ASPHALT BINDER PG64-22	TON							

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012060	400.000	56.00000	22,400.00	71.15000	28,460.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0130 4012080	10,175.000	52.00000	529,100.00	60.70000	617,622.50		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4012100	600.000	66.00000	39,600.00	71.70000	43,020.00		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4013200	361,170.000	1.66000	599,542.20	1.65000	595,930.50		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0160 4013990	6,490.000	3.73000	24,207.70	5.45000	35,370.50		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4019000	24.500	738.55000	18,094.48	753.28000	18,455.36		
MILLED-IN RUMBLE STRIP	MI						
0180 4020320	9,231.360	45.00000	415,411.20	54.95000	507,263.23		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4030320	33,944.586	47.00000	1,595,395.54	58.49000	1,985,418.84		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	14,071.890	42.00000	591,019.38	55.25000	777,471.92		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0210 4037220	867.125	110.00000	95,383.75	163.36000	141,653.54		
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0220 5021011	245.000	140.00000	34,300.00	189.47000	46,420.15		
FULL DEPTH CONCRETE PAVEMENT PATCH - 8"	SY						
0230 6021120	2,728.000	5.50000	15,004.00	4.72000	12,876.16		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6250005	66,500.000	0.15000	9,975.00	0.16000	10,640.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6250007	900.000	0.15000	135.00	0.16000	144.00		
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0260 6250010	534,800.000	0.12000	64,176.00	0.13000	69,524.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0270 6250012	43,050.000	0.15000	6,457.50	0.16000	6,888.00		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0280 6250015	28,210.000	0.20000	5,642.00	0.21000	5,924.10		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0290 6250020	2,000.000	0.20000	400.00	0.21000	420.00		
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0300 6250025	12,710.000	1.00000	12,710.00	1.05000	13,345.50		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**		**Cat Alt Member:**			
0310 6250030	134.000	15.00000	2,010.00	15.79000	2,115.86		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0320 6250031	36.000	15.00000	540.00	15.79000	568.44		
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						
0330 6250035	68.000	15.00000	1,020.00	15.79000	1,073.72		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0340 6250040	22.000	15.00000	330.00	15.79000	347.38		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0350 6250043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	14.000 EA	25.00000	350.00	26.32000	368.48		
0360 6250055 BIKE LANE SYMBOL - FAST DRY PAINT	21.000 EA	25.00000	525.00	26.32000	552.72		
0370 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	44,010.000 LF	0.15000	6,601.50	0.16000	7,041.60		
0380 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	555,390.000 LF	0.12000	66,646.80	0.13000	72,200.70		

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0390 6250112	6,650.000	0.50000	3,325.00	0.53000	3,524.50		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0400 6271005	22,650.000	0.65000	14,722.50	0.68000	15,402.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0410 6271007	300.000	0.85000	255.00	0.89000	267.00		
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0420 6271010	157,500.000	0.45000	70,875.00	0.47000	74,025.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0430 6271012	14,300.000	0.70000	10,010.00	0.74000	10,582.00		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0440 6271015	8,770.000	2.50000	21,925.00	2.63000	23,065.10		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0450 6271020	500.000	3.25000	1,625.00	3.41000	1,705.00		
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						
0460 6271023	125.000	15.00000	1,875.00	15.75000	1,968.75		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0470 6271025	3,735.000	6.50000	24,277.50	6.83000	25,510.05		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0480 6271030	41.000	75.00000	3,075.00	78.75000	3,228.75		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0490 6271035	20.000	75.00000	1,500.00	78.75000	1,575.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0500 6271040	7.000	100.00000	700.00	105.00000	735.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0510 6271043	5.000	200.00000	1,000.00	210.00000	1,050.00		
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**		**Cat Alt Member:**			
0520 6271064	13,890.000	0.65000	9,028.50	0.68000	9,445.20		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0530 6271074	191,920.000	0.45000	86,364.00	0.47000	90,202.40		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0540 6280051	7.000	250.00000	1,750.00	262.50000	1,837.50		
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0550 6280052	12.000	100.00000	1,200.00	105.00000	1,260.00		
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0560 6300005	1,075.000	5.25000	5,643.75	5.51000	5,923.25		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0570 6301005	400.000	5.25000	2,100.00	5.51000	2,204.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0580 6301100	2,750.000	5.25000	14,437.50	5.51000	15,152.50		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0590 6562005	40.000	267.50000	10,700.00	242.00000	9,680.00		
PLASTIC CURBING WITH DUAL POST	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040388		**Cat Alt Set:**				**Cat Alt Member:**	
0600 6750275	850.000	9.00000	7,650.00	9.45000	8,032.50		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0610 6750278	6,150.000	13.00000	79,950.00	13.65000	83,947.50		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0620 6760065	250.000	25.00000	6,250.00	26.25000	6,562.50		
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0630 6770389	6,400.000	3.00000	19,200.00	3.15000	20,160.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0640 6770394	250.000	3.50000	875.00	3.68000	920.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0650 6770413	19,600.000	1.10000	21,560.00	1.16000	22,736.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0660 6780495	6,350.000	7.00000	44,450.00	7.37000	46,799.50		
SAWCUT FOR LOOP DETECTOR	LF						
0670 6800508	50.000	350.00000	17,500.00	368.42000	18,421.00		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0680 6800518	10.000	650.00000	6,500.00	684.21000	6,842.10		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0690 7203110	35.000	60.00000	2,100.00	51.58000	1,805.30		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0700 7204900	1,362.500	40.00000	54,500.00	42.11000	57,374.88		
DETECTABLE WARNING MATERIAL	SF						
0710 7209000	2,725.000	110.00000	299,750.00	126.32000	344,222.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7209100	10.000	50.00000	500.00	52.63000	526.30		
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040388	**Cat Alt Set:**				**Cat Alt Member:**	
0730 8050010	362.500	1.00000	362.50	1.05000	380.63		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0740 8051151	8.000	3,250.00000	26,000.00	3,421.05000	27,368.40		
MT3 LEADING END TREATMENT TL3	EA						
0750 8052100	100.000	36.00000	3,600.00	37.89000	3,789.00		
MGS3 GR STANDARD SHOULDER	LF						
0760 8100102	14.556	3,000.82000	43,679.94	2,790.24000	40,614.73		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0770 8109901	12.752	499.92000	6,374.98	473.61000	6,039.47		
MOWING	ACRE						

Contract ID: 4061250 **Counties:** Richland

Letting Date: March 08, 2022 **District(s):** District 1

Call Order: 170 **Project(s):** P040388, P040496

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Richland County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:			$9,047,299.99		$9,756,616.96		
Contract Totals			**$9,047,299.99**		**$9,756,616.96**		
Cost Plus Time Totals			**$9,047,299.99**		**$9,756,616.96**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 170
Contract ID: 4061250
Counties: Richland
Letting Date: March 08, 2022 2:00 PM
District(s): District 1
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Rehabilitation - Richland County
PCN(s): P040388, P040496

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C. R. JACKSON, INC.	$8,665,860.50	100.00%
2	1LY003	LYNCHES RIVER CONTRACTING, INC.	$8,706,329.87	100.47%
3	1PA005	PALMETTO CORP. OF CONWAY	$8,903,552.89	102.74%
4	1EU003	EUROVIA ATLANTIC COAST LLC	$9,047,299.99	104.40%
5	1RE005	REEVES CONSTRUCTION COMPANY	$9,756,616.96	112.59%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor