Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042946	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	122,500.00000	122,500.00	130,000.00000	130,000.00	46,676.71000	46,676.71
MOBILIZATION	LS						
0020 1032010	(1)	48,500.00000	48,500.00	50,000.00000	50,000.00	7,277.31000	7,277.31
BONDS AND INSURANCE	LS						
0030 1071000	(1)	274,800.00000	274,800.00	200,000.00000	200,000.00	243,396.53000	243,396.53
TRAFFIC CONTROL	LS						
0040 1071403	(1)	30,000.00000	30,000.00	16,500.00000	16,500.00	20,588.24000	20,588.24
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	450.000	41.25000	18,562.50	36.00000	16,200.00	43.53000	19,588.50
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042946	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	654.000	75.50000	49,377.00	40.00000	26,160.00	100.28000	65,583.12
BORROW EXCAVATION	CY						
0070 2035100	19.900	168.30000	3,349.17	300.00000	5,970.00	295.60000	5,882.44
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	19.900	164.50000	3,273.55	85.00000	1,691.50	206.85000	4,116.32
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	44.600	115.00000	5,129.00	225.00000	10,035.00	79.97000	3,566.66
MAINTENANCE STONE	TON						
0100 3104000	100.000	152.00000	15,200.00	175.00000	17,500.00	111.86000	11,186.00
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**		**Cat Alt Member:**			
0110 4011004	491.294	630.00000	309,515.22	850.00000	417,599.90	751.29000	369,104.27
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4012040	1,250.000	48.70000	60,875.00	65.00000	81,250.00	167.40000	209,250.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0130 4012060	1,660.000	72.10000	119,686.00	90.00000	149,400.00	173.11000	287,362.60
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0140 4012080	1,550.000	101.40000	157,170.00	135.00000	209,250.00	197.90000	306,745.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4013150	7,515.000	4.35000	32,690.25	4.75000	35,696.25	4.66000	35,019.90
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042946	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013175	20,267.000	4.40000	89,174.80	4.50000	91,201.50	2.82000	57,152.94
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0170 4013990	2,650.000	11.95000	31,667.50	24.00000	63,600.00	8.73000	23,134.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4030340	3,820.220	103.70000	396,156.81	120.00000	458,426.40	102.15000	390,235.47
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0190 4030350	3,252.956	111.70000	363,355.19	125.00000	406,619.50	111.21000	361,761.24
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0200 4037220	288.625	265.00000	76,485.63	250.00000	72,156.25	308.09000	88,922.48
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**		**Cat Alt Member:**			
0210 4037230	246.000	235.00000	57,810.00	250.00000	61,500.00	316.31000	77,812.26
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0220 6021120	1,254.000	5.25000	6,583.50	5.25000	6,583.50	6.18000	7,749.72
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6250005	540.000	0.15000	81.00	0.15000	81.00	0.18000	97.20
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6250010	93,360.000	0.15000	14,004.00	0.15000	14,004.00	0.18000	16,804.80
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0250 6250015	3,270.000	0.10000	327.00	0.10000	327.00	0.12000	392.40
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**		**Cat Alt Member:**			
0260 6250025	2,700.000	1.50000	4,050.00	1.50000	4,050.00	1.76000	4,752.00
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6250030	12.000	15.00000	180.00	15.00000	180.00	17.65000	211.80
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6250035	12.000	15.00000	180.00	15.00000	180.00	17.65000	211.80
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0290 6250045	6.000	25.00000	150.00	25.00000	150.00	29.41000	176.46
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042946	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6250105	2,100.000	0.15000	315.00	0.15000	315.00	0.18000	378.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0310 6250110	100,560.000	0.15000	15,084.00	0.15000	15,084.00	0.18000	18,100.80
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0320 6271005	180.000	0.75000	135.00	0.75000	135.00	0.88000	158.40
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0330 6271010	31,120.000	0.55000	17,116.00	0.55000	17,116.00	0.65000	20,228.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0340 6271015	1,130.000	2.85000	3,220.50	2.85000	3,220.50	3.35000	3,785.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**		**Cat Alt Member:**			
0350 6271025	985.000	8.50000	8,372.50	8.50000	8,372.50	10.00000	9,850.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0360 6271030	4.000	100.00000	400.00	100.00000	400.00	117.65000	470.60
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0370 6271035	4.000	100.00000	400.00	100.00000	400.00	117.65000	470.60
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0380 6271045	2.000	500.00000	1,000.00	500.00000	1,000.00	588.24000	1,176.48
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0390 6271064	700.000	0.55000	385.00	0.55000	385.00	0.65000	455.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6271074	33,520.000	0.55000	18,436.00	0.55000	18,436.00	0.65000	21,788.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0410 6300005	15.000	7.50000	112.50	7.50000	112.50	8.82000	132.30
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0420 6301005	75.000	7.50000	562.50	7.50000	562.50	8.82000	661.50
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0430 6301100	390.000	7.50000	2,925.00	7.50000	2,925.00	8.82000	3,439.80
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042946	**Cat Alt Set:**				**Cat Alt Member:**	
0440 6750275	55.000	20.00000	1,100.00	20.00000	1,100.00	23.53000	1,294.15
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0450 6770389	200.000	4.00000	800.00	8.00000	1,600.00	4.71000	942.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0460 6770413	3,175.000	0.75000	2,381.25	2.50000	7,937.50	0.88000	2,794.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0470 6780495	1,100.000	8.00000	8,800.00	10.00000	11,000.00	9.41000	10,351.00
SAWCUT FOR LOOP DETECTOR	LF						
0480 7197110	8.000	2,200.00000	17,600.00	2,200.00000	17,600.00	2,705.88000	21,647.04
ADJUST CATCH BASIN	EA						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) TRUEROCK CONSTRUCTION, LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042946		**Cat Alt Set:**				**Cat Alt Member:**	
0490 7197130	6.000	2,200.00000	13,200.00	2,200.00000	13,200.00	2,705.88000	16,235.28
ADJUST DROP INLET ADJUST D. I.	EA						
0500 7204100	125.000	84.60000	10,575.00	74.00000	9,250.00	89.41000	11,176.25
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0510 7204900	162.500	45.00000	7,312.50	40.00000	6,500.00	49.41000	8,029.13
DETECTABLE WARNING MATERIAL	SF						
0520 7209000	325.000	126.00000	40,950.00	110.00000	35,750.00	141.18000	45,883.50
PEDESTRIAN RAMP CONSTRUCTION	SY						
0530 8100102	3.149	3,250.00000	10,234.25	3,650.00000	11,493.85	4,105.88000	12,929.42
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 4068280 **Counties:** Richland

Letting Date: March 12, 2024 **District(s):** District 1

Call Order: 210 **Project(s):** P042946

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Richland County Rehabilitation

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
Section Totals:			$2,472,250.12		$2,730,207.15		$2,877,135.42
Contract Totals			**$2,472,250.12**		**$2,730,207.15**		**$2,877,135.42**
Cost Plus Time Totals			**$2,472,250.12**		**$2,730,207.15**		**2,877,135.42**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/2/2024

Vendor Ranking

Call Order: 210
Contract ID: 4068280
Counties: Richland
Letting Date: March 12, 2024 2:00PM
District(s): District 1
Contract Time: 06/30/25 COMPLETION DATE

Contract Description: Richland County Rehabilitation
PCN(s): P042946

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$2,472,250.12	100.00%
2	1TR104	TRUEROCK CONSTRUCTION, LLC	$2,730,207.15	110.43%
3	1RE005	REEVES CONSTRUCTION COMPANY	$2,877,135.42	116.38%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers