Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC		(2) J.D. GASKINS CONSTRUCTION INC.		(3) KERSHAW BUILDERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	19,500.00000	19,500.00	10,000.00000	10,000.00	16,450.00000	16,450.00
MOBILIZATION	LS						
0020 1032010	(1)	5,500.00000	5,500.00	9,288.74000	9,288.74	7,500.00000	7,500.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	3,500.00000	3,500.00	6,000.00000	6,000.00	5,000.00000	5,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2012000	(1)	18,000.00000	18,000.00	12,000.00000	12,000.00	10,000.00000	10,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0050 2031000	161.000	60.00000	9,660.00	42.00000	6,762.00	115.00000	18,515.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC Unit Price	 Ext Amount	(2) J.D. GASKINS CONSTRUCTION INC. Unit Price	 Ext Amount	(3) KERSHAW BUILDERS, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0060 3059900 MAINTENANCE STONE	200.000 TON	115.00000	23,000.00	85.00000	17,000.00	75.00000	15,000.00
0070 6011000 TRAFFIC CONTROL	(1) LS	26,000.00000	26,000.00	24,000.00000	24,000.00	25,000.00000	25,000.00
0080 7011400 CONC. FOR STRUCTURES - CLASS 4000	19.600 CY	375.00000	7,350.00	500.00000	9,800.00	1,200.00000	23,520.00
0090 7031105 REINF. STEEL FOR STRUCTURES (RETAINING WALL)	773.000 LB	5.00000	3,865.00	3.00000	2,319.00	5.00000	3,865.00
0100 7191605 CATCH BASIN -TYPE 16	1.000 EA	6,500.00000	6,500.00	10,000.00000	10,000.00	7,850.00000	7,850.00

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC Unit Price	 Ext Amount	(2) J.D. GASKINS CONSTRUCTION INC. Unit Price	 Ext Amount	(3) KERSHAW BUILDERS, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway	**Cat Alt Set:**		**Cat Alt Member:**			
0110 7192040	2.000	5,750.00000	11,500.00	8,000.00000	16,000.00	6,850.00000	13,700.00
DROP INLET TYPE 112	EA						
0120 7192105	1.000	5,250.00000	5,250.00	9,000.00000	9,000.00	6,850.00000	6,850.00
MANHOLE	EA						
0130 7204100	915.000	56.50000	51,697.50	84.00000	76,860.00	98.50000	90,127.50
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0140 7204600	285.000	68.00000	19,380.00	104.00000	29,640.00	148.50000	42,322.50
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0150 7204900	100.000	60.00000	6,000.00	60.00000	6,000.00	45.00000	4,500.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC Unit Price	 Ext Amount	(2) J.D. GASKINS CONSTRUCTION INC. Unit Price	 Ext Amount	(3) KERSHAW BUILDERS, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway	**Cat Alt Set:**		**Cat Alt Member:**			
0160 7209000 PEDESTRIAN RAMP CONSTRUCTION	200.000 SY	150.00000	30,000.00	200.00000	40,000.00	145.00000	29,000.00
0170 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.400 ACRE	6,000.00000	2,400.00	5,500.00000	2,200.00	4,125.00000	1,650.00
0180 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	0.335 MSY	3,000.00000	1,005.00	5,522.39000	1,850.00	1,975.00000	661.63
0190 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	2.000 ACRE	5,000.00000	10,000.00	4,940.00000	9,880.00	4,625.00000	9,250.00

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC		(2) J.D. GASKINS CONSTRUCTION INC.		(3) KERSHAW BUILDERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P039967 - Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0200 8152004	75.000	25.00000	1,875.00	25.33000	1,899.75	25.00000	1,875.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0210 8152007	200.000	25.00000	5,000.00	16.00000	3,200.00	15.00000	3,000.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0220 8153000	1,441.000	5.00000	7,205.00	4.00000	5,764.00	5.50000	7,925.50
SILT FENCE	LF						
0230 8156200	25.000	10.00000	250.00	48.00000	1,200.00	50.00000	1,250.00
CLEANING INLET STRUCTURE FILTERS	EA						
0240 8156490	550.000	0.01000	5.50	15.00000	8,250.00	15.00000	8,250.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) FIRST CONSTRUCTION MANAGEMENT, LLC Unit Price	 Ext Amount	(2) J.D. GASKINS CONSTRUCTION INC. Unit Price	 Ext Amount	(3) KERSHAW BUILDERS, INC. Unit Price	 Ext Amount
Section Totals:			$274,443.00		$318,913.49		$353,062.13
Contract Totals			**$274,443.00**		**$318,913.49**		**$353,062.13**
Cost Plus Time Totals			**$274,443.00**		**$318,913.49**		**353,062.13**

( ) indicates item is bid as Lump Sum

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(5) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(6) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	28,000.00000	28,000.00	22,500.00000	22,500.00	60,540.00000	60,540.00
MOBILIZATION	LS						
0020 1032010	(1)	18,300.00000	18,300.00	5,000.00000	5,000.00	10,980.00000	10,980.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	29,500.00000	29,500.00	5,000.00000	5,000.00	22,100.00000	22,100.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2012000	(1)	67,100.00000	67,100.00	22,000.00000	22,000.00	47,010.00000	47,010.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0050 2031000	161.000	65.00000	10,465.00	32.00000	5,152.00	75.90000	12,219.90
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC		(5) SITE-PREP, INC. OF NC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0060 3059900	200.000	55.00000	11,000.00	69.00000	13,800.00	74.50000	14,900.00
MAINTENANCE STONE	TON						
0070 6011000	(1)	45,000.00000	45,000.00	34,500.00000	34,500.00	71,310.00000	71,310.00
TRAFFIC CONTROL	LS						
0080 7011400	19.600	500.00000	9,800.00	3,230.00000	63,308.00	1,670.00000	32,732.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0090 7031105	773.000	6.50000	5,024.50	3.50000	2,705.50	5.25000	4,058.25
REINF. STEEL FOR STRUCTURES (RETAINING WALL)	LB						
0100 7191605	1.000	5,600.00000	5,600.00	8,250.00000	8,250.00	10,060.00000	10,060.00
CATCH BASIN -TYPE 16	EA						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC		(5) SITE-PREP, INC. OF NC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0110 7192040	2.000	7,000.00000	14,000.00	8,800.00000	17,600.00	6,470.00000	12,940.00
DROP INLET TYPE 112	EA						
0120 7192105	1.000	6,000.00000	6,000.00	7,700.00000	7,700.00	8,010.00000	8,010.00
MANHOLE	EA						
0130 7204100	915.000	75.00000	68,625.00	102.64000	93,915.60	75.75000	69,311.25
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0140 7204600	285.000	95.00000	27,075.00	144.00000	41,040.00	120.00000	34,200.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0150 7204900	100.000	38.50000	3,850.00	45.00000	4,500.00	44.75000	4,475.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(5) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(6) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway	**Cat Alt Set:**		**Cat Alt Member:**			
0160 7209000	200.000	71.50000	14,300.00	181.50000	36,300.00	133.00000	26,600.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0170 8100102	0.400	4,537.50000	1,815.00	5,181.00000	2,072.40	4,159.00000	1,663.60
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0180 8151110	0.335	4,125.00000	1,381.88	2,750.00000	921.25	1,685.00000	564.48
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0190 8151203	2.000	4,180.00000	8,360.00	3,800.00000	7,600.00	6,250.00000	12,500.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(5) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(6) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**			
0200 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	75.000 LF	20.63000	1,547.25	19.50000	1,462.50	21.00000	1,575.00
0210 8152007 SEDIMENT TUBES FOR DITCH CHECKS	200.000 LF	13.20000	2,640.00	7.00000	1,400.00	13.75000	2,750.00
0220 8153000 SILT FENCE	1,441.000 LF	3.30000	4,755.30	3.80000	5,475.80	4.15000	5,980.15
0230 8156200 CLEANING INLET STRUCTURE FILTERS	25.000 EA	383.25000	9,581.25	25.00000	625.00	148.00000	3,700.00
0240 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	6.00000	3,300.00	16.00000	8,800.00	9.25000	5,087.50

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(5) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(6) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
Section Totals:			$397,020.18		$411,628.05		$475,267.13
Contract Totals			**$397,020.18**		**$411,628.05**		**$475,267.13**
Cost Plus Time Totals			**$397,020.18**		**$411,628.05**		**475,267.13**

( ) indicates item is bid as Lump Sum

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(8) CORLEY CONSTRUCTION COMPANY, LLC Unit Price	 Ext Amount	(9) L-J, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	22,000.00000	22,000.00	29,700.00000	29,700.00	30,000.00000	30,000.00
MOBILIZATION	LS						
0020 1032010	(1)	10,000.00000	10,000.00	13,200.00000	13,200.00	27,197.00000	27,197.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	11,000.00000	11,000.00	8,000.00000	8,000.00	34,164.00000	34,164.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2012000	(1)	95,000.00000	95,000.00	55,000.00000	55,000.00	111,819.00000	111,819.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0050 2031000	161.000	197.25000	31,757.25	325.00000	52,325.00	111.75000	17,991.75
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(8) CORLEY CONSTRUCTION COMPANY, LLC Unit Price	 Ext Amount	(9) L-J, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0060 3059900 MAINTENANCE STONE	200.000 TON	155.00000	31,000.00	120.00000	24,000.00	96.20000	19,240.00
0070 6011000 TRAFFIC CONTROL	(1) LS	115,385.00000	115,385.00	78,000.00000	78,000.00	116,300.00000	116,300.00
0080 7011400 CONC. FOR STRUCTURES - CLASS 4000	19.600 CY	1,130.00000	22,148.00	925.00000	18,130.00	1,328.50000	26,038.60
0090 7031105 REINF. STEEL FOR STRUCTURES (RETAINING WALL)	773.000 LB	6.65000	5,140.45	25.00000	19,325.00	4.05000	3,130.65
0100 7191605 CATCH BASIN -TYPE 16	1.000 EA	8,050.00000	8,050.00	13,000.00000	13,000.00	9,100.00000	9,100.00

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY		(8) CORLEY CONSTRUCTION COMPANY, LLC		(9) L-J, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P039967 - Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0110 7192040	2.000	7,850.00000	15,700.00	13,000.00000	26,000.00	10,395.00000	20,790.00
DROP INLET TYPE 112	EA						
0120 7192105	1.000	3,950.00000	3,950.00	13,000.00000	13,000.00	8,895.00000	8,895.00
MANHOLE	EA						
0130 7204100	915.000	54.10000	49,501.50	81.00000	74,115.00	85.50000	78,232.50
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0140 7204600	285.000	84.80000	24,168.00	120.00000	34,200.00	102.80000	29,298.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0150 7204900	100.000	32.00000	3,200.00	76.00000	7,600.00	46.20000	4,620.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(8) CORLEY CONSTRUCTION COMPANY, LLC Unit Price	 Ext Amount	(9) L-J, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0160 7209000 PEDESTRIAN RAMP CONSTRUCTION	200.000 SY	127.60000	25,520.00	155.00000	31,000.00	127.00000	25,400.00
0170 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.400 ACRE	450.00000	180.00	5,000.00000	2,000.00	3,465.00000	1,386.00
0180 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	0.335 MSY	3,500.00000	1,172.50	9,900.00000	3,316.50	1,906.00000	638.51
0190 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	2.000 ACRE	3,250.00000	6,500.00	6,000.00000	12,000.00	4,851.00000	9,702.00

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(8) CORLEY CONSTRUCTION COMPANY, LLC Unit Price	 Ext Amount	(9) L-J, INC. Unit Price	 Ext Amount
SECTION: 1	P039967 - Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0200 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	75.000 LF	9.50000	712.50	31.00000	2,325.00	13.85000	1,038.75
0210 8152007 SEDIMENT TUBES FOR DITCH CHECKS	200.000 LF	9.50000	1,900.00	28.00000	5,600.00	13.85000	2,770.00
0220 8153000 SILT FENCE	1,441.000 LF	3.25000	4,683.25	7.00000	10,087.00	4.05000	5,836.05
0230 8156200 CLEANING INLET STRUCTURE FILTERS	25.000 EA	137.00000	3,425.00	480.00000	12,000.00	346.50000	8,662.50
0240 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	24.75000	13,612.50	1.00000	550.00	14.80000	8,140.00

Contract ID: 4068500 **Counties:** Richland

Letting Date: November 12, 2025 **District(s):** District 1

Call Order: 190 **Project(s):** P039967

Contract Time: 07/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rosedale Arch Sidewalk Project

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(8) CORLEY CONSTRUCTION COMPANY, LLC Unit Price	 Ext Amount	(9) L-J, INC. Unit Price	 Ext Amount
Section Totals:			$505,705.95		$544,473.50		$600,390.31
Contract Totals			**$505,705.95**		**$544,473.50**		**$600,390.31**
Cost Plus Time Totals			**$505,705.95**		**$544,473.50**		**600,390.31**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/3/2025

Vendor Ranking

Call Order: 190
Letting Date: November 12, 2025 2:00 pm
Contract ID: 4068500
District(s): District 1
Contract Time: 07/31/26 COMPLETION DATE
Counties: Richland

Contract Description: Rosedale Arch Sidewalk Project
PCN(s): P039967

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1FI016	FIRST CONSTRUCTION MANAGEMENT, LLC	$274,443.00	100.00%
2	1JR010	J.D. GASKINS CONSTRUCTION INC.	$318,913.49	116.20%
3	1KE006	KERSHAW BUILDERS, INC.	$353,062.13	128.65%
4	1PA085	PALMETTO SITEWORK SERVICES, LLC	$397,020.18	144.66%
5	1SI007	SITE-PREP, INC. OF NC	$411,628.05	149.99%
6	1AD003	AOS SPECIALTY CONTRACTORS, INC.	$475,267.13	173.18%
7	1PA005	PALMETTO CORP. OF CONWAY	$505,705.95	184.27%
8	1CO047	CORLEY CONSTRUCTION COMPANY, LLC	$544,473.50	198.39%
9	1LJ001	L-J, INC.	$600,390.31	218.77%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers