Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000		(1)	800,000.00000	800,000.00				
MOBILIZATION		LS						
0020 1031100		(1)	800,000.00000	800,000.00				
MOBILIZATION - SUBCONTRACTOR		LS						
0030 1031200		(1)	390,864.24000	390,864.24				
BRIDGE CONSTRUCTION ACCESS		LS						
0040 1032010		(1)	400,000.00000	400,000.00				
BONDS AND INSURANCE		LS						
0050 1050800		1.000	185,390.90000	185,390.90				
CONSTRUCTION STAKES, LINES & GRADES		EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0060 1052110	1.000	1,149,196.00000	1,149,196.00				
LARGE PUBLIC WATER RELOCATION NO. ____ 001	EA						
0070 1071000	(1)	341,259.15000	341,259.15				
TRAFFIC CONTROL	LS						
0080 1080300	(1)	8,500.00000	8,500.00				
CPM PROGRESS SCHEDULE	LS						
0090 2011000	(1)	634,496.05000	634,496.05				
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0100 2022000	(1)	100.00000	100.00				
REMOVAL & DISPOSAL ITEM NO. 001	LS						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2022000		(1)	100.00000	100.00				
REMOVAL & DISPOSAL ITEM NO. 002		LS						
0120 2022000		(1)	100.00000	100.00				
REMOVAL & DISPOSAL ITEM NO. 003		LS						
0130 2022000		(1)	600.00000	600.00				
REMOVAL & DISPOSAL ITEM NO. 004		LS						
0140 2022000		(1)	100.00000	100.00				
REMOVAL & DISPOSAL ITEM NO. 005		LS						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0150 2022000	(1)	10,000.00000	10,000.00				
REMOVAL & DISPOSAL ITEM NO. 006	LS						
0160 2024100	6,380.000	14.42000	91,999.60				
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0170 2025000	9,605.000	4.25000	40,821.25				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0180 2027000	1,269.000	30.00000	38,070.00				
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0190 2028100 REMOVAL & DISPOSAL OF EXISTING BRIDGE	(1) LS	379,000.00000	379,000.00				
0200 2031000 UNCLASSIFIED EXCAVATION	3,772.000 CY	20.06000	75,666.32				
0210 2033000 BORROW EXCAVATION	6,727.000 CY	13.04000	87,720.08				
0220 2033020 BORROW EXCAVATION - LIGHTWEIGHT BORROW EXCAVATION	1,575.000 CY	124.92000	196,749.00				
0230 2033030 CONTROLLED FILL - BORROW MATERIAL	9,000.000 CY	20.10000	180,900.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0240 2034000 MUCK EXCAVATION	1,222.000 CY	14.29000	17,462.38				
0250 2034518 18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	2,680.000 LF	33.22000	89,029.60				
0260 2034524 24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	440.000 LF	49.68000	21,859.20				
0270 2034530 30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	568.000 LF	55.89000	31,745.52				
0280 2036020 GEOTEXTILE, SEPARATION	4,342.000 SY	2.36000	10,247.12				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**		
0290 2037030		3,667.000 SY	2.87000	10,524.29				
GEOGRID STABILIZATION								
0300 2041005		1,088.000 CY	17.35000	18,876.80				
STRUCTURE EXCAVATION FOR RETAINING WALL								
0310 2042000		12,299.000 CY	8.93000	109,830.07				
DRY EXCAVATION FOR BRIDGES								
0320 2047000		602.000 LF	1,376.96000	828,929.92				
TEMPORARY SHORING WALL								
0330 2047200		2,100.000 SF	89.45000	187,845.00				
PERMANENT SHEET PILING								

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0340 2052020	1,100.000	28.09000	30,899.00				
GRANULAR BRIDGE LIFT MATERIAL	CY						
0350 2081001	12,516.000	7.74000	96,873.84				
FINE GRADING	SY						
0360 2103000	12.230	215.31000	2,633.24				
FLOWABLE FILL	CY						
0370 3069900	370.000	45.57000	16,860.90				
MAINTENANCE STONE	TON						
0380 3100310	4,432.000	70.00000	310,240.00				
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount				
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**	
0390 4011004	550.000	855.00000	470,250.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0400 4013200	7,640.000	4.00000	30,560.00				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0410 4020320	2,354.000	70.00000	164,780.00				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0420 4030320	1,720.000	70.00000	120,400.00				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0430 6021120	492.000	6.83000	3,360.36				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description		(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0440 6052121	2.000	10,850.00000	21,700.00				
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	EA						
0450 605212A	1.000	2,950.00000	2,950.00				
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 2)	EA						
0460 6053110	436.000	88.18000	38,446.48				
TEMPORARY CONCRETE BARRIER	LF						
0470 6053112	254.000	75.90000	19,278.60				
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)	LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0480	6062000	2.000	18,333.00000	36,666.00				
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER		EA						
0490	609105A	6,000.000	0.30000	1,800.00				
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF						
0500	609105B	267.000	0.30000	80.10				
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES		LF						
0510	609105G	680.000	3.50000	2,380.00				
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.BROKEN PREF.		LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0520 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	10,390.000 LF	0.30000	3,117.00				
0530 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	25,000.000 LF	0.30000	7,500.00				
0540 609115G PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	130.000 LF	3.50000	455.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0550 609115H PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	650.000 LF	3.50000	2,275.00				
0560 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	610.000 LF	2.00000	1,220.00				
0570 6091400 REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	43,500.000 LF	0.75000	32,625.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0580 6091401 REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL)	1,216.000 LF	2.00000	2,432.00				
0590 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	63.000 EA	25.00000	1,575.00				
0600 609160G PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP-REMOVABLE WH.SING.ARROW	10.000 EA	500.00000	5,000.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**	
0610 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	67.000 EA	25.00000	1,675.00				
0620 609180G PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP-REMOV.WH.WORD MESS."ONLY"	6.000 EA	500.00000	3,000.00				
0630 6092100 TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	613.000 EA	7.50000	4,597.50				
0640 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	521.000 EA	7.50000	3,907.50				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0650 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,790.000 LF	0.30000	1,137.00				
0660 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	120.000 LF	0.30000	36.00				
0670 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	2,160.000 LF	0.60000	1,296.00				
0680 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	620.000 LF	2.00000	1,240.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0690 6250030	32.000	35.00000	1,120.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0700 6250035	26.000	35.00000	910.00				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0710 6250040	4.000	35.00000	140.00				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0720 6250105	4,020.000	0.30000	1,206.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0730 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	660.000 LF	0.30000	198.00				
0740 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	3,170.000 LF	0.75000	2,377.50				
0750 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,755.000 LF	1.25000	2,193.75				
0760 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	60.000 LF	1.25000	75.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0770 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,080.000 LF	2.95000	3,186.00				
0780 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	310.000 LF	12.50000	3,875.00				
0790 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	16.000 EA	100.00000	1,600.00				
0800 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	11.000 EA	100.00000	1,100.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**		
0810 6271040		2.000	100.00000	200.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL		EA						
0820 6271064		330.000	1.25000	412.50				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						
0830 6271074		2,010.000	1.25000	2,512.50				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0840 6300005		170.000	7.50000	1,275.00				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"		EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0850 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	50.000 EA	7.50000	375.00				
0860 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	150.000 EA	7.50000	1,125.00				
0870 6351100 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	120.000 LF	10.00000	1,200.00				
0880 6351355 PREF.FLEX.RETRO.PVMT.(T-1)PERM(60MIL)WH.WORD MESS."ONLY"	2.000 EA	1,000.00000	2,000.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
0890 6510105	103.130	21.50000	2,217.30				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0900 6510106	12.750	26.68000	340.17				
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						
0910 6510108	52.500	40.00000	2,100.00				
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0920 6513015	5.000	400.00000	2,000.00				
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0930 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	20.000 LF	8.95000	179.00				
0940 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	169.000 LF	10.50000	1,774.50				
0950 6531215 U-SECTION POST FOR SIGN BRACING - 2P	12.670 LF	8.95000	113.40				
0960 6584690 BARRICADE - PERMANENT WITH TYPE III SHEETING	36.000 LF	129.50000	4,662.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
0970 6750275	60.000	12.26000	735.60				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0980 6750278	2,403.000	16.35000	39,289.05				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0990 675027C	40.000	20.44000	817.60				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
1000 6760065	660.000	30.66000	20,235.60				
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1010 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	3,060.000 LF	4.19000	12,821.40				
1020 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	3,015.000 LF	5.11000	15,406.65				
1030 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	6,048.000 LF	2.04000	12,337.92				
1040 6780495 SAWCUT FOR LOOP DETECTOR	2,534.000 LF	8.69000	22,020.46				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1050 6800500 MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	2.000 EA	2,044.14000	4,088.28				
1060 6800508 F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000 EA	459.93000	459.93				
1070 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	14.000 EA	868.76000	12,162.64				
1080 6800528 17"X30"X18"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	2.000 EA	1,022.07000	2,044.14				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1090 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	8.000 EA	12,264.83000	98,118.64				
1100 6825090 FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	865.000 LF	6.64000	5,743.60				
1110 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	2.000 EA	1,226.48000	2,452.96				
1120 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	2.000 EA	17,886.21000	35,772.42				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1130 6865710	3.000	1,533.10000	4,599.30				
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
1140 6865720	7.000	1,124.28000	7,869.96				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
1150 6865723	18.000	1,022.07000	18,397.26				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
1160 6865783	14.000	1,124.28000	15,739.92				
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1170 6865797	14.000	357.72000	5,008.08				
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						
1180 6865834	25.000	306.62000	7,665.50				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
1190 6885990	(1)	15,331.04000	15,331.04				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
1200 6885992	(1)	102,206.93000	102,206.93				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1210	6886040	10.000	11,753.80000	117,538.00				
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN		EA						
1220	7011400	2,274.900	1,000.00000	2,274,900.00				
CONC. FOR STRUCTURES - CLASS 4000		CY						
1230	7023200	1,057.000	7.00000	7,399.00				
GROOVED SURFACE FINISH		SY						
1240	7031100	1,862.000	1.68000	3,128.16				
REINF. STEEL FOR STRUCTURES (ROADWAY)		LB						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**	
1250 7031200	547,936.000	1.71000	936,970.56				
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
1260 7043000	1,050.000	566.28000	594,594.00				
PRESTRESSED CONC. BEAM (TYPE III)	LF						
1270 7054001	257.400	396.10000	101,956.14				
CONCRETE BRIDGE RAILING WALL WITH PICTURE FRAME INDENTATIONS	LF						
1280 7120006	22.000	5,484.15000	120,651.30				
DRILLED SHAFT SET-UP	EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1290	7120151	2,024.000	413.12000	836,154.88				
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF						
1300	7120161	220.000	608.99000	133,977.80				
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER		LF						
1310	7120165	220.000	450.00000	99,000.00				
CONSTRUCTION CASING - 48" DIAMETER		LF						
1320	7137005	2,110.000	43.70000	92,207.00				
MECH. STAB.EARTH RETAINING WALL BACKFILL		CY						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1330 7137230	5,921.000	71.56000	423,706.76				
MECHANICALLY STABILIZED EARTH RETAINING WALL(PANEL FACING) B	SF						
1340 7137290	502.000	263.50000	132,277.00				
COPING FOR MSE RETAINING WALL(BRIDGE)	LF						
1350 7143618	3,912.000	87.55000	342,495.60				
18" SMOOTH WALL PIPE	LF						
1360 7143624	184.000	130.83000	24,072.72				
24" SMOOTH WALL PIPE	LF						
1370 7143630	656.000	156.82000	102,873.92				
30" SMOOTH WALL PIPE	LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1380 7191005	9.000	7,691.92000	69,227.28				
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
1390 7191250	2.000	4,772.16000	9,544.32				
CATCH BASIN -TYPE 9 MH	EA						
1400 7191605	31.000	8,878.17000	275,223.27				
CATCH BASIN -TYPE 16	EA						
1410 7191625	4.000	10,404.64000	41,618.56				
CATCH BASIN -TYPE 17	EA						
1420 7192010	6.000	6,020.11000	36,120.66				
DROP INLET (24" X 24")	EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**		
1430	719209A		250.000	390.00000	97,500.00				
TRENCH DRAIN-4" INTERIOR DIMENSION (DRIVEWAY APPLICATION)			LF						
1440	719209G		220.000	500.00000	110,000.00				
TRENCH DRAIN-12" INTERIOR DIMENSION (DRIVEWAY APPLICATION)			LF						
1450	7192105		2.000	6,881.51000	13,763.02				
MANHOLE			EA						
1460	7192107		7.000	6,753.82000	47,276.74				
MANHOLE WITH STANDARD 4' X 4' BOX			EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1470 7192205	1.000	6,916.97000	6,916.97				
24" X 24" JUNCTION BOX	EA						
1480 7192240	1.000	6,916.97000	6,916.97				
36" X 36" JUNCTION BOX	EA						
1490 7196000	10.000	200.00000	2,000.00				
EXTRA DEPTH OF BOX	LF						
1500 7196174	1.000	1,644.63000	1,644.63				
CATCH BASIN - TYPE 17 (TOP ONLY)	EA						
1510 7196190	1.000	1,568.30000	1,568.30				
MANHOLE (TOP ONLY)	EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1520	7197110	5.000	5,550.00000	27,750.00				
ADJUST CATCH BASIN		EA						
1530	7197120	5.000	5,550.00000	27,750.00				
ADJUST MANHOLE		EA						
1540	7197130	5.000	5,550.00000	27,750.00				
ADJUST DROP INLET ADJUST D. I.		EA						
1550	7198392	1.000	2,438.59000	2,438.59				
JUNCTION BOX - CONVERT CB T-16		EA						
1560	7198495	2.000	2,257.64000	4,515.28				
MANHOLE-CONVERT CATCH BASIN		EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1570 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	5,972.000 LF	37.00000	220,964.00				
1580 7204100 CONCRETE SIDEWALK(4" UNIFORM)	3,064.000 SY	66.00000	202,224.00				
1590 7204900 DETECTABLE WARNING MATERIAL	175.000 SF	44.00000	7,700.00				
1600 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	1,470.000 SY	74.00000	108,780.00				
1610 7206000 CONCRETE MEDIAN	1,196.000 SY	70.00000	83,720.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1620 7209000 PEDESTRIAN RAMP CONSTRUCTION	350.000 SY	180.00000	63,000.00				
1630 7243100 ELASTOMERIC BEARING	24.000 EA	1,440.11000	34,562.64				
1640 7270010 CROSSHOLE SONIC LOGGING SETUP	22.000 EA	3,382.37000	74,412.14				
1650 8041010 RIP-RAP (CLASS A)	10.000 TON	72.64000	726.40				
1660 8041020 RIP-RAP (CLASS B)	20.000 TON	77.41000	1,548.20				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount				
SECTION: 1	Bridge Pay items					**Cat Alt Set:**		**Cat Alt Member:**	
1670	8042800		20.000	5.84000	116.80				
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)			SY						
1680	8051155		1.000	3,549.00000	3,549.00				
MT2 LEADING END TREATMENT TL2			EA						
1690	8053255		1.000	3,548.00000	3,548.00				
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2			EA						
1700	8057315		1.000	28,177.35000	28,177.35				
2' CRASH CUSHION 2C RETROFIT SITE			EA						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1710 8058053	25.000	439.23000	10,980.75				
36SS REINFORCED BARRIER WALL	LF						
1720 8063055	(1)	116,108.98000	116,108.98				
BRIDGE FENCE	LS						
1730 8063100	99.000	74.75000	7,400.25				
48"-CHAIN LINK FENCE	LF						
1740 8081000	(1)	600.00000	600.00				
MOVING ITEM NO. 001	LS						
1750 8081000	(1)	400.00000	400.00				
MOVING ITEM NO. 002	LS						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1760 8081000 MOVING ITEM NO. 003	(1) LS	500.00000	500.00				
1770 8081000 MOVING ITEM NO. 004	(1) LS	850.00000	850.00				
1780 8081000 MOVING ITEM NO. 005	(1) LS	650.00000	650.00				
1790 8081000 MOVING ITEM NO. 006	(1) LS	100.00000	100.00				
1800 8081000 MOVING ITEM NO. 007	(1) LS	1,100.00000	1,100.00				
1810 8081000 MOVING ITEM NO. 008	(1) LS	1,500.00000	1,500.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1820 8081000	(1)	1.00000	1.00				
MOVING ITEM NO. 009	LS						
1830 8081000	(1)	1,500.00000	1,500.00				
MOVING ITEM NO. 010	LS						
1840 8081000	(1)	5,000.00000	5,000.00				
MOVING ITEM NO. 011	LS						
1850 8081000	(1)	1.00000	1.00				
MOVING ITEM NO. 012	LS						
1860 8081000	(1)	1.00000	1.00				
MOVING ITEM NO. 013	LS						
1870 8081000	(1)	15,000.00000	15,000.00				
MOVING ITEM NO. 014	LS						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1880	8081000	(1)	450.00000	450.00				
MOVING ITEM NO. 015		LS						
1890	8081000	(1)	150.00000	150.00				
MOVING ITEM NO. 016		LS						
1900	8091010	31.000	125.00000	3,875.00				
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
1910	8091050	(1)	5,150.00000	5,150.00				
RIGHT OF WAY PLAT		LS						
1920	8109901	2.100	475.00000	997.50				
MOWING		ACRE						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description			(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Pay items			**Cat Alt Set:**		**Cat Alt Member:**		
1930	8131000	4.980	9,550.00000	47,559.00				
SODDING		MSY						
1940	8151110	0.800	1,650.00000	1,320.00				
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
1950	8152004	1,760.000	9.50000	16,720.00				
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						
1960	8152006	1,760.000	9.50000	16,720.00				
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						
1970	8152007	200.000	9.50000	1,900.00				
SEDIMENT TUBES FOR DITCH CHECKS		LF						

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge Pay items		**Cat Alt Set:**		**Cat Alt Member:**		
1980 8153000 SILT FENCE	6,200.000 LF	3.25000	20,150.00				
1990 8153090 REPLACE/REPAIR SILT FENCE	620.000 LF	2.25000	1,395.00				
2000 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	1,550.000 LF	2.50000	3,875.00				
2010 8154155 INLET FILTER CLEANING	60.000 EA	150.00000	9,000.00				
2020 8156210 INLET STRUCTURE FILTER - TYPE B	46.000 EA	250.00000	11,500.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge Pay items				**Cat Alt Set:**		**Cat Alt Member:**		
2030 8156219 INLET STRUCTURE FILTER - TYPE A		1,800.000 LF	4.50000	8,100.00				
2040 8156410 AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		10.000 TON	56.61000	566.10				
2050 8156490 STABILIZED CONSTRUCTION ENTRANCE		550.000 SY	23.75000	13,062.50				
2060 8157012 TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"		140.000 LF	34.59000	4,842.60				
2070 8990319 SUBSURFACE EXPLORATION		(1) LS	30,555.00000	30,555.00				

Contract ID: 4083973 **Counties:** Richland

Letting Date: June 14, 2022 **District(s):** District 1

Call Order: 060 **Project(s):** BR40008

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement - US 1 (SCL RR)

Line No / Item ID Item Description		(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$17,429,058.15				
Contract Totals			**$17,429,058.15**				
Cost Plus Time Totals			**$17,429,058.15**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/30/2022

Vendor Ranking

Call Order: 060
Contract ID: 4083973
Counties: Richland
Letting Date: June 14, 2022 2:00 PM
District(s): District 1
Contract Time: 08/31/25 COMPLETION DATE

Contract Description: Bridge Replacement - US 1 (SCL RR)
PCN(s): BR40008

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SU018	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	$17,429,058.15	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor