



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0010 1031000	(1)	60,000.00000	60,000.00	123,491.56000	123,491.56		
MOBILIZATION	LS						
0020 1032010	(1)	30,000.00000	30,000.00	32,596.00000	32,596.00		
BONDS AND INSURANCE	LS						
0030 1050800	4.000	1,600.00000	6,400.00	4,000.00000	16,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	70,000.00000	70,000.00	131,250.00000	131,250.00		
TRAFFIC CONTROL	LS						
0050 2033000	3,676.400	18.00000	66,175.20	15.00000	55,146.00		
BORROW EXCAVATION	CY						



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0060	2035100 412.000	20.00000	8,240.00	36.00000	14,832.00		
EXCAVATION FOR SHOULDER PAVING STA							
0070	2072000 412.000	30.00000	12,360.00	21.00000	8,652.00		
HAULING OF EXCAVATED SHOULDER MATERIAL STA							
0080	3063222 15,747.000	5.50000	86,608.50	6.10000	96,056.70		
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B SY							
0090	3063232 29,430.000	5.65000	166,279.50	6.12000	180,111.60		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B SY							



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0100	3063242 30,180.000 CEMENT MODIFIED RECYCLED SY BASE (12" UNIF)-CURING METHOD B	6.30000	190,134.00	6.26000	188,926.80		
0110	3064000 3,087.000 PORTLAND CEMENT FOR TON CEMENT MODIFIED RECYCLED BASE COURSE	156.00000	481,572.00	170.00000	524,790.00		
0120	3069900 54.300 MAINTENANCE STONE TON	25.00000	1,357.50	30.00000	1,629.00		
0130	3104000 1,369.280 HMA SHOULDER WIDENING TON COURSE	43.00000	58,879.04	47.00000	64,356.16		



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0140	4011004	1,209.760	520.00000	629,075.20	518.00000	626,655.68	
	LIQUID ASPHALT BINDER PG64-22	TON					
0150	4012080	4,335.000	40.00000	173,400.00	46.50000	201,577.50	
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 8" UNIF						
0160	4012120	1,095.000	100.00000	109,500.00	96.00000	105,120.00	
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 12"UNIF						
0170	4013300	63,787.000	1.65000	105,248.55	2.98000	190,085.26	
	MILLING EXISTING ASPHALT	SY					
	PAVEMENT 3.0"						
0180	4013990	2,500.000	2.30000	5,750.00	3.50000	8,750.00	
	MILLING EXISTING ASPHALT	SY					
	PAVEMENT (VARIABLE)						



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0190	4019000 9.620	677.25000	6,515.15	1,250.00000	12,025.00		
MILLED-IN RUMBLE STRIP MI							
0200	4020320 7,291.094	47.85000	348,878.85	59.11000	430,976.57		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B TON							
0210	4030320 7,481.094	47.30000	353,855.75	60.00000	448,865.64		
HOT MIX ASPHALT SURFACE COURSE TYPE B TON							
0220	4030340 4,586.880	50.00000	229,344.00	58.30000	267,415.10		
HOT MIX ASPHALT SURFACE COURSE TYPE C TON							
0230	4030350 1,130.229	50.00000	56,511.45	59.25000	66,966.07		
HOT MIX ASPHALT SURFACE COURSE TYPE D TON							



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0240 4037210	617.750	90.00000	55,597.50	88.00000	54,362.00		
DRIVEWAY PAVING-SURFACE TYPE B	TON						
0250 4037220	157.500	130.00000	20,475.00	100.00000	15,750.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0260 4037230	79.100	135.00000	10,678.50	100.00000	7,910.00		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0270 6021120	1,548.000	5.00000	7,740.00	7.50000	11,610.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0280	6250005 3,090.000 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF	0.12000	370.80	0.14000	432.60		
0290	6250010 410,225.000 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF	0.11000	45,124.75	0.11000	45,124.75		
0300	6250025 1,392.000 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT LF	2.10000	2,923.20	2.16000	3,006.72		
0310	6250105 20,880.000 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF	0.12000	2,505.60	0.14000	2,923.20		



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0320	6250110 351,680.000 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF	0.11000	38,684.80	0.12000	42,201.60		
0330	6271005 785.000 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. LF	0.42000	329.70	0.44000	345.40		
0340	6271010 111,010.000 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF	0.39000	43,293.90	0.40000	44,404.00		
0350	6271025 372.000 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL LF	7.61000	2,830.92	7.83000	2,912.76		



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0360	6271064 5,220.000 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. LF	0.42000	2,192.40	0.44000	2,296.80		
0370	6271074 96,370.000 4" YELLOW SOLID LF LINES(PVT.EDGE LINES) THERMO- 90 MIL.	0.39000	37,584.30	0.40000	38,548.00		
0380	6301100 698.000 PERMANENT YELLOW PAVEMENT EA MARKERS BI-DIR.- 4"X4"	7.09000	4,948.82	7.29000	5,088.42		
0390	7209100 40.000 SURFACE APPLIED DETECTABLE SF WARNING	105.00000	4,200.00	45.00000	1,800.00		



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0400	8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	1,450.000 LF	1.05000 1,522.50	1.08000 1,566.00			
0410	8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	662.500 LF	19.95000 13,216.88	20.53000 13,601.13			
0420	8051151 MT3 LEADING END TREATMENT TL3	14.000 EA	3,778.95000 52,905.30	3,886.92000 54,416.88			
0430	8051207 PREMASH THRUE WITH BASE PL 6.25 SPACE	150.000 LF	52.50000 7,875.00	64.00000 9,600.00			



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0440	8051900	657.500	15.75000	10,355.63	16.20000	10,651.50	
	PREMASH RESET W-BEAM STRONG POST SYSTEM	LF					
0450	8052100	612.500	21.00000	12,862.50	21.60000	13,230.00	
	MGS3 GR STANDARD SHOULDER	LF					
0460	8057100	17.000	3,650.85000	62,064.45	3,755.16000	63,837.72	
	PREMASH TYPE T TL3 LEADING 50'	EA					
0470	8100102	10.188	2,677.50000	27,278.37	2,400.00000	24,451.20	
	PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE					
0480	8153000	1,750.000	2.63000	4,602.50	3.00000	5,250.00	
	SILT FENCE	LF					



Tabulation of Bids

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020

District(s): District 2

Call Order: 110

Project(s): P037839, P037841, P038266

Contract Time: 06/30/21 COMPLETION DATE

Min:

Max:

Contract Description: Rehabilitation/Reconstruction - Saluda County

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) ATC SITE CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P037839		Cat Alt Set:		Cat Alt Member:	
0490	8153090 175.000	3.15000	551.25	2.50000	437.50		
REPLACE/REPAIR SILT FENCE LF							
0500	8154050 440.000	2.00000	880.00	1.00000	440.00		
REMOVAL OF SILT RETAINED BY SILT FENCE LF							
Section Totals:		\$3,729,679.26		\$4,272,472.82			
Contract Totals		\$3,729,679.26		\$4,272,472.82			
Cost Plus Time Totals		\$3,729,679.26		\$4,272,472.82			

() indicates item is bid as Lump Sum



Vendor Ranking

Page: 1

Call Order: 110

Contract ID: 4152410

Counties: Saluda

Letting Date: April 14, 2020 2:00 P.M.

District(s): District 2

Contract Time: 06/30/21 COMPLETION DATE

Contract Description: Rehabilitation/Reconstruction - Saluda County

PCN(s): P037839,
P037841, P038266

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1SA015 SATTERFIELD CONSTRUCTION COMPANY, INC.	\$3,729,679.26	100.00%
2	1AT023 ATC SITE CONSTRUCTION, LLC	\$4,272,472.82	114.55%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor