Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	325,000.00000	325,000.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	105,000.00000	105,000.00				
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,028.000 SY	11.85000	24,031.80				
0040 2027801 REMOVAL OF EXIST. GUARDRAIL	14,157.000 LF	0.12000	1,698.84				
0050 2031000 UNCLASSIFIED EXCAVATION	468.000 CY	50.00000	23,400.00				

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060	2033000	4,900.000	40.00000	196,000.00				
BORROW EXCAVATION		CY						
0070	2036000	1,035.000	51.00000	52,785.00				
EXCAVATION FOR SHOULDER PAVING		STA						
0080	2072000	1,035.000	70.00000	72,450.00				
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0090	3059900	148.000	34.00000	5,032.00				
MAINTENANCE STONE		TON						
0100	3104000	6,900.000	76.00000	524,400.00				
HMA SHOULDER WIDENING COURSE		TON						

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4011004	1,313.000	710.00000	932,230.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4012080	15,000.000	58.00000	870,000.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0130 4013115	175,930.000	2.30000	404,639.00				
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0140 4013990	3,423.000	5.75000	19,682.25				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4040320	17,447.000	81.00000	1,413,207.00				
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4047220 DRIVEWAY PAVING-SURFACE TYPE C	723.000 TON	188.00000	135,924.00				
0170 6011000 TRAFFIC CONTROL	(1) LS	475,000.00000	475,000.00				
0180 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,044.000 SF	6.60000	6,890.40				
0190 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,662.000 LF	0.14000	232.68				
0200 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	28,320.000 LF	0.14000	3,964.80				

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,200.000 LF	1.10000	1,320.00				
0220 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	131,481.000 LF	0.14000	18,407.34				
0230 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	554.000 LF	1.65000	914.10				
0240 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	108,942.000 LF	1.05000	114,389.10				

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
SECTION: 1	P042228- Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0250	6271025	400.000	13.75000	5,500.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0260	6271066	9,440.000	1.05000	9,912.00				
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						
0270	6271076	43,827.000	1.05000	46,018.35				
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0275	6290001	(1)	11,990.00000	11,990.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY		LS						

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042228- Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0280 6301100	1,386.000	8.25000	11,434.50				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0290 6321000	30.000	870.00000	26,100.00				
MILLED-IN RUMBLE STRIP	MI						
0300 6510109	190.000	24.75000	4,702.50				
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0310 6531210	351.000	13.20000	4,633.20				
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0320 6531500	135.000	3.70000	499.50				
REFLECTIVE SIGN POST PANELS	LF						

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042228- Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0330	6562305	680.000	5.25000	3,570.00				
GUARDRAIL DELINEATOR - WHITE		EA						
0340	8051151	52.000	4,400.00000	228,800.00				
MT3 LEADING END TREATMENT TL3		EA						
0350	8052100	250.000	33.44000	8,360.00				
MGS3 GR STANDARD SHOULDER		LF						
0360	8052150	9,775.000	34.10000	333,327.50				
MGS3CS GR COMPRESSED SHOULDER		LF						
0370	8057100	12.000	3,410.00000	40,920.00				
PREMASH TYPE T TL3 LEADING 50'		EA						

Contract ID: 4165410 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 130 **Project(s):** P042228

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042228- Pay Items		**Cat Alt Set:**		**Cat Alt Member:**		
0380 8100102	12.730	3,245.00000	41,308.85				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0390 8153000	14,760.000	4.40000	64,944.00				
SILT FENCE	LF						
Section Totals:			$6,568,618.71				
Contract Totals			**$6,568,618.71**				
Cost Plus Time Totals			**$6,568,618.71**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 130
Contract ID: 4165410
Counties: Saluda
Letting Date: January 14, 2025 2:00 PM
District(s): District 2
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: SC 121 Safety Improvements in Saluda County
PCN(s): P042228

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$6,568,618.71	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers