Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042229 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	140,000.00000	140,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	55,000.00000	55,000.00				
BONDS AND INSURANCE	LS						
0030 2023000	572.000	11.00000	6,292.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0040 2031000	132.000	75.00000	9,900.00				
UNCLASSIFIED EXCAVATION	CY						
0050 2033000	1,176.000	41.00000	48,216.00				
BORROW EXCAVATION	CY						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042229 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060	2036000	311.000	68.00000	21,148.00				
EXCAVATION FOR SHOULDER PAVING		STA						
0070	2072000	311.000	72.00000	22,392.00				
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0080	3059900	42.000	35.00000	1,470.00				
MAINTENANCE STONE		TON						
0090	3104000	3,105.000	79.00000	245,295.00				
HMA SHOULDER WIDENING COURSE		TON						
0100	4011004	461.000	710.00000	327,310.00				
LIQUID ASPHALT BINDER PG64-22		TON						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042229 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,000.000 SY	58.00000	290,000.00				
0120 4013140 MILLING EXISTING ASPHALT PAVEMENT 4.0"	50,710.000 SY	5.55000	281,440.50				
0130 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,334.000 SY	6.75000	15,754.50				
0135 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	4,347.000 TON	79.00000	343,413.00				

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042229 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0140 4040320		5,485.000	81.00000	444,285.00				
ASPHALT SURFACE COURSE TYPE B		TON						
0150 4047220		239.000	194.00000	46,366.00				
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0160 6011000		(1)	230,000.00000	230,000.00				
TRAFFIC CONTROL		LS						
0170 6051120		740.000	6.60000	4,884.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0180 6240005		960.000	0.18000	172.80				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042229 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0190 6240010	93,141.000	0.18000	16,765.38				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0200 6240025	372.000	1.65000	613.80				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0210 6240030	9.000	16.50000	148.50				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0220 6240035	3.000	16.50000	49.50				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042229 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0230 6240105	4,500.000 LF	0.18000	810.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT							
0240 6240110	83,100.000 LF	0.18000	14,958.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							
0250 6271007	320.000 LF	1.65000	528.00				
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.							
0260 6271012	31,047.000 LF	1.05000	32,599.35				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042229 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0270	6271025	124.000	11.00000	1,364.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0280	6271030	3.000	110.00000	330.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.		EA						
0290	6271035	1.000	110.00000	110.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.		EA						
0300	6271066	1,500.000	1.05000	1,575.00				
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042229 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6271076	27,700.000	1.05000	29,085.00				
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0320 6301100	389.000	6.60000	2,567.40				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0330 6321000	9.000	1,034.00000	9,306.00				
MILLED-IN RUMBLE STRIP	MI						
0340 6510109	312.000	24.75000	7,722.00				
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042229 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0350	6531210	650.000	13.20000	8,580.00				
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF						
0360	6531500	50.000	3.70000	185.00				
REFLECTIVE SIGN POST PANELS		LF						
0370	6562305	340.000	6.35000	2,159.00				
GUARDRAIL DELINEATOR - WHITE		EA						
0380	8051151	22.000	2,574.00000	56,628.00				
MT3 LEADING END TREATMENT TL3		EA						
0390	8052150	1,750.000	29.70000	51,975.00				
MGS3CS GR COMPRESSED SHOULDER		LF						

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Line No / Item ID / Item Description			(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member		**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	P042229 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0400	8053001	575.000	77.00000	44,275.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST		LF						
0410	8057100	4.000	9,900.00000	39,600.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0420	8100102	3.560	3,245.00000	11,552.20				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
0430	8153000	5,902.000	4.65000	27,444.30				
SILT FENCE		LF						
Section Totals:				$2,894,269.23				

Contract ID: 4165420 **Counties:** Saluda

Letting Date: January 14, 2025 **District(s):** District 2

Call Order: 140 **Project(s):** P042229

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 121 Safety Improvements in Saluda County

Contract Totals	**$2,894,269.23**		
Cost Plus Time Totals	**$2,894,269.23**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 140
Contract ID: 4165420
Counties: Saluda
Letting Date: January 14, 2025 2:00 PM
District(s): District 2
Contract Time: 11/30/25 COMPLETION DATE

Contract Description: SC 121 Safety Improvements in Saluda County
PCN(s): P042229

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$2,894,269.23	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers