Tabulation of Bids

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	45,400.00000	45,400.00	55,000.00000	55,000.00	60,000.00000	60,000.00
MOBILIZATION	LS						
0020 1032010	(1)	18,100.00000	18,100.00	20,000.00000	20,000.00	23,000.00000	23,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	4,500.00000	4,500.00	7,000.00000	7,000.00	6,000.00000	6,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	35,000.00000	35,000.00	107,500.00000	107,500.00	46,000.00000	46,000.00
TRAFFIC CONTROL	LS						
0050 1080300	(1)	4,250.00000	4,250.00	5,000.00000	5,000.00	8,100.00000	8,100.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0060	2011000		(1)	1.00000	1.00	5,000.00000	5,000.00	9,200.00000	9,200.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY			LS						
0070	2027801		300.000	2.00000	600.00	2.00000	600.00	2.75000	825.00
REMOVAL OF EXIST. GUARDRAIL			LF						
0080	2028203		(1)	25,000.00000	25,000.00	55,000.00000	55,000.00	50,000.00000	50,000.00
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE			LS						
0090	2031000		2.000	100.00000	200.00	350.00000	700.00	95.00000	190.00
UNCLASSIFIED EXCAVATION			CY						
0100	2033000		114.000	65.00000	7,410.00	72.00000	8,208.00	95.00000	10,830.00
BORROW EXCAVATION			CY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2081001	126.000	25.00000	3,150.00	70.00000	8,820.00	34.00000	4,284.00
FINE GRADING	SY						
0120 2103000	40.000	350.00000	14,000.00	150.00000	6,000.00	375.00000	15,000.00
FLOWABLE FILL	CY						
0130 3100320	14.000	165.00000	2,310.00	100.00000	1,400.00	165.00000	2,310.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0140 4011004	44.000	616.00000	27,104.00	550.00000	24,200.00	616.00000	27,104.00
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	505.000	66.00000	33,330.00	65.00000	32,825.00	66.00000	33,330.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4013990	655.000	16.50000	10,807.50	12.25000	8,023.75	16.50000	10,807.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4020330	280.000	84.70000	23,716.00	100.00000	28,000.00	84.70000	23,716.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0180 4030340	481.000	78.10000	37,566.10	95.00000	45,695.00	78.10000	37,566.10
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0190 6021120	128.000	5.00000	640.00	5.00000	640.00	6.60000	844.80
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0200 6021125	70.000		5.00000	350.00	5.00000	350.00	6.60000	462.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF							
0210 6040010	1,514.000		0.35000	529.90	0.30000	454.20	0.28000	423.92
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF							
0220 6040110	1,514.000		0.35000	529.90	0.30000	454.20	0.28000	423.92
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF							
0230 6041010	1,514.000		1.48000	2,240.72	1.25000	1,892.50	1.10000	1,665.40
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0240	6041074	1,514.000	1.48000	2,240.72	1.25000	1,892.50	1.10000	1,665.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0250	6041200	84.000	15.00000	1,260.00	15.00000	1,260.00	18.70000	1,570.80
BARRICADE - TYPE 3		LF						
0260	608100B	16.000	120.00000	1,920.00	120.00000	1,920.00	93.50000	1,496.00
TYPE B - FLASHING LIGHT		EA						
0270	6250005	130.000	0.35000	45.50	0.30000	39.00	0.55000	71.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description			(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0280 6250025	102.000		2.15000	219.30	0.30000	30.60	3.30000	336.60
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF							
0290 6271005	130.000		2.36000	306.80	2.00000	260.00	2.20000	286.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF							
0300 6271025	102.000		11.80000	1,203.60	10.00000	1,020.00	16.50000	1,683.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF							
0310 6301100	20.000		3.54000	70.80	3.00000	60.00	11.00000	220.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0320 7011400 CONC. FOR STRUCTURES - CLASS 4000		17.400 CY	2,700.00000	46,980.00	5,300.00000	92,220.00	8,700.00000	151,380.00
0330 7011425 PARTIAL DEPTH PATCHING OF EXISTING DECK		200.000 SY	400.00000	80,000.00	225.00000	45,000.00	360.00000	72,000.00
0340 7013400 SPALL REPAIR		19.000 SF	1,200.00000	22,800.00	315.00000	5,985.00	340.00000	6,460.00
0350 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)		2,541.000 LB	1.70000	4,319.70	2.15000	5,463.15	2.00000	5,082.00
0360 7091100 STRUCTURAL STEEL		(1) LS	85,000.00000	85,000.00	95,000.00000	95,000.00	81,000.00000	81,000.00

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description			(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0370 7199200	164.000		62.00000	10,168.00	130.00000	21,320.00	346.00000	56,744.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF							
0380 7203210	132.000		32.00000	4,224.00	70.00000	9,240.00	150.00000	19,800.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF							
0390 7243100	40.000		145.00000	5,800.00	225.00000	9,000.00	220.00000	8,800.00
ELASTOMERIC BEARING	EA							
0400 7261124	224.000		150.00000	33,600.00	78.65000	17,617.60	150.00000	33,600.00
DECK REPAIR AT JOINT	LF							
0410 7261127	99.000		45.00000	4,455.00	30.00000	2,970.00	58.00000	5,742.00
RESEAL DECK EXPANSION JOINT	LF							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0420 7262000		(1)	180,000.00000	180,000.00	250,000.00000	250,000.00	166,000.00000	166,000.00
JACKING BRIDGE		LS						
0430 8041020		40.000	60.00000	2,400.00	65.00000	2,600.00	320.00000	12,800.00
RIP-RAP (CLASS B)		TON						
0440 8048210		100.000	9.00000	900.00	1.97000	197.00	20.00000	2,000.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
0450 8051050		637.500	25.40000	16,192.50	25.40000	16,192.50	17.60000	11,220.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3		LF						
0460 8052210		2.000	650.00000	1,300.00	650.00000	1,300.00	825.00000	1,650.00
PREMASH TRAILING W-BEAM TYPE B 12.5'		EA						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0470 8053250	4.000	2,100.00000	8,400.00	2,100.00000	8,400.00	2,145.00000	8,580.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0480 8053257	4.000	300.00000	1,200.00	2,100.00000	8,400.00	500.00000	2,000.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0490 8055250	100.000	25.00000	2,500.00	100.00000	10,000.00	135.00000	13,500.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0500 8056559	425.000	149.50000	63,537.50	149.50000	63,537.50	253.00000	107,525.00
MOP350 NEST THRIE W BASE PL 1.56 SPACE	LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NHM CONSTRUCTORS, LLC Unit Price	 Ext Amount	(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) GIBSON & ASSOCIATES, INC. Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0510 8057100	2.000	2,100.00000	4,200.00	2,100.00000	4,200.00	2,860.00000	5,720.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0520 8100100	0.175	2,950.00000	516.25	3,034.29000	531.00	6,600.00000	1,155.00
PERMANENT COVER	ACRE						
0530 8100200	0.088	3,000.00000	264.00	3,068.18000	270.00	5,500.00000	484.00
TEMPORARY COVER	ACRE						
0540 8104005	17.520	2.00000	35.04	2.00000	35.04	11.00000	192.72
FERTILIZER (NITROGEN)	LB						
0550 8104010	17.520	2.00000	35.04	2.00000	35.04	11.00000	192.72
FERTILIZER (PHOSPHORIC ACID)	LB						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0560	8104015	17.520	2.00000	35.04	2.00000	35.04	11.00000	192.72
FERTILIZER (POTASH)		LB						
0570	8105005	350.400	0.50000	175.20	0.50000	175.20	1.10000	385.44
AGRICULTURAL GRANULAR LIME		LB						
0580	8109901	0.526	500.00000	263.00	503.80000	265.00	1,100.00000	578.60
MOWING		ACRE						
0590	8151203	0.263	2,950.00000	775.85	2,916.35000	767.00	7,700.00000	2,025.10
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
0600	8153000	758.000	3.00000	2,274.00	4.00000	3,032.00	3.85000	2,918.30
SILT FENCE		LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(1) NHM CONSTRUCTORS, LLC		(2) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(3) GIBSON & ASSOCIATES, INC.	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8156490	550.000		25.00000	13,750.00	17.00000	9,350.00	50.00000	27,500.00
STABILIZED CONSTRUCTION ENTRANCE	SY							
0620 8990012	25.000		400.00000	10,000.00	560.00000	14,000.00	1,100.00000	27,500.00
REPLACE CONCRETE RAILING	LF							
Section Totals:				$910,101.96		$1,126,382.82		$1,214,139.54
		Contract Totals		**$910,101.96**		**$1,126,382.82**		**$1,214,139.54**
		Cost Plus Time Totals		**$910,101.96**		**$1,126,382.82**		**1,214,139.54**

( ) indicates item is bid as Lump Sum

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)		64,971.29000	64,971.29	69,417.24000	69,417.24	78,000.00000	78,000.00
MOBILIZATION	LS							
0020 1032010	(1)		25,831.96000	25,831.96	27,766.89000	27,766.89	30,500.00000	30,500.00
BONDS AND INSURANCE	LS							
0030 1050800	1.000		10,500.00000	10,500.00	7,987.37000	7,987.37	31,000.00000	31,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA							
0040 1071000	(1)		107,000.00000	107,000.00	32,658.50000	32,658.50	188,000.00000	188,000.00
TRAFFIC CONTROL	LS							
0050 1080300	(1)		2,500.00000	2,500.00	4,250.00000	4,250.00	500.00000	500.00
CPM PROGRESS SCHEDULE	LS							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2011000	(1)		80,000.00000	80,000.00	32,839.12000	32,839.12	26,500.00000	26,500.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS							
0070 2027801	300.000		2.00000	600.00	6.38000	1,914.00	4.00000	1,200.00
REMOVAL OF EXIST. GUARDRAIL	LF							
0080 2028203	(1)		29,618.14000	29,618.14	26,077.17000	26,077.17	66,250.00000	66,250.00
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	LS							
0090 2031000	2.000		500.00000	1,000.00	1,783.61000	3,567.22	250.00000	500.00
UNCLASSIFIED EXCAVATION	CY							
0100 2033000	114.000		100.00000	11,400.00	117.06000	13,344.84	75.00000	8,550.00
BORROW EXCAVATION	CY							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2081001	126.000		50.00000	6,300.00	142.43000	17,946.18	10.00000	1,260.00
FINE GRADING	SY							
0120 2103000	40.000		238.90000	9,556.00	341.77000	13,670.80	275.00000	11,000.00
FLOWABLE FILL	CY							
0130 3100320	14.000		151.12000	2,115.68	100.00000	1,400.00	190.00000	2,660.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON							
0140 4011004	44.000		564.20000	24,824.80	550.00000	24,200.00	650.00000	28,600.00
LIQUID ASPHALT BINDER PG64-22	TON							
0150 4012080	505.000		60.45000	30,527.25	65.00000	32,825.00	75.00000	37,875.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(4) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount	(5) CAROLINA BRIDGE CO., INC. Unit Price	(5) CAROLINA BRIDGE CO., INC. Ext Amount	(6) EAGLE CONSTRUCTION COMPANY Unit Price	(6) EAGLE CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0160 4013990	655.000	15.11000	9,897.05	12.25000	8,023.75	20.00000	13,100.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4020330	280.000	77.58000	21,722.40	100.00000	28,000.00	83.00000	23,240.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0180 4030340	481.000	71.53000	34,405.93	95.00000	45,695.00	77.00000	37,037.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0190 6021120	128.000	6.00000	768.00	5.00000	640.00	11.00000	1,408.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6021125	70.000	6.00000	420.00	5.00000	350.00	12.00000	840.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6040010	1,514.000	0.25000	378.50	0.25000	378.50	0.35000	529.90
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0220 6040110	1,514.000	0.25000	378.50	0.25000	378.50	0.35000	529.90
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0230 6041010	1,514.000	1.00000	1,514.00	1.00000	1,514.00	1.25000	1,892.50
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0240 6041074	1,514.000	1.00000	1,514.00	1.00000	1,514.00	1.25000	1,892.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6041200	84.000	17.00000	1,428.00	15.00000	1,260.00	28.00000	2,352.00
BARRICADE - TYPE 3	LF						
0260 608100B	16.000	85.00000	1,360.00	120.00000	1,920.00	120.00000	1,920.00
TYPE B - FLASHING LIGHT	EA						
0270 6250005	130.000	0.50000	65.00	0.50000	65.00	0.65000	84.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0280 6250025	102.000	3.00000	306.00	3.00000	306.00	3.75000	382.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0290 6271005	130.000	2.00000	260.00	2.00000	260.00	2.50000	325.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271025	102.000	15.00000	1,530.00	15.00000	1,530.00	18.75000	1,912.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0310 6301100	20.000	10.00000	200.00	10.00000	200.00	12.50000	250.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0320 7011400	17.400	8,000.00000	139,200.00	4,651.71000	80,939.75	2,500.00000	43,500.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0330 7011425	200.000	800.00000	160,000.00	158.45000	31,690.00	450.00000	90,000.00
PARTIAL DEPTH PATCHING OF EXISTING DECK	SY						
0340 7013400	19.000	2,000.00000	38,000.00	471.85000	8,965.15	165.00000	3,135.00
SPALL REPAIR	SF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0350 7031200	2,541.000		8.00000	20,328.00	5.85000	14,864.85	4.40000	11,180.40
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB							
0360 7091100	(1)		65,000.00000	65,000.00	69,994.41000	69,994.41	305,000.00000	305,000.00
STRUCTURAL STEEL	LS							
0370 7199200	164.000		120.00000	19,680.00	89.31000	14,646.84	180.00000	29,520.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF							
0380 7203210	132.000		40.00000	5,280.00	77.51000	10,231.32	55.00000	7,260.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF							
0390 7243100	40.000		112.35000	4,494.00	10,042.88000	401,715.20	1,050.00000	42,000.00
ELASTOMERIC BEARING	EA							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0400	7261124	224.000	221.92000	49,710.08	115.37000	25,842.88	325.00000	72,800.00
DECK REPAIR AT JOINT		LF						
0410	7261127	99.000	123.69000	12,245.31	63.41000	6,277.59	40.00000	3,960.00
RESEAL DECK EXPANSION JOINT		LF						
0420	7262000	(1)	165,000.00000	165,000.00	140,036.59000	140,036.59	150,000.00000	150,000.00
JACKING BRIDGE		LS						
0430	8041020	40.000	107.19000	4,287.60	126.98000	5,079.20	62.00000	2,480.00
RIP-RAP (CLASS B)		TON						
0440	8048210	100.000	12.07000	1,207.00	11.58000	1,158.00	7.50000	750.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0450 8051050	637.500		25.40000	16,192.50	18.00000	11,475.00	22.00000	14,025.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF							
0460 8052210	2.000		650.00000	1,300.00	600.00000	1,200.00	850.00000	1,700.00
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA							
0470 8053250	4.000		2,100.00000	8,400.00	1,300.00000	5,200.00	1,600.00000	6,400.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA							
0480 8053257	4.000		2,500.00000	10,000.00	1,490.41000	5,961.64	4,000.00000	16,000.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA							
0490 8055250	100.000		100.00000	10,000.00	90.33000	9,033.00	160.00000	16,000.00
NON-MOW STRIP UNDER GUARDRAIL	SY							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(4) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount	(5) CAROLINA BRIDGE CO., INC. Unit Price	(5) CAROLINA BRIDGE CO., INC. Ext Amount	(6) EAGLE CONSTRUCTION COMPANY Unit Price	(6) EAGLE CONSTRUCTION COMPANY Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0500 8056559	425.000	149.50000	63,537.50	221.94000	94,324.50	245.00000	104,125.00
MOP350 NEST THRIE W BASE PL 1.56 SPACE	LF						
0510 8057100	2.000	2,100.00000	4,200.00	3,100.00000	6,200.00	3,600.00000	7,200.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0520 8100100	0.175	2,950.00000	516.25	2,865.71000	501.50	7,500.00000	1,312.50
PERMANENT COVER	ACRE						
0530 8100200	0.088	3,000.00000	264.00	3,068.18000	270.00	6,500.00000	572.00
TEMPORARY COVER	ACRE						
0540 8104005	17.520	2.00000	35.04	2.00000	35.04	15.00000	262.80
FERTILIZER (NITROGEN)	LB						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(4) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount	(5) CAROLINA BRIDGE CO., INC. Unit Price	(5) CAROLINA BRIDGE CO., INC. Ext Amount	(6) EAGLE CONSTRUCTION COMPANY Unit Price	(6) EAGLE CONSTRUCTION COMPANY Ext Amount
SECTION: 1	Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0550	8104010		17.520	2.00000	35.04	2.00000	35.04	15.00000	262.80
FERTILIZER (PHOSPHORIC ACID)			LB						
0560	8104015		17.520	2.00000	35.04	2.00000	35.04	15.00000	262.80
FERTILIZER (POTASH)			LB						
0570	8105005		350.400	0.50000	175.20	0.50000	175.20	1.50000	525.60
AGRICULTURAL GRANULAR LIME			LB						
0580	8109901		0.526	500.00000	263.00	503.80000	265.00	1,300.00000	683.80
MOWING			ACRE						
0590	8151203		0.263	2,950.00000	775.85	2,916.35000	767.00	9,000.00000	2,367.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3			ACRE						
0600	8153000		758.000	3.00000	2,274.00	4.00000	3,032.00	5.00000	3,790.00
SILT FENCE			LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) CAROLINA BRIDGE CO., INC.		(6) EAGLE CONSTRUCTION COMPANY	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8156490	550.000		1.00000	550.00	43.48000	23,914.00	19.50000	10,725.00
STABILIZED CONSTRUCTION ENTRANCE	SY							
0620 8990012	25.000		750.00000	18,750.00	503.20000	12,580.00	625.00000	15,625.00
REPLACE CONCRETE RAILING	LF							
Section Totals:				$1,304,627.91		$1,388,344.82		$1,563,516.00
		Contract Totals		**$1,304,627.91**		**$1,388,344.82**		**$1,563,516.00**
		Cost Plus Time Totals		**$1,304,627.91**		**$1,388,344.82**		**1,563,516.00**

( ) indicates item is bid as Lump Sum

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	 Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	190,000.00000	190,000.00	100,000.00000	100,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	15,000.00000	15,000.00	20,000.00000	20,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	10,000.00000	10,000.00	25,000.00000	25,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	72,000.00000	72,000.00	205,000.00000	205,000.00		
TRAFFIC CONTROL	LS						
0050 1080300	(1)	6,000.00000	6,000.00	12,500.00000	12,500.00		
CPM PROGRESS SCHEDULE	LS						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description		(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2011000	(1)	15,000.00000	15,000.00	30,000.00000	30,000.00		
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0070 2027801	300.000	5.00000	1,500.00	4.00000	1,200.00		
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2028203	(1)	45,000.00000	45,000.00	70,000.00000	70,000.00		
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	LS						
0090 2031000	2.000	1,500.00000	3,000.00	480.00000	960.00		
UNCLASSIFIED EXCAVATION	CY						
0100 2033000	114.000	115.00000	13,110.00	75.00000	8,550.00		
BORROW EXCAVATION	CY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0110 2081001	126.000	44.00000	5,544.00	15.00000	1,890.00		
FINE GRADING	SY						
0120 2103000	40.000	275.00000	11,000.00	635.00000	25,400.00		
FLOWABLE FILL	CY						
0130 3100320	14.000	120.00000	1,680.00	325.00000	4,550.00		
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0140 4011004	44.000	650.00000	28,600.00	950.00000	41,800.00		
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	505.000	78.00000	39,390.00	200.00000	101,000.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	(7) SEACOAST, INC. Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	(8) SOUTHERN ROAD & BRIDGE, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway				**Cat Alt Set:**		**Cat Alt Member:**		
0160	4013990		655.000	15.50000	10,152.50	18.00000	11,790.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)			SY						
0170	4020330		280.000	120.00000	33,600.00	210.00000	58,800.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C			TON						
0180	4030340		481.000	115.00000	55,315.00	200.00000	96,200.00		
HOT MIX ASPHALT SURFACE COURSE TYPE C			TON						
0190	6021120		128.000	12.00000	1,536.00	11.00000	1,408.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)			SF						
0200	6021125		70.000	15.00000	1,050.00	11.00000	770.00		
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)			SF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	(7) SEACOAST, INC. Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	(8) SOUTHERN ROAD & BRIDGE, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6040010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,514.000 LF	0.30000	454.20	0.80000	1,211.20		
0220 6040110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,514.000 LF	0.30000	454.20	0.80000	1,211.20		
0230 6041010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,514.000 LF	1.25000	1,892.50	3.25000	4,920.50		
0240 6041074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,514.000 LF	1.25000	1,892.50	3.25000	4,920.50		

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0250	6041200	84.000	15.00000	1,260.00	50.00000	4,200.00		
BARRICADE - TYPE 3		LF						
0260	608100B	16.000	20.00000	320.00	160.00000	2,560.00		
TYPE B - FLASHING LIGHT		EA						
0270	6250005	130.000	0.60000	78.00	1.55000	201.50		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0280	6250025	102.000	3.60000	367.20	10.00000	1,020.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0290	6271005	130.000	2.40000	312.00	6.75000	877.50		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	 Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	102.000 LF	18.00000	1,836.00	50.00000	5,100.00		
0310 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000 EA	13.00000	260.00	33.00000	660.00		
0320 7011400 CONC. FOR STRUCTURES - CLASS 4000	17.400 CY	6,321.84000	110,000.02	12,250.00000	213,150.00		
0330 7011425 PARTIAL DEPTH PATCHING OF EXISTING DECK	200.000 SY	1,225.00000	245,000.00	500.00000	100,000.00		
0340 7013400 SPALL REPAIR	19.000 SF	2,421.05000	45,999.95	500.00000	9,500.00		

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	 Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0350 7031200	2,541.000	4.00000	10,164.00	10.00000	25,410.00		
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0360 7091100	(1)	75,000.00000	75,000.00	60,000.00000	60,000.00		
STRUCTURAL STEEL	LS						
0370 7199200	164.000	60.00000	9,840.00	200.00000	32,800.00		
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0380 7203210	132.000	80.00000	10,560.00	70.00000	9,240.00		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0390 7243100	40.000	1,100.00000	44,000.00	950.00000	38,000.00		
ELASTOMERIC BEARING	EA						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0400	7261124	224.000	357.14000	79,999.36	200.00000	44,800.00		
DECK REPAIR AT JOINT		LF						
0410	7261127	99.000	100.00000	9,900.00	70.00000	6,930.00		
RESEAL DECK EXPANSION JOINT		LF						
0420	7262000	(1)	110,000.00000	110,000.00	275,000.00000	275,000.00		
JACKING BRIDGE		LS						
0430	8041020	40.000	75.00000	3,000.00	100.00000	4,000.00		
RIP-RAP (CLASS B)		TON						
0440	8048210	100.000	25.00000	2,500.00	4.00000	400.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0450 8051050	637.500		15.00000	9,562.50	25.00000	15,937.50		
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF							
0460 8052210	2.000		750.00000	1,500.00	1,350.00000	2,700.00		
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA							
0470 8053250	4.000		1,500.00000	6,000.00	3,500.00000	14,000.00		
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA							
0480 8053257	4.000		9,000.00000	36,000.00	1,750.00000	7,000.00		
FLUME INLET AT GUARDRAIL (HANDWORK)	EA							
0490 8055250	100.000		44.00000	4,400.00	100.00000	10,000.00		
NON-MOW STRIP UNDER GUARDRAIL	SY							

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0500	8056559	425.000	260.00000	110,500.00	400.00000	170,000.00		
MOP350 NEST THRIE W BASE PL 1.56 SPACE		LF						
0510	8057100	2.000	8,500.00000	17,000.00	4,750.00000	9,500.00		
PREMASH TYPE T TL3 LEADING 50'		EA						
0520	8100100	0.175	4,500.00000	787.50	7,750.00000	1,356.25		
PERMANENT COVER		ACRE						
0530	8100200	0.088	15,000.00000	1,320.00	6,000.00000	528.00		
TEMPORARY COVER		ACRE						
0540	8104005	17.520	80.00000	1,401.60	30.00000	525.60		
FERTILIZER (NITROGEN)		LB						

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SEACOAST, INC. Unit Price	 Ext Amount	(8) SOUTHERN ROAD & BRIDGE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0550 8104010 FERTILIZER (PHOSPHORIC ACID)	17.520 LB	80.00000	1,401.60	30.00000	525.60		
0560 8104015 FERTILIZER (POTASH)	17.520 LB	80.00000	1,401.60	30.00000	525.60		
0570 8105005 AGRICULTURAL GRANULAR LIME	350.400 LB	25.00000	8,760.00	1.50000	525.60		
0580 8109901 MOWING	0.526 ACRE	1,500.00000	789.00	1,000.00000	526.00		
0590 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.263 ACRE	15,000.00000	3,945.00	3,500.00000	920.50		
0600 8153000 SILT FENCE	758.000 LF	4.50000	3,411.00	7.00000	5,306.00		

Contract ID: 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 **District(s):** 3

Call Order: 020 **Project(s):** P032258

Contract Time: 10/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: S-50 over I-26 Bridge Jacking

Line No / Item ID Item Description			(7) SEACOAST, INC.		(8) SOUTHERN ROAD & BRIDGE, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8156490	550.000		15.00000	8,250.00	30.00000	16,500.00		
STABILIZED CONSTRUCTION ENTRANCE	SY							
0620 8990012	25.000		1,500.00000	37,500.00	500.00000	12,500.00		
REPLACE CONCRETE RAILING	LF							
Section Totals:				$1,577,497.23		$1,931,807.05		
		Contract Totals		**$1,577,497.23**		**$1,931,807.05**		
		Cost Plus Time Totals		**$1,577,497.23**		**$1,931,807.05**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 020 **Contract ID:** 4248350 **Counties:** Spartanburg

Letting Date: December 10, 2019 2:00 P.M. **District(s):** 3

Contract Time: 10/31/20 COMPLETION DATE

Contract Description: S-50 over I-26 Bridge Jacking **PCN(s):** P032258

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1NH001	NHM CONSTRUCTORS, LLC	$910,101.96	100.00%
2	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$1,126,382.82	123.76%
3	1GI013	GIBSON & ASSOCIATES, INC.	$1,214,139.54	133.41%
4	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$1,304,627.91	143.35%
5	1CA007	CAROLINA BRIDGE CO., INC.	$1,388,344.82	152.55%
6	1EA001	EAGLE CONSTRUCTION COMPANY	$1,563,516.00	171.80%
7	1SE026	SEACOAST, INC.	$1,577,497.23	173.33%
8	1SO073	SOUTHERN ROAD & BRIDGE, LLC	$1,931,807.05	212.26%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell