Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	(1) CIVIL PROS INC Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	(2) PALMETTO GROUP CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	50,000.00000	50,000.00	142,625.00000	142,625.00		
MOBILIZATION	LS						
0020 1032010	(1)	19,624.20000	19,624.20	13,852.31000	13,852.31		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	10,000.00000	10,000.00	30,000.00000	30,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2011000	(1)	1,000.00000	1,000.00	25,000.00000	25,000.00		
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0050 2023000	94.000	30.00000	2,820.00	100.00000	9,400.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC		(2) PALMETTO GROUP CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	200.000 LF	15.00000	3,000.00	45.00000	9,000.00		
0070 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	10.000 SY	90.00000	900.00	100.00000	1,000.00		
0080 2031200 SITE EXCAVATION	(1) LS	35,000.00000	35,000.00	35,000.00000	35,000.00		
0090 3059900 MAINTENANCE STONE	50.000 TON	40.00000	2,000.00	105.00000	5,250.00		
0100 4011004 LIQUID ASPHALT BINDER PG64-22	8.000 TON	750.00000	6,000.00	895.00000	7,160.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	386.000 SY	40.00000	15,440.00	40.00000	15,440.00		
0120 4020310 ASPHALT BASE COURSE - TYPE A	71.000 TON	412.00000	29,252.00	275.00000	19,525.00		
0130 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	15.000 TON	385.50000	5,782.50	320.00000	4,800.00		
0140 4040320 ASPHALT SURFACE COURSE TYPE B	62.000 TON	385.50000	23,901.00	360.00000	22,320.00		
0150 6011000 TRAFFIC CONTROL	(1) LS	50,000.00000	50,000.00	175,000.00000	175,000.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	368.000 SF	9.92000	3,650.56	18.00000	6,624.00		
0170 609105A PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	1,600.000 LF	0.88000	1,408.00	0.75000	1,200.00		
0180 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	100.000 LF	0.88000	88.00	0.75000	75.00		
0190 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	1,900.000 LF	0.88000	1,672.00	0.75000	1,425.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC		(2) PALMETTO GROUP CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0200 609120A PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	96.000 LF	1.35000	129.60	0.75000	72.00		
0210 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	1,075.000 LF	2.70000	2,902.50	0.75000	806.25		
0220 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	300.000 LF	3.38000	1,014.00	1.88000	564.00		
0230 609138A PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	50.000 LF	3.38000	169.00	6.25000	312.50		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0240 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	2.000 EA	60.75000	121.50	31.25000	62.50		
0250 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	2.000 EA	60.75000	121.50	31.25000	62.50		
0260 6240012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	96.000 LF	1.35000	129.60	0.65000	62.40		
0270 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,600.000 LF	2.03000	3,248.00	1.25000	2,000.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0280 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	100.000 LF	2.03000	203.00	1.25000	125.00		
0290 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,275.000 LF	4.05000	5,163.75	3.50000	4,462.50		
0300 6271024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	50.000 LF	13.50000	675.00	31.25000	1,562.50		
0310 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	300.000 LF	13.50000	4,050.00	18.75000	5,625.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 6271030	2.000	168.75000	337.50	187.50000	375.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0330 6271035	2.000	202.50000	405.00	187.50000	375.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0340 6271074	1,900.000	2.03000	3,857.00	1.25000	2,375.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0350 6300005	150.000	12.15000	1,822.50	9.38000	1,407.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	60.000 EA	12.15000	729.00	9.38000	562.80		
0370 6510108 FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	60.000 SF	67.50000	4,050.00	62.50000	3,750.00		
0380 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	8.000 EA	441.46000	3,531.68	437.50000	3,500.00		
0390 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	138.000 LF	27.00000	3,726.00	25.00000	3,450.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0400 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	184.000 LF	24.30000	4,471.20	25.00000	4,600.00		
0410 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	46.000 LF	105.30000	4,843.80	97.50000	4,485.00		
0420 675027Z FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	53.000 LF	8.75000	463.75	97.50000	5,167.50		
0430 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	53.000 LF	47.25000	2,504.25	63.00000	3,339.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0440 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,214.000 LF	6.90000	8,376.60	6.38000	7,745.32		
0450 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	4,256.000 LF	7.29000	31,026.24	6.58000	28,004.48		
0460 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,297.000 LF	7.70000	9,986.90	7.00000	9,079.00		
0470 6800499 FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000 EA	2,142.41000	2,142.41	6,125.00000	6,125.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0480 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000 EA	1,122.08000	4,488.32	1,038.96000	4,155.84		
0490 680052C F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000 EA	1,418.85000	1,418.85	1,500.00000	1,500.00		
0500 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000 EA	21,355.85000	85,423.40	19,773.93000	79,095.72		
0510 6825090 FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	834.000 LF	6.66000	5,554.44	7.50000	6,255.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0520 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	834.000 LF	12.34000	10,291.56	11.42000	9,524.28		
0530 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000 EA	2,544.08000	10,176.32	2,355.62000	9,422.48		
0540 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000 EA	32,130.00000	32,130.00	29,750.00000	29,750.00		
0550 6845661 F&I LOOP DETECTOR AMPLIFIER W/HARNESS 2-CHANNEL W/DEL/EXT TIMING	4.000 EA	405.00000	1,620.00	375.00000	1,500.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0560 6865710	3.000	1,849.84000	5,549.52	1,875.00000	5,625.00		
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0570 6865723	19.000	1,080.00000	20,520.00	1,450.00000	27,550.00		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0580 6865783	8.000	1,280.21000	10,241.68	1,185.37000	9,482.96		
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	EA						
0590 6865797	8.000	839.97000	6,719.76	780.00000	6,240.00		
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0600 6865834 BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	22.000 EA	445.50000	9,801.00	412.50000	9,075.00		
0610 6885990 REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	(1) LS	3,496.53000	3,496.53	6,250.00000	6,250.00		
0620 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000 EA	4,725.00000	4,725.00	6,250.00000	6,250.00		
0630 6886040 F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	1.000 EA	47,250.00000	47,250.00	43,750.00000	43,750.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0640 6886042	3.000	9,247.50000	27,742.50	13,500.00000	40,500.00		
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	EA						
0650 6887941	4.000	2,362.50000	9,450.00	6,250.00000	25,000.00		
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	EA						
0660 6887951	1.000	1,996.65000	1,996.65	4,000.00000	4,000.00		
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
0670 6888082	1.000	4,050.00000	4,050.00	3,750.00000	3,750.00		
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA						

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0680 6888120 INSTALL TRUSS ALUMINUM BRACKET ARM FOR STREET LIGHT	4.000 EA	3,375.00000	13,500.00	1,562.50000	6,250.00		
0690 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	169.000 LF	87.75000	14,829.75	120.00000	20,280.00		
0700 7204100 CONCRETE SIDEWALK(4" UNIFORM)	79.000 SY	141.75000	11,198.25	185.00000	14,615.00		
0710 7204900 DETECTABLE WARNING MATERIAL	50.000 SF	81.00000	4,050.00	100.00000	5,000.00		
0720 7206000 CONCRETE MEDIAN	35.000 SY	438.75000	15,356.25	275.00000	9,625.00		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	 Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0730 7209000 PEDESTRIAN RAMP CONSTRUCTION	19.000 SY	303.75000	5,771.25	275.00000	5,225.00		
0740 8100100 PERMANENT COVER	0.103 ACRE	10,125.00000	1,042.88	9,375.00000	965.63		
0750 8100200 TEMPORARY COVER	0.052 ACRE	10,125.00000	526.50	9,375.00000	487.50		
0760 8104005 FERTILIZER (NITROGEN)	10.750 LB	10.80000	116.10	15.00000	161.25		
0770 8104010 FERTILIZER (PHOSPHORIC ACID)	10.750 LB	10.80000	116.10	15.00000	161.25		
0780 8104015 FERTILIZER (POTASH)	10.750 LB	10.80000	116.10	15.00000	161.25		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CIVIL PROS INC Unit Price	(1) CIVIL PROS INC Ext Amount	(2) PALMETTO GROUP CONTRACTING, INC. Unit Price	(2) PALMETTO GROUP CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0790 8105005	215.000	4.05000	870.75	8.00000	1,720.00		
AGRICULTURAL GRANULAR LIME	LB						
0800 8109901	0.310	600.00000	186.00	250.00000	77.50		
MOWING	ACRE						
0810 8151203	0.400	5,735.50000	2,294.20	5,312.00000	2,124.80		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0820 8153000	112.000	11.48000	1,285.76	15.00000	1,680.00		
SILT FENCE	LF						
0830 8156490	550.000	8.00000	4,400.00	5.00000	2,750.00		
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$740,044.96		$1,024,714.02		

Contract ID: 4250090 **Counties:** Spartanburg

Letting Date: August 12, 2025 **District(s):** District 3

Call Order: 170 **Project(s):** P037113

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement at SC 215 and SC 296

Contract Totals	**$740,044.96**	**$1,024,714.02**	
Cost Plus Time Totals	**$740,044.96**	**$1,024,714.02**	

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/9/2025

Vendor Ranking

Call Order: 170
Contract ID: 4250090
Counties: Spartanburg
Letting Date: August 12, 2025 2:00 pm
District(s): District 3
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: Intersection Improvement at SC 215 and SC 296
PCN(s): P037113

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CP002	CIVIL PROS INC	$740,044.96	100.00%
2	1PA098	PALMETTO GROUP CONTRACTING, INC.	$1,024,714.02	138.47%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers