Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	72,500.00000	72,500.00	59,000.00000	59,000.00	90,000.00000	90,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	21,955.09000	21,955.09	21,500.00000	21,500.00	11,100.00000	11,100.00
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	18,500.00000	18,500.00	29,500.00000	29,500.00	23,000.00000	23,000.00
0040 1071000 TRAFFIC CONTROL	(1) LS	90,000.00000	90,000.00	110,000.00000	110,000.00	320,000.00000	320,000.00
0050 2011000 CLEARING & GRUBBING WITHIN RIGHT OF WAY	(1) LS	20,000.00000	20,000.00	77,400.00000	77,400.00	300,000.00000	300,000.00

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2031000	966.000	15.00000	14,490.00	63.77000	61,601.82	43.45000	41,972.70
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	3,559.000	35.00000	124,565.00	32.00000	113,888.00	49.70000	176,882.30
BORROW EXCAVATION	CY						
0080 2081001	440.000	20.00000	8,800.00	5.00000	2,200.00	49.00000	21,560.00
FINE GRADING	SY						
0090 2103000	4.000	185.00000	740.00	500.00000	2,000.00	920.00000	3,680.00
FLOWABLE FILL	CY						
0100 3069900	100.000	44.50000	4,450.00	41.75000	4,175.00	50.00000	5,000.00
MAINTENANCE STONE	TON						
0110 3100310	208.000	98.50000	20,488.00	102.00000	21,216.00	215.00000	44,720.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004	66.000	850.00000	56,100.00	900.00000	59,400.00	1,000.00000	66,000.00
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4013990	850.000	12.00000	10,200.00	9.00000	7,650.00	13.50000	11,475.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4020320	93.000	140.00000	13,020.00	150.00000	13,950.00	215.00000	19,995.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0150 4030320	400.000	98.50000	39,400.00	105.00000	42,000.00	140.00000	56,000.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0160 4030360	487.000	95.00000	46,265.00	95.00000	46,265.00	140.00000	68,180.00
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0170 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	324.000 SF	7.95000	2,575.80	10.00000	3,240.00	7.65000	2,478.60
0180 609105A PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	1,920.000 LF	0.25000	480.00	0.20000	384.00	0.20000	384.00
0190 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	1,960.000 LF	0.25000	490.00	0.20000	392.00	0.20000	392.00
0200 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	10,604.000 LF	0.25000	2,651.00	0.20000	2,120.80	0.20000	2,120.80

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0210 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	284.000 LF	1.25000	355.00	1.50000	426.00	1.30000	369.20
0220 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	2.000 EA	30.00000	60.00	40.00000	80.00	32.25000	64.50
0230 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	2.000 EA	30.00000	60.00	40.00000	80.00	32.25000	64.50
0240 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	480.000 LF	1.75000	840.00	2.00000	960.00	2.00000	960.00

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0250 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	490.000 LF	1.75000	857.50	2.00000	980.00	2.00000	980.00
0260 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	71.000 LF	14.00000	994.00	16.00000	1,136.00	16.00000	1,136.00
0270 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000 EA	200.00000	200.00	200.00000	200.00	193.00000	193.00
0280 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	1.000 EA	200.00000	200.00	200.00000	200.00	193.00000	193.00

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0290 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,651.000 LF	1.75000	4,639.25	2.00000	5,302.00	2.00000	5,302.00
0300 7143618 18" SMOOTH WALL PIPE	648.000 LF	96.50000	62,532.00	65.00000	42,120.00	175.00000	113,400.00
0310 7143624 24" SMOOTH WALL PIPE	912.000 LF	125.00000	114,000.00	88.45000	80,666.40	175.00000	159,600.00
0320 7143630 30" SMOOTH WALL PIPE	256.000 LF	210.00000	53,760.00	132.90000	34,022.40	190.00000	48,640.00
0330 7149999 CLEANING EXISTING PIPE	233.000 LF	20.00000	4,660.00	65.00000	15,145.00	52.25000	12,174.25

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0340 7191250	1.000	3,950.00000	3,950.00	3,450.00000	3,450.00	4,000.00000	4,000.00
CATCH BASIN -TYPE 9 MH	EA						
0350 7191605	9.000	5,250.00000	47,250.00	7,100.00000	63,900.00	8,645.00000	77,805.00
CATCH BASIN -TYPE 16	EA						
0360 7191650	2.000	6,250.00000	12,500.00	10,600.00000	21,200.00	13,000.00000	26,000.00
CATCH BASIN -TYPE 18	EA						
0370 7192010	6.000	4,250.00000	25,500.00	3,250.00000	19,500.00	3,750.00000	22,500.00
DROP INLET (24" X 24")	EA						
0380 7192105	2.000	3,650.00000	7,300.00	3,400.00000	6,800.00	4,185.00000	8,370.00
MANHOLE	EA						
0390 7203210	1,535.000	42.50000	65,237.50	31.25000	47,968.75	53.00000	81,355.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 7205100	330.000	120.00000	39,600.00	190.00000	62,700.00	225.00000	74,250.00
CONCRETE DRIVEWAY(8" UNIFORM)	SY						
0410 8041020	218.000	62.50000	13,625.00	69.00000	15,042.00	125.00000	27,250.00
RIP-RAP (CLASS B)	TON						
0420 8048210	263.000	3.50000	920.50	6.00000	1,578.00	2.80000	736.40
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0430 8051050	287.500	36.00000	10,350.00	38.00000	10,925.00	38.68000	11,120.50
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0440 8055250	180.000	80.00000	14,400.00	85.00000	15,300.00	64.45000	11,601.00
NON-MOW STRIP UNDER GUARDRAIL	SY						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description			(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0450 8057100	2.000		3,995.00000	7,990.00	4,400.00000	8,800.00	4,500.00000	9,000.00
PREMASH TYPE T TL3 LEADING 50'	EA							
0460 8091010	13.000		65.00000	845.00	150.00000	1,950.00	192.00000	2,496.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA							
0470 8091050	(1)		3,500.00000	3,500.00	2,500.00000	2,500.00	3,800.00000	3,800.00
RIGHT OF WAY PLAT	LS							
0480 8100100	1.366		1,400.00000	1,912.40	2,350.00000	3,210.10	2,350.00000	3,210.10
PERMANENT COVER	ACRE							
0490 8100200	0.683		1,200.00000	819.60	1,600.00000	1,092.80	1,300.00000	887.90
TEMPORARY COVER	ACRE							

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0500 8104005	140.000	1.75000	245.00	2.00000	280.00	2.00000	280.00
FERTILIZER (NITROGEN)	LB						
0510 8104010	140.000	1.75000	245.00	2.00000	280.00	2.00000	280.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0520 8104015	140.000	1.75000	245.00	2.00000	280.00	2.00000	280.00
FERTILIZER (POTASH)	LB						
0530 8105005	2,750.000	0.60000	1,650.00	0.70000	1,925.00	0.70000	1,925.00
AGRICULTURAL GRANULAR LIME	LB						
0540 8109050	54,300.000	0.10000	5,430.00	0.02000	1,086.00	0.01000	543.00
SELECTIVE WATERING	GAL						
0550 8109901	4.098	250.00000	1,024.50	625.00000	2,561.25	645.00000	2,643.21
MOWING	ACRE						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0560 8151110	3.000	1,650.00000	4,950.00	2,100.00000	6,300.00	2,125.00000	6,375.00
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0570 8151202	2.732	2,950.00000	8,059.40	2,600.00000	7,103.20	2,638.00000	7,207.02
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	ACRE						
0580 8152007	120.000	12.00000	1,440.00	18.00000	2,160.00	12.25000	1,470.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0590 8153000	2,000.000	3.95000	7,900.00	4.50000	9,000.00	5.80000	11,600.00
SILT FENCE	LF						
0600 8153090	200.000	4.75000	950.00	8.50000	1,700.00	2.60000	520.00
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0610	8154050	500.000	10.00000	5,000.00	6.00000	3,000.00	10.75000	5,375.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0620	8156205	2.000	558.00000	1,116.00	800.00000	1,600.00	675.00000	1,350.00
INLET STRUCTURE FILTER - TYPE D1		EA						
0630	8156210	3.000	400.00000	1,200.00	500.00000	1,500.00	354.00000	1,062.00
INLET STRUCTURE FILTER - TYPE B		EA						
0640	8156219	24.000	148.00000	3,552.00	75.00000	1,800.00	11.00000	264.00
INLET STRUCTURE FILTER - TYPE A		LF						
0650	8156490	550.000	18.50000	10,175.00	22.00000	12,100.00	15.00000	8,250.00
STABILIZED CONSTRUCTION ENTRANCE		SY						

Contract ID: 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P039381

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co)

Line No / Item ID Item Description		(1) PALMETTO GROUP CONTRACTING, INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,119,709.54		$1,197,792.52		$2,021,822.98
	Contract Totals		**$1,119,709.54**		**$1,197,792.52**		**$2,021,822.98**
	Cost Plus Time Totals		**$1,119,709.54**		**$1,197,792.52**		**2,021,822.98**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/6/2022

Vendor Ranking

Call Order: 170 **Contract ID:** 4257210 **Counties:** Spartanburg

Letting Date: September 13, 2022 2:00 PM **District(s):** District 3

Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Safety Improvements - SC 292/L-851 (Spartanburg Co) **PCN(s):** P039381

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA098	PALMETTO GROUP CONTRACTING, INC.	$1,119,709.54	100.00%
2	1EA001	EAGLE CONSTRUCTION COMPANY	$1,197,792.52	106.97%
3	1RE005	REEVES CONSTRUCTION COMPANY	$2,021,822.98	180.57%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor