Tabulation of Bids

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	362,000.00000	362,000.00	355,000.00000	355,000.00	211,925.00000	211,925.00
0020 1032010 BONDS AND INSURANCE	(1) LS	144,000.00000	144,000.00	21,900.00000	21,900.00	50,000.00000	50,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	615,150.00000	615,150.00	485,000.00000	485,000.00	700,000.00000	700,000.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	25,000.00000	25,000.00	74,150.00000	74,150.00	6,900.00000	6,900.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	167.000 SY	30.00000	5,010.00	21.05000	3,515.35	38.00000	6,346.00

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	1,718.000	40.50000	69,579.00	122.25000	210,025.50	73.00000	125,414.00
BORROW EXCAVATION	CY						
0070 2035100	533.808	31.05000	16,574.74	147.65000	78,816.75	175.00000	93,416.40
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	533.808	106.40000	56,797.17	117.15000	62,535.61	50.00000	26,690.40
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	571.000	65.00000	37,115.00	52.90000	30,205.90	57.00000	32,547.00
MAINTENANCE STONE	TON						
0100 3104000	3,558.720	69.00000	245,551.68	80.70000	287,188.70	85.00000	302,491.20
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0110 4011004 LIQUID ASPHALT BINDER PG64-22	1,467.190 TON	670.00000	983,017.30	750.00000	1,100,392.50	750.00000	1,100,392.50
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	22,100.000 SY	72.50000	1,602,250.00	63.10000	1,394,510.00	74.00000	1,635,400.00
0130 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	70,025.000 SY	1.90000	133,047.50	2.35000	164,558.75	1.85000	129,546.25
0140 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	94,153.000 SY	2.25000	211,844.25	2.50000	235,382.50	2.00000	188,306.00
0150 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	13,340.000 SY	4.90000	65,366.00	5.10000	68,034.00	12.00000	160,080.00

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4030320	10,851.645	89.10000	966,881.57	75.75000	822,012.11	92.50000	1,003,777.16
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0170 4030340	9,271.467	82.05000	760,723.87	83.50000	774,167.49	98.35000	911,848.78
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0180 4037220	1,846.200	170.00000	313,854.00	184.00000	339,700.80	175.00000	323,085.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0190 6021120	5,308.000	5.15000	27,336.20	6.35000	33,705.80	7.00000	37,156.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	6,020.000	0.15000	903.00	0.16000	963.20	0.18000	1,083.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0210 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	175,002.000 LF	0.15000	26,250.30	0.16000	28,000.32	0.18000	31,500.36
0220 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	9,460.000 LF	0.15000	1,419.00	0.16000	1,513.60	0.18000	1,702.80
0230 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,718.000 LF	1.50000	5,577.00	1.60000	5,948.80	1.80000	6,692.40
0240 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	66.000 EA	25.00000	1,650.00	30.00000	1,980.00	30.00000	1,980.00

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6250035 WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	32.000 EA	25.00000	800.00	30.00000	960.00	30.00000	960.00
0260 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	14.000 EA	25.00000	350.00	30.00000	420.00	30.00000	420.00
0270 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	4.000 EA	100.00000	400.00	106.90000	427.60	120.00000	480.00
0280 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	11,840.000 LF	0.15000	1,776.00	0.16000	1,894.40	0.18000	2,131.20

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	433,112.000 LF	0.15000	64,966.80	0.16000	69,297.92	0.18000	77,960.16
0300 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	200.000 LF	2.00000	400.00	2.15000	430.00	2.40000	480.00
0310 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	542.000 LF	3.00000	1,626.00	3.25000	1,761.50	3.60000	1,951.20
0320 6262110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	1,118.000 LF	3.00000	3,354.00	3.25000	3,633.50	3.60000	4,024.80

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**		**Cat Alt Member:**			
0330 6271005	1,700.000	0.75000	1,275.00	0.80000	1,360.00	0.90000	1,530.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0340 6271010	87,501.000	0.50000	43,750.50	0.55000	48,125.55	0.60000	52,500.60
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0350 6271015	4,730.000	2.75000	13,007.50	2.95000	13,953.50	3.30000	15,609.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0360 6271025	1,859.000	8.50000	15,801.50	9.10000	16,916.90	10.00000	18,590.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271030	33.000	75.00000	2,475.00	90.00000	2,970.00	90.00000	2,970.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0380 6271035	16.000	100.00000	1,600.00	110.00000	1,760.00	120.00000	1,920.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0390 6271040	7.000	100.00000	700.00	115.00000	805.00	120.00000	840.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0400 6271045	2.000	550.00000	1,100.00	590.00000	1,180.00	650.00000	1,300.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,960.000 LF	0.75000	2,220.00	0.80000	2,368.00	0.90000	2,664.00
0420 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	108,278.000 LF	0.50000	54,139.00	0.55000	59,552.90	0.60000	64,966.80
0430 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	78.000 EA	7.50000	585.00	8.00000	624.00	9.00000	702.00
0440 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	246.000 EA	7.50000	1,845.00	8.00000	1,968.00	9.00000	2,214.00

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0450 6301100	1,073.000	7.50000	8,047.50	8.00000	8,584.00	9.00000	9,657.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0460 6750275	1,680.000	20.00000	33,600.00	19.55000	32,844.00	24.00000	40,320.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0470 6770413	30,160.000	0.52000	15,683.20	2.20000	66,352.00	0.62000	18,699.20
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0480 6770494	6.000	95.00000	570.00	1,630.00000	9,780.00	114.00000	684.00
FURNISH & INSTALL FLUSH MOUNTED WIRELESS SENSOR	EA						
0490 6780495	10,960.000	7.50000	82,200.00	7.05000	77,268.00	9.00000	98,640.00
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) ROGERS GROUP, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0500 6800518	24.000	715.00000	17,160.00	1,085.00000	26,040.00	850.00000	20,400.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0510 6885993	9.000	3,500.00000	31,500.00	16,300.00000	146,700.00	4,200.00000	37,800.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0520 7204900	37.500	45.00000	1,687.50	75.00000	2,812.50	84.00000	3,150.00
DETECTABLE WARNING MATERIAL	SF						
0530 7209000	125.000	175.00000	21,875.00	165.00000	20,625.00	187.00000	23,375.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0540 7209100	365.000	45.00000	16,425.00	75.00000	27,375.00	84.00000	30,660.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**		**Cat Alt Member:**			
0550 8050010	1,100.000	1.00000	1,100.00	1.10000	1,210.00	1.20000	1,320.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0560 8051900	2,425.000	15.00000	36,375.00	16.75000	40,618.75	18.00000	43,650.00
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0570 8052420	4.000	2,000.00000	8,000.00	4,350.00000	17,400.00	5,900.00000	23,600.00
PREMASH RESET TYPE T TL3 LEADING 50'	EA						
0580 8056980	3.000	1,200.00000	3,600.00	4,200.00000	12,600.00	1,425.00000	4,275.00
PREMASH W-TO-THRIE BRIDGE CONN WTBBC	EA						
0590 8057100	22.000	3,500.00000	77,000.00	4,100.00000	90,200.00	4,200.00000	92,400.00
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240		**Cat Alt Set:**				**Cat Alt Member:**	
0600 8100102		7.851	3,050.00000	23,945.55	3,210.00000	25,201.71	3,650.00000	28,656.15
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
Section Totals:				$7,267,837.63		$7,415,227.41		$7,819,780.96
Contract Totals				**$7,267,837.63**		**$7,415,227.41**		**$7,819,780.96**
Cost Plus Time Totals				**$7,267,837.63**		**$7,415,227.41**		**7,819,780.96**

( ) indicates item is bid as Lump Sum

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240		**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	250,000.00000	250,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	35,000.00000	35,000.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	725,000.00000	725,000.00				
TRAFFIC CONTROL	LS						
0040 1071403	(1)	30,000.00000	30,000.00				
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	167.000	35.00000	5,845.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0060 2033000	1,718.000	69.00000	118,542.00				
BORROW EXCAVATION	CY						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2035100	533.808	80.00000	42,704.64				
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	533.808	70.00000	37,366.56				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	571.000	38.00000	21,698.00				
MAINTENANCE STONE	TON						
0100 3104000	3,558.720	75.00000	266,904.00				
HMA SHOULDER WIDENING COURSE	TON						
0110 4011004	1,467.190	785.00000	1,151,744.15				
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012080	22,100.000	77.50000	1,712,750.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0130 4013175	70,025.000	2.85000	199,571.25				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0140 4013200	94,153.000	3.00000	282,459.00				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0150 4013990	13,340.000	7.30000	97,382.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0160 4030320	10,851.645	88.00000	954,944.76				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**		**Cat Alt Member:**			
0170 4030340	9,271.467	92.50000	857,610.70				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0180 4037220	1,846.200	215.00000	396,933.00				
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0190 6021120	5,308.000	6.50000	34,502.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	6,020.000	0.18000	1,083.60				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	175,002.000	0.18000	31,500.36				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0220 6250015	9,460.000	0.18000	1,702.80				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0230 6250025	3,718.000	1.75000	6,506.50				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0240 6250030	66.000	30.00000	1,980.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0250 6250035	32.000	30.00000	960.00				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250040	14.000	30.00000	420.00				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0270 6250045	4.000	125.00000	500.00				
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0280 6250105	11,840.000	0.18000	2,131.20				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0290 6250110	433,112.000	0.18000	77,960.16				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	200.000 LF	2.25000	450.00				
0310 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	542.000 LF	3.25000	1,761.50				
0320 6262110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	1,118.000 LF	3.25000	3,633.50				
0330 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,700.000 LF	1.00000	1,700.00				
0340 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	87,501.000 LF	0.55000	48,125.55				

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6271015	4,730.000	3.00000	14,190.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0360 6271025	1,859.000	9.00000	16,731.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0370 6271030	33.000	100.00000	3,300.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0380 6271035	16.000	125.00000	2,000.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0390 6271040	7.000	125.00000	875.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0400 6271045	2.000	600.00000	1,200.00				
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0410 6271064	2,960.000	0.85000	2,516.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0420 6271074	108,278.000	0.55000	59,552.90				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6300005	78.000	8.00000	624.00				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0440 6301005	246.000	8.00000	1,968.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0450 6301100	1,073.000	8.00000	8,584.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0460 6750275	1,680.000	22.00000	36,960.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0470 6770413	30,160.000	0.55000	16,588.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0480 6770494	6.000	100.00000	600.00				
FURNISH & INSTALL FLUSH MOUNTED WIRELESS SENSOR	EA						
0490 6780495	10,960.000	8.00000	87,680.00				
SAWCUT FOR LOOP DETECTOR	LF						
0500 6800518	24.000	725.00000	17,400.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0510 6885993	9.000	3,750.00000	33,750.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042240		**Cat Alt Set:**				**Cat Alt Member:**	
0520 7204900	37.500	50.00000	1,875.00				
DETECTABLE WARNING MATERIAL	SF						
0530 7209000	125.000	185.00000	23,125.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0540 7209100	365.000	50.00000	18,250.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
0550 8050010	1,100.000	1.25000	1,375.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0560 8051900	2,425.000	20.00000	48,500.00				
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) KING ASPHALT, INC. Unit Price	(4) KING ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042240	**Cat Alt Set:**				**Cat Alt Member:**	
0570 8052420	4.000	2,250.00000	9,000.00				
PREMASH RESET TYPE T TL3 LEADING 50'	EA						
0580 8056980	3.000	1,500.00000	4,500.00				
PREMASH W-TO-THRIE BRIDGE CONN WTBBC	EA						
0590 8057100	22.000	3,750.00000	82,500.00				
PREMASH TYPE T TL3 LEADING 50'	EA						
0600 8100102	7.851	4,500.00000	35,329.50				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,930,345.63				
Contract Totals			**$7,930,345.63**				

Contract ID: 4264950 **Counties:** Spartanburg

Letting Date: April 11, 2023 **District(s):** District 3

Call Order: 060 **Project(s):** P042240

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Spartanburg County

Cost Plus Time Totals	**$7,930,345.63**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

5/5/2023

Vendor Ranking

Call Order: 060
Contract ID: 4264950
Counties: Spartanburg
Letting Date: April 11, 2023 2:00 P.M.
District(s): District 3
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Rehabilitation - Spartanburg County
PCN(s): P042240

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$7,267,837.63	100.00%
2	1RO010	ROGERS GROUP, INC.	$7,415,227.41	102.03%
3	1RE005	REEVES CONSTRUCTION COMPANY	$7,819,780.96	107.59%
4	1KI001	KING ASPHALT, INC.	$7,930,345.63	109.12%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor