Tabulation of Bids

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	285,000.00000	285,000.00	200,000.00000	200,000.00	325,000.00000	325,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	120,000.00000	120,000.00	49,882.00000	49,882.00	45,000.00000	45,000.00
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	242.000 SY	94.50000	22,869.00	121.50000	29,403.00	47.50000	11,495.00
0040 2027801 REMOVAL OF EXIST. GUARDRAIL	200.000 LF	1.00000	200.00	1.10000	220.00	1.05000	210.00
0050 2033000 BORROW EXCAVATION	1,658.000 CY	53.50000	88,703.00	87.25000	144,660.50	110.00000	182,380.00
0060 3059900 MAINTENANCE STONE	160.000 TON	120.00000	19,200.00	136.00000	21,760.00	80.00000	12,800.00

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044470		**Cat Alt Set:**		**Cat Alt Member:**			
0070 3063242	119,833.000	9.45000	1,132,421.85	10.00000	1,198,330.00	11.25000	1,348,121.25
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0080 3064000	4,794.000	250.00000	1,198,500.00	265.00000	1,270,410.00	255.00000	1,222,470.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 4011004	1,144.090	615.00000	703,615.35	650.00000	743,658.50	675.00000	772,260.75
LIQUID ASPHALT BINDER PG64-22	TON						
0100 4012080	1,000.000	93.50000	93,500.00	136.25000	136,250.00	97.10000	97,100.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044470		**Cat Alt Set:**		**Cat Alt Member:**			
0110 4013117	10,677.000	3.30000	35,234.10	4.50000	48,046.50	2.75000	29,361.75
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0120 4013990	1,500.000	14.60000	21,900.00	19.25000	28,875.00	8.15000	12,225.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0130 4030330	4,099.280	78.65000	322,408.37	72.00000	295,148.16	90.00000	368,935.20
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0140 4040340	13,267.810	94.35000	1,251,817.87	100.00000	1,326,781.00	92.70000	1,229,925.99
ASPHALT SURFACE COURSE TYPE C	TON						
0150 4047220	1,573.875	190.00000	299,036.25	202.00000	317,922.75	195.00000	306,905.63
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044470		**Cat Alt Set:**		**Cat Alt Member:**			
0160 6011000	(1)	347,880.00000	347,880.00	690,000.00000	690,000.00	727,500.00000	727,500.00
TRAFFIC CONTROL	LS						
0170 6051120	3,078.000	5.50000	16,929.00	6.75000	20,776.50	5.75000	17,698.50
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6240005	2,420.000	0.15000	363.00	0.16000	387.20	0.16000	387.20
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0190 6240007	200.000	0.15000	30.00	0.16000	32.00	0.16000	32.00
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6240010	206,266.000	0.15000	30,939.90	0.16000	33,002.56	0.16000	33,002.56
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0210 6240012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	3,400.000 LF	0.15000	510.00	0.16000	544.00	0.16000	544.00
0220 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	3,200.000 LF	0.15000	480.00	0.16000	512.00	0.16000	512.00
0230 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,270.000 LF	1.00000	2,270.00	1.10000	2,497.00	1.05000	2,383.50
0240 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000 EA	15.00000	90.00	16.50000	99.00	15.75000	94.50

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6240031 WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	16.000 EA	15.00000	240.00	16.50000	264.00	15.75000	252.00
0260 6240055 BIKE LANE SYMBOL - FAST DRY PAINT	16.000 EA	15.00000	240.00	16.50000	264.00	15.75000	252.00
0270 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	26,380.000 LF	0.15000	3,957.00	0.16000	4,220.80	0.16000	4,220.80
0280 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	332,060.000 LF	0.15000	49,809.00	0.16000	53,129.60	0.16000	53,129.60

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	880.000 LF	0.75000	660.00	0.82000	721.60	0.80000	704.00
0300 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000 LF	1.00000	100.00	1.10000	110.00	1.05000	105.00
0310 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	87,768.000 LF	0.48000	42,128.64	0.52000	45,639.36	0.50000	43,884.00
0320 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,700.000 LF	0.75000	1,275.00	0.82000	1,394.00	0.80000	1,360.00
0330 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,600.000 LF	2.50000	4,000.00	2.75000	4,400.00	2.60000	4,160.00

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0340 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,095.000 LF	6.50000	7,117.50	7.10000	7,774.50	6.85000	7,500.75
0350 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	3.000 EA	150.00000	450.00	162.50000	487.50	160.00000	480.00
0360 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,220.000 LF	0.48000	2,505.60	0.52000	2,714.40	0.50000	2,610.00
0370 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	74,525.000 LF	0.48000	35,772.00	0.52000	38,753.00	0.50000	37,262.50

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0380 6280055 BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	8.000 EA	225.00000	1,800.00	245.00000	1,960.00	235.00000	1,880.00
0390 6280056 BIKE LANE ARROW - PREFORMED THERMO - 60MIL	8.000 EA	150.00000	1,200.00	162.50000	1,300.00	160.00000	1,280.00
0400 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	4.000 EA	6.00000	24.00	6.50000	26.00	6.35000	25.40
0410 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	16.000 EA	6.00000	96.00	6.50000	104.00	6.35000	101.60

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470		**Cat Alt Set:**			**Cat Alt Member:**		
0420	6301100	612.000	6.00000	3,672.00	6.50000	3,978.00	6.35000	3,886.20
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0430	6321000	13.080	500.00000	6,540.00	550.00000	7,194.00	525.00000	6,867.00
MILLED-IN RUMBLE STRIP		MI						
0440	6750275	840.000	24.75000	20,790.00	27.00000	22,680.00	26.50000	22,260.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						
0450	6770413	15,080.000	0.75000	11,310.00	0.82000	12,365.60	0.80000	12,064.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0460	6780495	5,480.000	9.00000	49,320.00	10.00000	54,800.00	9.65000	52,882.00
SAWCUT FOR LOOP DETECTOR		LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**		**Cat Alt Member:**			
0470 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	12.000 EA	703.00000	8,436.00	775.00000	9,300.00	755.00000	9,060.00
0480 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	4.000 EA	6,000.00000	24,000.00	6,600.00000	26,400.00	6,450.00000	25,800.00
0490 7204900 DETECTABLE WARNING MATERIAL	37.500 SF	35.00000	1,312.50	50.00000	1,875.00	60.00000	2,250.00
0500 7209000 PEDESTRIAN RAMP CONSTRUCTION	75.000 SY	141.00000	10,575.00	220.00000	16,500.00	205.00000	15,375.00
0510 7209100 SURFACE APPLIED DETECTABLE WARNING	10.000 SF	55.00000	550.00	77.00000	770.00	80.00000	800.00

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) REEVES CONSTRUCTION COMPANY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044470		**Cat Alt Set:**				**Cat Alt Member:**	
0520 8051900	600.000	16.00000	9,600.00	17.50000	10,500.00	16.85000	10,110.00
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0530 8057100	4.000	3,023.00000	12,092.00	3,300.00000	13,200.00	3,200.00000	12,800.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0540 8100102	8.039	3,250.00000	26,126.75	3,600.00000	28,940.40	4,500.00000	36,175.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$6,329,596.68		$6,930,963.43		$7,115,882.18
Contract Totals			**$6,329,596.68**		**$6,930,963.43**		**$7,115,882.18**
Cost Plus Time Totals			**$6,329,596.68**		**$6,930,963.43**		**7,115,882.18**

( ) indicates item is bid as Lump Sum

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	370,000.00000	370,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	223,000.00000	223,000.00				
BONDS AND INSURANCE	LS						
0030 2023000	242.000	45.00000	10,890.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0040 2027801	200.000	2.05000	410.00				
REMOVAL OF EXIST. GUARDRAIL	LF						
0050 2033000	1,658.000	115.00000	190,670.00				
BORROW EXCAVATION	CY						
0060 3059900	160.000	143.25000	22,920.00				
MAINTENANCE STONE	TON						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0070 3063242	119,833.000	13.00000	1,557,829.00				
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0080 3064000	4,794.000	230.00000	1,102,620.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 4011004	1,144.090	650.00000	743,658.50				
LIQUID ASPHALT BINDER PG64-22	TON						
0100 4012080	1,000.000	125.00000	125,000.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0110 4013117	10,677.000	4.50000	48,046.50				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,500.000 SY	13.50000	20,250.00				
0130 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	4,099.280 TON	90.00000	368,935.20				
0140 4040340 ASPHALT SURFACE COURSE TYPE C	13,267.810 TON	102.00000	1,353,316.62				
0150 4047220 DRIVEWAY PAVING-SURFACE TYPE C	1,573.875 TON	257.00000	404,485.88				
0160 6011000 TRAFFIC CONTROL	(1) LS	478,920.89000	478,920.89				

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0170 6051120	3,078.000	7.50000	23,085.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6240005	2,420.000	0.15000	363.00				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0190 6240007	200.000	0.20000	40.00				
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6240010	206,266.000	0.15000	30,939.90				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0210 6240012	3,400.000	0.20000	680.00				
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0220 6240015	3,200.000	0.50000	1,600.00				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0230 6240025	2,270.000	1.00000	2,270.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0240 6240030	6.000	28.00000	168.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0250 6240031	16.000	25.00000	400.00				
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						
0260 6240055	16.000	35.00000	560.00				
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0270 6240105	26,380.000	0.15000	3,957.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0280 6240110	332,060.000	0.15000	49,809.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0290 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	880.000 LF	0.90000	792.00				
0300 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000 LF	0.75000	75.00				
0310 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	87,768.000 LF	0.50000	43,884.00				
0320 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,700.000 LF	0.75000	1,275.00				
0330 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,600.000 LF	2.00000	3,200.00				

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0340 6271025	1,095.000	8.00000	8,760.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0350 6271030	3.000	85.00000	255.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0360 6271064	5,220.000	0.50000	2,610.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0370 6271074	74,525.000	0.50000	37,262.50				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0380 6280055	8.000	260.00000	2,080.00				
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	EA						
0390 6280056	8.000	158.00000	1,264.00				
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	EA						
0400 6300005	4.000	7.00000	28.00				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0410 6301005	16.000	7.00000	112.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0420 6301100	612.000	7.00000	4,284.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6321000	13.080	1,500.00000	19,620.00				
MILLED-IN RUMBLE STRIP	MI						
0440 6750275	840.000	25.55000	21,462.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0450 6770413	15,080.000	0.80000	12,064.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0460 6780495	5,480.000	9.30000	50,964.00				
SAWCUT FOR LOOP DETECTOR	LF						
0470 6800518	12.000	725.00000	8,700.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0480 6885993	4.000	6,190.00000	24,760.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0490 7204900	37.500	55.00000	2,062.50				
DETECTABLE WARNING MATERIAL	SF						
0500 7209000	75.000	195.00000	14,625.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0510 7209100	10.000	75.00000	750.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
0520 8051900	600.000	17.25000	10,350.00				
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 4273150 **Counties:** Spartanburg

Letting Date: June 10, 2025 **District(s):** District 3

Call Order: 120 **Project(s):** P044470

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurfacing - CMRB and Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044470	**Cat Alt Set:**				**Cat Alt Member:**	
0530 8057100	4.000	3,950.00000	15,800.00				
PREMASH TYPE T TL3 LEADING 50'	EA						
0540 8100102	8.039	3,500.00000	28,136.50				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,449,999.99				
Contract Totals			**$7,449,999.99**				
Cost Plus Time Totals			**$7,449,999.99**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/2/2025

Vendor Ranking

Call Order: 120
Contract ID: 4273150
Counties: Spartanburg
Letting Date: June 10, 2025 2:00 pm
District(s): District 3
Contract Time: 09/30/26 COMPLETION DATE

Contract Description: Resurfacing - CMRB and Rehab
PCN(s): P044470

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$6,329,596.68	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$6,930,963.43	109.50%
3	1KI001	KING ASPHALT, INC.	$7,115,882.18	112.42%
4	1RO010	ROGERS GROUP, INC.	$7,449,999.99	117.70%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers