Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	289,000.00000	289,000.00	245,000.00000	245,000.00	272,220.00000	272,220.00
MOBILIZATION	LS						
0020 1032010	(1)	170,000.00000	170,000.00	35,500.00000	35,500.00	70,000.00000	70,000.00
BONDS AND INSURANCE	LS						
0030 1050800	3.000	10,000.00000	30,000.00	25,000.00000	75,000.00	12,000.00000	36,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	9,000.00000	9,000.00	22,000.00000	22,000.00	21,000.00000	21,000.00
RAILROAD INSURANCE AND FLAGGING NS	LS						
0050 2023000	723.000	67.80000	49,019.40	41.25000	29,823.75	42.00000	30,366.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801	800.000	1.00000	800.00	1.05000	840.00	1.05000	840.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2033000	2,484.000	46.40000	115,257.60	79.60000	197,726.40	61.00000	151,524.00
BORROW EXCAVATION	CY						
0080 2036000	74.448	52.80000	3,930.85	161.00000	11,986.13	133.00000	9,901.58
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	74.448	115.00000	8,561.52	68.00000	5,062.46	73.00000	5,434.70
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3059900	216.000	102.00000	22,032.00	85.00000	18,360.00	104.00000	22,464.00
MAINTENANCE STONE	TON						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232	157,515.000	6.50000	1,023,847.50	7.85000	1,236,492.75	9.25000	1,457,013.75
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3064000	5,277.000	228.00000	1,203,156.00	240.00000	1,266,480.00	245.00000	1,292,865.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3104000	496.320	80.80000	40,102.66	89.35000	44,346.19	71.00000	35,238.72
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	1,663.832	785.00000	1,306,108.12	835.00000	1,389,299.72	815.00000	1,356,023.08
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4011500	1,659.000	65.00000	107,835.00	49.80000	82,618.20	50.00000	82,950.00
ARAMID FIBER	LB						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080	11,600.000	78.80000	914,080.00	77.15000	894,940.00	86.00000	997,600.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4013117	8,976.000	2.85000	25,581.60	2.70000	24,235.20	3.40000	30,518.40
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0180 4013120	53,924.000	2.25000	121,329.00	2.10000	113,240.40	2.40000	129,417.60
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0190 4013990	8,440.000	7.80000	65,832.00	6.30000	53,172.00	9.75000	82,290.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4040340	24,354.050	81.60000	1,987,290.48	73.05000	1,779,063.35	82.00000	1,997,032.10
ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4047220	1,662.100	208.00000	345,716.80	170.00000	282,557.00	271.00000	450,429.10
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0220 6011000	(1)	422,000.00000	422,000.00	505,000.00000	505,000.00	755,000.00000	755,000.00
TRAFFIC CONTROL	LS						
0230 6051120	3,388.000	5.70000	19,311.60	6.20000	21,005.60	6.50000	22,022.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6240005	1,720.000	0.12000	206.40	0.13000	223.60	0.13000	223.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6240010	297,498.000	0.12000	35,699.76	0.13000	38,674.74	0.13000	38,674.74
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6240015	2,960.000	0.05000	148.00	0.06000	177.60	0.05000	148.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0270 6240020	724.000	1.00000	724.00	1.05000	760.20	1.05000	760.20
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0280 6240025	1,244.000	1.00000	1,244.00	1.05000	1,306.20	1.05000	1,306.20
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0290 6240030	8.000	10.00000	80.00	10.30000	82.40	10.50000	84.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	2.000 EA	10.00000	20.00	10.30000	20.60	10.50000	21.00
0310 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	4.000 EA	10.00000	40.00	10.30000	41.20	10.50000	42.00
0320 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	14,400.000 LF	0.12000	1,728.00	0.13000	1,872.00	0.13000	1,872.00
0330 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	523,596.000 LF	0.12000	62,831.52	0.12000	62,831.52	0.13000	68,067.48

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0340 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	620.000 LF	2.00000	1,240.00	2.05000	1,271.00	2.10000	1,302.00
0350 6241034 WHITE WORD MESSAGE"YIELD"-FAST DRY PAINT	8.000 EA	10.00000	80.00	10.30000	82.40	10.50000	84.00
0360 6261010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	1,240.000 LF	4.00000	4,960.00	4.15000	5,146.00	4.25000	5,270.00
0370 6261105 4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	80.000 LF	4.00000	320.00	4.15000	332.00	4.25000	340.00

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0380 6261110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	680.000 LF	4.00000	2,720.00	4.12000	2,801.60	4.25000	2,890.00
0390 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	690.000 LF	1.00000	690.00	1.05000	724.50	1.05000	724.50
0400 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	148,749.000 LF	0.45000	66,937.05	0.46000	68,424.54	0.48000	71,399.52
0410 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,480.000 LF	2.65000	3,922.00	2.75000	4,070.00	2.80000	4,144.00

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0420 6271020 12" WHITE SOLID LINES - THERMO. - 125 MIL.	362.000 LF	4.00000	1,448.00	4.15000	1,502.30	4.25000	1,538.50
0430 6271024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	65.000 LF	15.00000	975.00	15.45000	1,004.25	16.00000	1,040.00
0440 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	622.000 LF	8.00000	4,976.00	8.25000	5,131.50	8.50000	5,287.00
0450 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000 EA	100.00000	400.00	105.00000	420.00	106.00000	424.00

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0460 6271034 WHITE WORD MESSAGE"YIELD"-THERMO-125MIL	4.000 EA	100.00000	400.00	105.00000	420.00	106.00000	424.00
0470 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	1.000 EA	150.00000	150.00	155.00000	155.00	160.00000	160.00
0480 6271041 WHITE COMBINATION FISH HOOK ARROW THERMO-125MIL	3.000 EA	250.00000	750.00	260.00000	780.00	265.00000	795.00
0490 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000 EA	500.00000	1,000.00	515.00000	1,030.00	530.00000	1,060.00

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0500 6271064	3,600.000	0.45000	1,620.00	0.46000	1,656.00	0.48000	1,728.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0510 6271074	130,899.000	0.45000	58,904.55	0.46000	60,213.54	0.48000	62,831.52
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0520 6300005	7.000	7.50000	52.50	7.75000	54.25	8.00000	56.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0530 6301100	949.000	7.50000	7,117.50	7.75000	7,354.75	8.00000	7,592.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0540 6321000	18.920	500.00000	9,460.00	865.00000	16,365.80	530.00000	10,027.60
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**		**Cat Alt Member:**			
0550 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	210.000 LF	18.70000	3,927.00	22.65000	4,756.50	23.50000	4,935.00
0560 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,770.000 LF	1.20000	4,524.00	1.05000	3,958.50	1.05000	3,958.50
0570 6780495 SAWCUT FOR LOOP DETECTOR	1,370.000 LF	10.20000	13,974.00	10.30000	14,111.00	10.50000	14,385.00
0580 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	3.000 EA	890.00000	2,670.00	735.00000	2,205.00	760.00000	2,280.00

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**		**Cat Alt Member:**			
0590 6885993	2.000	1,113.00000	2,226.00	10,850.00000	21,700.00	11,000.00000	22,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0600 7204100	336.000	97.15000	32,642.40	120.00000	40,320.00	122.00000	40,992.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0610 7204900	137.500	45.00000	6,187.50	67.00000	9,212.50	69.00000	9,487.50
DETECTABLE WARNING MATERIAL	SF						
0620 7209000	275.000	222.75000	61,256.25	195.00000	53,625.00	200.00000	55,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0630 7209100	190.000	59.85000	11,371.50	67.00000	12,730.00	69.00000	13,110.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372		**Cat Alt Set:**				**Cat Alt Member:**	
0640 8051900	1,000.000	15.00000	15,000.00	15.50000	15,500.00	16.00000	16,000.00
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0650 8057100	16.000	2,750.00000	44,000.00	2,850.00000	45,600.00	2,900.00000	46,400.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0660 8100102	11.259	3,400.00000	38,280.60	3,500.00000	39,406.50	4,750.00000	53,480.25
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$8,786,695.66		$8,881,803.64		$9,880,495.14
Contract Totals			**$8,786,695.66**		**$8,881,803.64**		**$9,880,495.14**
Cost Plus Time Totals			**$8,786,695.66**		**$8,881,803.64**		**9,880,495.14**

( ) indicates item is bid as Lump Sum

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	508,074.12000	508,074.12				
MOBILIZATION	LS						
0020 1032010	(1)	304,844.47000	304,844.47				
BONDS AND INSURANCE	LS						
0030 1050800	3.000	10,000.00000	30,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	40,000.00000	40,000.00				
RAILROAD INSURANCE AND FLAGGING NS	LS						
0050 2023000	723.000	41.00000	29,643.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045372				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2027801	800.000	1.00000	800.00				
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2033000	2,484.000	120.00000	298,080.00				
BORROW EXCAVATION	CY						
0080 2036000	74.448	250.00000	18,612.00				
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	74.448	115.00000	8,561.52				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3059900	216.000	175.00000	37,800.00				
MAINTENANCE STONE	TON						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC. Unit Price	(4) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**			**Cat Alt Member:**		
0110 3063232	157,515.000	8.15000	1,283,747.25				
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3064000	5,277.000	220.00000	1,160,940.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3104000	496.320	125.00000	62,040.00				
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	1,663.832	825.00000	1,372,661.40				
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4011500	1,659.000	85.00000	141,015.00				
ARAMID FIBER	LB						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080	11,600.000	90.00000	1,044,000.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4013117	8,976.000	4.75000	42,636.00				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0180 4013120	53,924.000	4.35000	234,569.40				
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0190 4013990	8,440.000	16.00000	135,040.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4040340	24,354.050	91.65000	2,232,048.68				
ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0210 4047220	1,662.100	200.00000	332,420.00				
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0220 6011000	(1)	254,000.00000	254,000.00				
TRAFFIC CONTROL	LS						
0230 6051120	3,388.000	6.15000	20,836.20				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6240005	1,720.000	0.12000	206.40				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6240010	297,498.000	0.12000	35,699.76				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372		**Cat Alt Set:**		**Cat Alt Member:**		
0260 6240015	2,960.000	0.05000	148.00				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0270 6240020	724.000	1.00000	724.00				
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0280 6240025	1,244.000	1.00000	1,244.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0290 6240030	8.000	10.05000	80.40				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0300 6240040	2.000	10.05000	20.10				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0310 6240045	4.000	10.05000	40.20				
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0320 6240105	14,400.000	0.12000	1,728.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0330 6240110	523,596.000	0.12000	62,831.52				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372		**Cat Alt Set:**		**Cat Alt Member:**		
0340 6240112	620.000	2.00000	1,240.00				
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0350 6241034	8.000	10.05000	80.40				
WHITE WORD MESSAGE"YIELD"-FAST DRY PAINT	EA						
0360 6261010	1,240.000	4.05000	5,022.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						
0370 6261105	80.000	4.05000	324.00				
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	LF						
0380 6261110	680.000	4.05000	2,754.00				
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372		**Cat Alt Set:**		**Cat Alt Member:**		
0390 6271005	690.000	1.00000	690.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0400 6271010	148,749.000	0.45000	66,937.05				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0410 6271015	1,480.000	2.70000	3,996.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0420 6271020	362.000	4.05000	1,466.10				
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						
0430 6271024	65.000	15.10000	981.50				
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0440 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	622.000 LF	8.05000	5,007.10				
0450 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000 EA	100.50000	402.00				
0460 6271034 WHITE WORD MESSAGE"YIELD"-THERMO-125MIL	4.000 EA	100.50000	402.00				
0470 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	1.000 EA	150.75000	150.75				

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0480 6271041	3.000	252.00000	756.00				
WHITE COMBINATION FISH HOOK ARROW THERMO-125MIL	EA						
0490 6271045	2.000	505.00000	1,010.00				
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0500 6271064	3,600.000	0.45000	1,620.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0510 6271074	130,899.000	0.45000	58,904.55				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0520 6300005	7.000	7.55000	52.85				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0530 6301100	949.000	7.55000	7,164.95				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0540 6321000	18.920	1,350.00000	25,542.00				
MILLED-IN RUMBLE STRIP	MI						
0550 6750275	210.000	36.15000	7,591.50				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0560 6770413	3,770.000	2.05000	7,728.50				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0570 6780495	1,370.000	16.10000	22,057.00				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372	**Cat Alt Set:**				**Cat Alt Member:**	
0580 6800518	3.000	655.00000	1,965.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0590 6885993	2.000	15,060.00000	30,120.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0600 7204100	336.000	117.00000	39,312.00				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0610 7204900	137.500	66.00000	9,075.00				
DETECTABLE WARNING MATERIAL	SF						
0620 7209000	275.000	192.00000	52,800.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045372		**Cat Alt Set:**		**Cat Alt Member:**		
0630 7209100	190.000	66.00000	12,540.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
0640 8051900	1,000.000	15.15000	15,150.00				
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0650 8057100	16.000	2,780.00000	44,480.00				
PREMASH TYPE T TL3 LEADING 50'	EA						
0660 8100102	11.259	3,470.00000	39,068.73				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$10,161,482.40				
Contract Totals			**$10,161,482.40**				

Contract ID: 4276800 **Counties:** Spartanburg

Letting Date: September 09, 2026 **District(s):** District 3

Call Order: 180 **Project(s):** P045372, P045373, P045374

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Spartanburg County Pavements

Cost Plus Time Totals	**$10,161,482.40**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 180
Contract ID: 4276800
Counties: Spartanburg
Letting Date: September 09, 2026 2:00 pm
District(s): District 3
Contract Time: 11/30/27 COMPLETION DATE

Contract Description: 2027 Spartanburg County Pavements
PCN(s): P045372, P045373, P045374

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$8,786,695.66	100.00%
2	1KI001	KING ASPHALT, INC.	$8,881,803.64	101.08%
3	1RE005	REEVES CONSTRUCTION COMPANY	$9,880,495.14	112.45%
4	1RO010	ROGERS GROUP, INC.	$10,161,482.40	115.65%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers