Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	25,000.00000	25,000.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	23,168.36000	23,168.36				
0030 6011000 TRAFFIC CONTROL	(1) LS	18,000.00000	18,000.00				
0040 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	200.000 LF	8.00000	1,600.00				
0050 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000 LF	8.00000	800.00				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Traffic Signals - P039926 PayItems	**Cat Alt Set:**			**Cat Alt Member:**		
0060 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,400.000 LF	6.50000	9,100.00				
0070 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,315.000 LF	7.50000	9,862.50				
0080 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	440.000 LF	25.00000	11,000.00				
0090 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000 EA	650.00000	3,900.00				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	100.000 LF	8.00000	800.00				
0110 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,230.000 LF	8.00000	9,840.00				
0120 6510108 FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	104.000 SF	42.50000	4,420.00				
0130 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	11.000 EA	450.00000	4,950.00				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Traffic Signals - P039926 PayItems	**Cat Alt Set:**			**Cat Alt Member:**		
0140 6750005 FURNISH & INSTALL 1.0" GALVANIZED RIGID CONDUIT	20.000 LF	40.00000	800.00				
0150 6750015 FURNISH & INSTALL 2.0" GALVANIZED RIGID CONDUIT	90.000 LF	60.00000	5,400.00				
0160 6750025 FURNISH & INSTALL 3.0" GALVANIZED RIGID CONDUIT	10.000 LF	90.00000	900.00				
0170 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	530.000 LF	14.00000	7,420.00				
0180 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,790.000 LF	16.00000	28,640.00				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description			(1) W.M. ROEBUCK, INCORPORATED					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Traffic Signals - P039926 PayItems		**Cat Alt Set:**			**Cat Alt Member:**		
0190	6760065	1,280.000	29.00000	37,120.00				
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF						
0200	6760075	150.000	34.00000	5,100.00				
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF						
0210	6770388	4,840.000	5.75000	27,830.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF						
0220	6770389	8,990.000	6.00000	53,940.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY		LF						

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems			**Cat Alt Set:**		**Cat Alt Member:**		
0230 6770393	4,080.000	6.00000	24,480.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0240 6770394	950.000	6.50000	6,175.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0250 6770413	13,545.000	1.25000	16,931.25				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0260 6780495	4,050.000	10.50000	42,525.00				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description			(1) W.M. ROEBUCK, INCORPORATED					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Traffic Signals - P039926 PayItems		**Cat Alt Set:**			**Cat Alt Member:**		
0270 6800499	4.000		1,000.00000	4,000.00				
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA							
0280 6800500	1.000		1,000.00000	1,000.00				
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA							
0290 6800508	4.000		695.00000	2,780.00				
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA							
0300 6800518	12.000		695.00000	8,340.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA							

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems			**Cat Alt Set:**			**Cat Alt Member:**	
0310 6825090	360.000	6.00000	2,160.00				
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						
0320 6825092	1,620.000	6.00000	9,720.00				
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0330 6825480	7.000	1,000.00000	7,000.00				
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0340 6825484	8.000	1,000.00000	8,000.00				
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems		**Cat Alt Set:**			**Cat Alt Member:**		
0350 6845511	5.000	24,000.00000	120,000.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0360 6865710	1.000	1,200.00000	1,200.00				
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0370 6865720	6.000	1,200.00000	7,200.00				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0380 6865723	38.000	900.00000	34,200.00				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6865782 F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	30.000 EA	900.00000	27,000.00				
0400 6865797 F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	32.000 EA	1,000.00000	32,000.00				
0410 6865834 BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	45.000 EA	300.00000	13,500.00				
0420 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	5.000 EA	1,500.00000	7,500.00				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems				**Cat Alt Set:**		**Cat Alt Member:**		
0430 6888136		10.000	450.00000	4,500.00				
RELOCATE EXISTING OVERHEAD SIGN TO NEW SPAN WIRE.		EA						
0440 6888166		2.000	4,000.00000	8,000.00				
POWDERCOATING PER MAST ARM OVER BASE		EA						
0450 6888177		1.000	88,000.00000	88,000.00				
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 003		EA						
0460 6888192		1.000	695.00000	695.00				
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE		EA						

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Traffic Signals - P039926 PayItems				**Cat Alt Set:**		**Cat Alt Member:**	
0470 6888194	2.000	600.00000	1,200.00				
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	EA						
0480 7204900	50.000	75.00000	3,750.00				
DETECTABLE WARNING MATERIAL	SF						
0490 7209000	100.000	225.00000	22,500.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0500 7209100	20.000	75.00000	1,500.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
Section Totals:			$795,447.11				
Contract Totals			**$795,447.11**				

Contract ID: 4357120 **Counties:** Sumter

Letting Date: March 11, 2025 **District(s):** District 1

Call Order: 200 **Project(s):** P039926

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - District 1

Cost Plus Time Totals	**$795,447.11**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/8/2025

Vendor Ranking

Call Order: 200
Contract ID: 4357120
Counties: Sumter
Letting Date: March 11, 2025 2:00 pm
District(s): District 1
Contract Time: 12/31/26 COMPLETION DATE

Contract Description: Signal Upgrades - District 1
PCN(s): P039926

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WM002	W.M. ROEBUCK, INCORPORATED	$795,447.11	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers