Tabulation of Bids

Contract ID: 4364790
Counties: Sumter
Letting Date: January 09, 2024
District(s): District 1
Call Order: 230
Project(s): P042169, P042170, P042171
Contract Time: 09/30/25 COMPLETION DATE
Min:
Max:
Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	265,000.00000	265,000.00	293,000.00000	293,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	106,000.00000	106,000.00	117,000.00000	117,000.00		
0030 1071000 TRAFFIC CONTROL	(1) LS	450,400.00000	450,400.00	518,000.00000	518,000.00		
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	29,000.00000	29,000.00	20,000.00000	20,000.00		
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	505.000 SY	29.40000	14,847.00	35.00000	17,675.00		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000 UNCLASSIFIED EXCAVATION	105.000 CY	106.00000	11,130.00	90.00000	9,450.00		
0070 2033000 BORROW EXCAVATION	1,876.000 CY	50.70000	95,113.20	70.00000	131,320.00		
0080 2035100 EXCAVATION FOR SHOULDER PAVING	298.850 STA	19.00000	5,678.15	42.00000	12,551.70		
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	298.850 STA	30.40000	9,085.04	30.00000	8,965.50		
0100 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	17,600.000 SY	7.65000	134,640.00	8.00000	140,800.00		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	82,540.000 SY	7.55000	623,177.00	10.50000	866,670.00		
0120 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,811.000 TON	252.00000	708,372.00	205.00000	576,255.00		
0130 3069900 MAINTENANCE STONE	34.000 TON	80.80000	2,747.20	100.00000	3,400.00		
0140 3104000 HMA SHOULDER WIDENING COURSE	1,328.213 TON	79.30000	105,327.29	75.00000	99,615.98		
0150 4011004 LIQUID ASPHALT BINDER PG64-22	1,067.331 TON	625.00000	667,081.88	677.00000	722,583.09		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012040 FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	2,500.000 SY	41.80000	104,500.00	50.00000	125,000.00		
0170 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	900.000 SY	83.55000	75,195.00	115.00000	103,500.00		
0180 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	1,800.000 SY	3.80000	6,840.00	8.50000	15,300.00		
0190 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	8,340.000 SY	3.05000	25,437.00	4.00000	33,360.00		
0200 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,325.000 SY	6.35000	27,463.75	8.00000	34,600.00		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0210 4019000	9.100	1,000.00000	9,100.00	1,000.00000	9,100.00		
MILLED-IN RUMBLE STRIP	MI						
0220 4030320	7,028.640	95.85000	673,695.14	100.00000	702,864.00		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0230 4030340	6,936.283	88.80000	615,941.93	90.00000	624,265.47		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0240 4030360	1,593.856	80.15000	127,747.56	75.00000	119,539.20		
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0250 4037220	1,170.750	180.00000	210,735.00	240.00000	280,980.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,731.000 SF	5.15000	8,914.65	5.50000	9,520.50		
0270 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	5,390.000 LF	0.11000	592.90	0.11000	592.90		
0280 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	410,930.000 LF	0.11000	45,202.30	0.11000	45,202.30		
0290 6250015 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	2,200.000 LF	0.01000	22.00	0.01000	22.00		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042169		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250025	4,820.000	0.01000	48.20	0.01000	48.20		
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0310 6250030	24.000	0.01000	0.24	0.01000	0.24		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0320 6250035	12.000	0.01000	0.12	0.01000	0.12		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0330 6250045	6.000	0.01000	0.06	0.01000	0.06		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042169		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250105	28,000.000	0.11000	3,080.00	0.11000	3,080.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0350 6250110	238,530.000	0.11000	26,238.30	0.11000	26,238.30		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6250112	400.000	2.00000	800.00	2.00000	800.00		
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						
0370 6271005	1,410.000	0.45000	634.50	0.45000	634.50		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0380 6271010	103,920.000	0.44000	45,724.80	0.44000	45,724.80		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0390 6271015	600.000	4.00000	2,400.00	4.00000	2,400.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0400 6271023	35.000	25.00000	875.00	25.00000	875.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0410 6271025	1,280.000	10.00000	12,800.00	10.00000	12,800.00		
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0420 6271030	6.000	125.00000	750.00	125.00000	750.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0430 6271035	3.000	200.00000	600.00	200.00000	600.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**			**Cat Alt Member:**		
0440 6271045	2.000	500.00000	1,000.00	500.00000	1,000.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0450 6271064	7,000.000	0.45000	3,150.00	0.45000	3,150.00		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0460 6271074	60,820.000	0.44000	26,760.80	0.44000	26,760.80		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0470 6300005	3.000	4.50000	13.50	4.50000	13.50		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0480 6301100	670.000	4.50000	3,015.00	4.50000	3,015.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042169	**Cat Alt Set:**				**Cat Alt Member:**	
0490 6750275	15.000	20.00000	300.00	13.00000	195.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0500 6770413	725.000	0.60000	435.00	1.10000	797.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0510 6780495	225.000	11.00000	2,475.00	7.75000	1,743.75		
SAWCUT FOR LOOP DETECTOR	LF						
0520 7197130	5.000	1,500.00000	7,500.00	2,596.00000	12,980.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0530 7204900	100.000	35.00000	3,500.00	53.00000	5,300.00		
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042169		**Cat Alt Set:**				**Cat Alt Member:**	
0540 7209000 PEDESTRIAN RAMP CONSTRUCTION	200.000 SY	129.65000	25,930.00	101.00000	20,200.00		
0550 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	700.000 LF	1.00000	700.00	1.00000	700.00		
0560 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	500.000 LF	20.00000	10,000.00	20.00000	10,000.00		
0570 8051151 MT3 LEADING END TREATMENT TL3	4.000 EA	4,560.00000	18,240.00	5,150.00000	20,600.00		
0580 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	200.000 LF	15.00000	3,000.00	15.00000	3,000.00		

Contract ID: 4364790 **Counties:** Sumter

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 230 **Project(s):** P042169, P042170, P042171

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042169		**Cat Alt Set:**		**Cat Alt Member:**			
0590 8100102	9.080	2,450.00000	22,246.00	3,330.00000	30,236.40		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$5,381,202.51		$5,874,775.81		
Contract Totals			**$5,381,202.51**		**$5,874,775.81**		
Cost Plus Time Totals			**$5,381,202.51**		**$5,874,775.81**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 230

Letting Date: January 09, 2024 2:00 P.M.

Contract ID: 4364790

District(s): District 1

Contract Time: 09/30/25 COMPLETION DATE

Counties: Sumter

Contract Description: 2023 Reconstruction/Rehab

PCN(s): P042169, P042170, P042171

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$5,381,202.51	100.00%
2	1CR001	C.R. JACKSON, INC.	$5,874,775.81	109.17%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers