Tabulation of Bids

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041459	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	370,000.00000	370,000.00	575,000.00000	575,000.00	635,000.00000	635,000.00
MOBILIZATION	LS						
0020 1032010	(1)	170,000.00000	170,000.00	230,000.00000	230,000.00	250,000.00000	250,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	315,600.00000	315,600.00	490,000.00000	490,000.00	267,000.00000	267,000.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	70,000.00000	70,000.00	20,000.00000	20,000.00	55,000.00000	55,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	3,048.330	17.25000	52,583.69	30.00000	91,449.90	39.00000	118,884.87
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041459	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000	98.000	12.75000	1,249.50	175.00000	17,150.00	60.00000	5,880.00
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	3,054.000	34.50000	105,363.00	48.00000	146,592.00	44.00000	134,376.00
BORROW EXCAVATION	CY						
0080 2035100	1,247.900	21.00000	26,205.90	65.00000	81,113.50	110.00000	137,269.00
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	1,247.900	33.60000	41,929.44	35.50000	44,300.45	40.00000	49,916.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	121.000	70.00000	8,470.00	100.00000	12,100.00	115.00000	13,915.00
MAINTENANCE STONE	TON						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3104000	6,860.787	60.30000	413,705.46	69.00000	473,394.30	95.00000	651,774.77
HMA SHOULDER WIDENING COURSE	TON						
0120 4011004	3,473.862	665.00000	2,310,118.23	730.00000	2,535,919.26	675.00000	2,344,856.85
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012060	3,000.000	51.75000	155,250.00	66.00000	198,000.00	70.00000	210,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0140 4012080	9,100.000	60.75000	552,825.00	67.50000	614,250.00	85.00000	773,500.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4013200	259,595.000	1.45000	376,412.75	2.00000	519,190.00	4.00000	1,038,380.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013990	5,195.000	7.70000	40,001.50	12.50000	64,937.50	35.00000	181,825.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4019000	14.860	470.00000	6,984.20	500.00000	7,430.00	695.00000	10,327.70
MILLED-IN RUMBLE STRIP	MI						
0180 4020320	16,629.707	60.15000	1,000,276.88	75.00000	1,247,228.03	85.00000	1,413,525.10
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4030320	24,415.920	66.60000	1,626,100.27	78.00000	1,904,441.76	86.00000	2,099,769.12
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	11,000.037	65.00000	715,002.41	71.00000	781,002.63	87.00000	957,003.22
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030350	100.000	118.00000	11,800.00	183.00000	18,300.00	200.00000	20,000.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0220 4037220	3,022.875	113.00000	341,584.88	210.00000	634,803.75	175.00000	529,003.13
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0230 6021120	2,712.000	5.15000	13,966.80	5.75000	15,594.00	5.75000	15,594.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6250005	41,080.000	0.15000	6,162.00	0.15000	6,162.00	0.25000	10,270.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6250010	441,920.000	0.14000	61,868.80	0.14000	61,868.80	0.15000	66,288.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250015	10,800.000	0.01000	108.00	0.01000	108.00	0.25000	2,700.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0270 6250025	13,730.000	2.00000	27,460.00	2.00000	27,460.00	1.00000	13,730.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0280 6250030	232.000	0.01000	2.32	0.01000	2.32	10.00000	2,320.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0290 6250035	108.000	0.01000	1.08	0.01000	1.08	10.00000	1,080.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**		**Cat Alt Member:**			
0300 6250040	18.000	0.01000	0.18	0.01000	0.18	10.00000	180.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0310 6250045	32.000	50.00000	1,600.00	50.00000	1,600.00	15.00000	480.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0320 6250105	23,200.000	0.15000	3,480.00	0.15000	3,480.00	0.25000	5,800.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0330 6250110	433,890.000	0.14000	60,744.60	0.14000	60,744.60	0.15000	65,083.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250112	4,900.000	2.00000	9,800.00	2.00000	9,800.00	0.75000	3,675.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0350 6250115	300.000	0.01000	3.00	0.01000	3.00	1.00000	300.00
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0360 6271005	11,130.000	0.50000	5,565.00	0.50000	5,565.00	0.75000	8,347.50
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0370 6271010	147,310.000	0.48000	70,708.80	0.48000	70,708.80	0.50000	73,655.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271015	3,100.000	3.00000	9,300.00	3.00000	9,300.00	2.75000	8,525.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6271023	89.000	30.00000	2,670.00	30.00000	2,670.00	30.00000	2,670.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0400 6271025	3,960.000	9.00000	35,640.00	9.00000	35,640.00	10.00000	39,600.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0410 6271030	64.000	125.00000	8,000.00	125.00000	8,000.00	85.00000	5,440.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0420 6271035	30.000	190.00000	5,700.00	190.00000	5,700.00	85.00000	2,550.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**		**Cat Alt Member:**			
0430 6271040	6.000	190.00000	1,140.00	190.00000	1,140.00	100.00000	600.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0440 6271045	10.000	400.00000	4,000.00	400.00000	4,000.00	400.00000	4,000.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0450 6271064	7,400.000	0.50000	3,700.00	0.50000	3,700.00	0.50000	3,700.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0460 6271074	142,330.000	0.48000	68,318.40	0.48000	68,318.40	0.50000	71,165.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271080	100.000	25.00000	2,500.00	25.00000	2,500.00	6.00000	600.00
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	LF						
0480 6300005	560.000	5.00000	2,800.00	5.00000	2,800.00	6.00000	3,360.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0490 6301005	300.000	5.00000	1,500.00	5.00000	1,500.00	6.00000	1,800.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0500 6301100	1,235.000	5.00000	6,175.00	5.00000	6,175.00	6.00000	7,410.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6750275	420.000	11.00000	4,620.00	12.00000	5,040.00	12.00000	5,040.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 6750278	2,460.000	12.00000	29,520.00	17.00000	41,820.00	17.00000	41,820.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0530 6760065	75.000	24.00000	1,800.00	30.00000	2,250.00	30.00000	2,250.00
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0540 6770389	2,560.000	3.50000	8,960.00	6.00000	15,360.00	6.00000	15,360.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**		**Cat Alt Member:**			
0550 6770394	100.000	4.75000	475.00	6.50000	650.00	6.50000	650.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0560 6770413	13,240.000	0.75000	9,930.00	2.00000	26,480.00	2.00000	26,480.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0570 6780495	4,370.000	10.00000	43,700.00	7.50000	32,775.00	7.50000	32,775.00
SAWCUT FOR LOOP DETECTOR	LF						
0580 6800508	20.000	650.00000	13,000.00	700.00000	14,000.00	700.00000	14,000.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6800518	4.000	800.00000	3,200.00	1,000.00000	4,000.00	1,000.00000	4,000.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0600 7197110	2.000	2,120.00000	4,240.00	1,500.00000	3,000.00	1,530.00000	3,060.00
ADJUST CATCH BASIN	EA						
0610 7197130	2.000	2,120.00000	4,240.00	1,500.00000	3,000.00	1,530.00000	3,060.00
ADJUST DROP INLET ADJUST D. I.	EA						
0620 7203110	1,550.000	91.25000	141,437.50	18.00000	27,900.00	18.50000	28,675.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0630 7203210	150.000	54.20000	8,130.00	22.00000	3,300.00	22.50000	3,375.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0640 7204100	900.000	136.50000	122,850.00	48.00000	43,200.00	49.00000	44,100.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0650 7204900	275.000	32.00000	8,800.00	40.00000	11,000.00	41.00000	11,275.00
DETECTABLE WARNING MATERIAL	SF						
0660 7205000	650.000	219.70000	142,805.00	67.00000	43,550.00	68.00000	44,200.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0670 7206000	330.000	202.85000	66,940.50	62.00000	20,460.00	64.00000	21,120.00
CONCRETE MEDIAN	SY						
0680 7209000	550.000	227.15000	124,932.50	65.00000	35,750.00	67.00000	36,850.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041459		**Cat Alt Set:**				**Cat Alt Member:**	
0690	8050010	200.000	2.00000	400.00	4.00000	800.00	4.00000	800.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0700	8051151	1.000	4,150.00000	4,150.00	3,800.00000	3,800.00	3,800.00000	3,800.00
MT3 LEADING END TREATMENT TL3		EA						
0710	8052100	50.000	30.00000	1,500.00	30.00000	1,500.00	30.00000	1,500.00
MGS3 GR STANDARD SHOULDER		LF						
0720	8057100	2.000	3,850.00000	7,700.00	3,700.00000	7,400.00	3,700.00000	7,400.00
PREMASH TYPE T TL3 LEADING 50'		EA						
0730	8100102	14.798	4,000.00000	59,192.00	3,350.00000	49,573.30	3,050.00000	45,133.90
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						

Contract ID: 4364900 **Counties:** Sumter

Letting Date: March 14, 2023 **District(s):** District 1

Call Order: 140 **Project(s):** P041459, P041461, P041463, P041465

Contract Time: 09/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Sumter County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
Section Totals:			$9,936,899.59		$11,517,752.56		$12,714,852.66
Contract Totals			**$9,936,899.59**		**$11,517,752.56**		**$12,714,852.66**
Cost Plus Time Totals			**$9,936,899.59**		**$11,517,752.56**		**12,714,852.66**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/31/2023

Vendor Ranking

Call Order: 140

Letting Date: March 14, 2023 2:00 P.M.

Contract ID: 4364900

District(s): District 1

Contract Time: 09/30/24 COMPLETION DATE

Counties: Sumter

Contract Description: Rehabilitation - Sumter County

PCN(s): P041459, P041461, P041463, P041465

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$9,936,899.59	100.00%
2	1CR001	C.R. JACKSON, INC.	$11,517,752.56	115.91%
3	1LY003	LYNCHES RIVER CONTRACTING, INC.	$12,714,852.66	127.96%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor