## Tabulation of Bids



**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042686 | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 64,000.00000 | 64,000.00 | 70,000.00000 | 70,000.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 25,000.00000 | 25,000.00 | 28,000.00000 | 28,000.00 | | |
| 0030 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 82,500.00000 | 82,500.00 | 89,485.00000 | 89,485.00 | | |
| 0040 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 25.000<br>SY | 50.00000 | 1,250.00 | 89.35000 | 2,233.75 | | |
| 0050 2033000<br>BORROW EXCAVATION | 588.000<br>CY | 66.00000 | 38,808.00 | 68.90000 | 40,513.20 | | |

**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042686 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 2035100<br>EXCAVATION FOR SHOULDER PAVING | 182.700 STA | 65.00000 | 11,875.50 | 32.85000 | 6,001.70 | | |
| 0070 2072000<br>HAULING OF EXCAVATED SHOULDER MATERIAL | 182.700 STA | 47.00000 | 8,586.90 | 70.00000 | 12,789.00 | | |
| 0080 3069900<br>MAINTENANCE STONE | 4.000 TON | 135.00000 | 540.00 | 345.00000 | 1,380.00 | | |
| 0090 3104000<br>HMA SHOULDER WIDENING COURSE | 811.947 TON | 89.00000 | 72,263.28 | 94.30000 | 76,566.60 | | |
| 0100 4011004<br>LIQUID ASPHALT BINDER PG64-22 | 458.105 TON | 677.00000 | 310,137.09 | 605.00000 | 277,153.53 | | |

**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. Unit Price | (1) C.R. JACKSON, INC. Ext Amount | (2) PALMETTO CORP. OF CONWAY Unit Price | (2) PALMETTO CORP. OF CONWAY Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042686 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 4012060 | 400.000 | 82.00000 | 32,800.00 | 83.50000 | 33,400.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |
| 0120 4013990 | 700.000 | 12.00000 | 8,400.00 | 21.65000 | 15,155.00 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0130 4030340 | 6,331.337 | 80.00000 | 506,506.96 | 99.20000 | 628,068.63 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0140 4037220 | 295.750 | 240.00000 | 70,980.00 | 205.00000 | 60,628.75 | | |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0150 6021120 | 288.000 | 6.00000 | 1,728.00 | 6.00000 | 1,728.00 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |

**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042686 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0160 6250005<br>4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | 240.000 LF | 0.13000 | 31.20 | 0.15000 | 36.00 | | |
| 0170 6250010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 63,750.000 LF | 0.12000 | 7,650.00 | 0.15000 | 9,562.50 | | |
| 0180 6250025<br>24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT | 380.000 LF | 2.00000 | 760.00 | 1.50000 | 570.00 | | |
| 0190 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 65,350.000 LF | 0.13000 | 8,495.50 | 0.15000 | 9,802.50 | | |

**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042686 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0200 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 120.000 LF | 0.50000 | 60.00 | 0.75000 | 90.00 | | |
| 0210 6271010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | 22,700.000 LF | 0.48000 | 10,896.00 | 0.48000 | 10,896.00 | | |
| 0220 6271025<br>24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL | 150.000 LF | 20.00000 | 3,000.00 | 12.50000 | 1,875.00 | | |
| 0230 6271074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | 23,500.000 LF | 0.48000 | 11,280.00 | 0.48000 | 11,280.00 | | |
| 0240 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 205.000 EA | 6.00000 | 1,230.00 | 7.50000 | 1,537.50 | | |

**Contract ID:** 4368040 **Counties:** Sumter

**Letting Date:** January 09, 2024 **District(s):** District 1

**Call Order:** 240 **Project(s):** P042686

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. Unit Price | (1) C.R. JACKSON, INC. Ext Amount | (2) PALMETTO CORP. OF CONWAY Unit Price | (2) PALMETTO CORP. OF CONWAY Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042686 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0250 7205000 CONCRETE DRIVEWAY(6" UNIFORM) | 25.000 SY | 85.00000 | 2,125.00 | 130.80000 | 3,270.00 | | |
| 0260 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | 2.880 ACRE | 3,300.00000 | 9,504.00 | 3,500.00000 | 10,080.00 | | |
| **Section Totals:** | | | $1,290,407.43 | | $1,402,102.66 | | |
| **Contract Totals** | | | **$1,290,407.43** | | **$1,402,102.66** | | |
| **Cost Plus Time Totals** | | | **$1,290,407.43** | | **$1,402,102.66** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**2/2/2024**

**Vendor Ranking**



**Call Order:** 240
**Contract ID:** 4368040
**Counties:** Sumter
**Letting Date:** January 09, 2024 2:00 P.M.
**District(s):** District 1
**Contract Time:** 11/30/25 COMPLETION DATE

**Contract Description:** Sumter County Rehabilitation 8/28/2023 9:42:37 AM
**PCN(s):** P042686

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1CR001 | C.R. JACKSON, INC. | $1,290,407.43 | 100.00% |
| 2 | 1PA005 | PALMETTO CORP. OF CONWAY | $1,402,102.66 | 108.66% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers