Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043315	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	700,000.00000	700,000.00	525,000.00000	525,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	280,000.00000	280,000.00	280,000.00000	280,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	1,351,000.00000	1,351,000.00	1,062,000.00000	1,062,000.00		
TRAFFIC CONTROL	LS						
0040 1071403	(1)	21,750.00000	21,750.00	38,000.00000	38,000.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	13,578.000	40.00000	543,120.00	31.25000	424,312.50		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2031000 UNCLASSIFIED EXCAVATION	56.000 CY	44.00000	2,464.00	126.60000	7,089.60		
0070 2033000 BORROW EXCAVATION	2,194.000 CY	80.00000	175,520.00	58.25000	127,800.50		
0080 2035100 EXCAVATION FOR SHOULDER PAVING	238.000 STA	55.00000	13,090.00	24.10000	5,735.80		
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	238.000 STA	33.00000	7,854.00	68.00000	16,184.00		
0100 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	101,300.000 SY	8.00000	810,400.00	6.55000	663,515.00		

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0110 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,640.000 TON	203.00000	535,920.00	232.00000	612,480.00		
0120 3069900 MAINTENANCE STONE	131.500 TON	100.00000	13,150.00	118.00000	15,517.00		
0130 3104000 HMA SHOULDER WIDENING COURSE	1,188.000 TON	73.00000	86,724.00	75.05000	89,159.40		
0140 4011004 LIQUID ASPHALT BINDER PG64-22	2,585.302 TON	647.75000	1,674,629.37	620.00000	1,602,887.24		
0150 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,100.000 SY	99.00000	108,900.00	85.60000	94,160.00		

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0160 4012100	12,050.000	77.50000	933,875.00	88.65000	1,068,232.50		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0170 4013200	6,460.000	5.00000	32,300.00	9.50000	61,370.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0180 4013400	125,500.000	5.75000	721,625.00	4.60000	577,300.00		
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0190 4013990	11,525.000	5.50000	63,387.50	5.95000	68,573.75		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4020320	12,303.267	92.00000	1,131,900.56	81.90000	1,007,637.57		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	13,068.267 TON	92.00000	1,202,280.56	90.55000	1,183,331.58		
0220 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	16,634.227 TON	79.00000	1,314,103.93	86.15000	1,433,038.66		
0230 4037210 DRIVEWAY PAVING-SURFACE TYPE B	126.000 TON	296.00000	37,296.00	290.00000	36,540.00		
0240 4037220 DRIVEWAY PAVING-SURFACE TYPE C	1,395.000 TON	225.00000	313,875.00	195.00000	272,025.00		
0250 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,969.000 SF	6.00000	17,814.00	5.35000	15,884.15		

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0260 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	38,500.000 LF	0.11000	4,235.00	0.11000	4,235.00		
0270 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	351,800.000 LF	0.10000	35,180.00	0.10000	35,180.00		
0280 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	39,840.000 LF	0.01000	398.40	0.01000	398.40		
0290 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	13,280.000 LF	0.01000	132.80	0.01000	132.80		

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0300 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	268.000 EA	0.01000	2.68	0.01000	2.68		
0310 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	132.000 EA	0.01000	1.32	0.01000	1.32		
0320 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	12.000 EA	0.01000	0.12	0.01000	0.12		
0330 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	16.000 EA	0.01000	0.16	0.01000	0.16		

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315		**Cat Alt Set:**		**Cat Alt Member:**			
0340 6250105	43,240.000	0.11000	4,756.40	0.11000	4,756.40		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0350 6250110	545,000.000	0.10000	54,500.00	0.10000	54,500.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6250112	5,070.000	1.00000	5,070.00	1.00000	5,070.00		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0370 6271005	9,730.000	0.42000	4,086.60	0.42000	4,086.60		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0380 6271010	99,950.000	0.40000	39,980.00	0.40000	39,980.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0390 6271015	9,960.000	3.00000	29,880.00	3.00000	29,880.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0400 6271025	3,685.000	11.00000	40,535.00	11.00000	40,535.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0410 6271030	67.000	125.00000	8,375.00	125.00000	8,375.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0420 6271035	33.000	250.00000	8,250.00	250.00000	8,250.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0430 6271040	3.000	250.00000	750.00	250.00000	750.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0440 6271045	4.000	500.00000	2,000.00	500.00000	2,000.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0450 6271064	7,660.000	0.42000	3,217.20	0.42000	3,217.20		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0460 6271074	148,750.000	0.40000	59,500.00	0.40000	59,500.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0470 6300005	480.000	5.00000	2,400.00	5.00000	2,400.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0480 6301005	65.000	5.00000	325.00	5.00000	325.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0490 6301100	1,690.000	5.00000	8,450.00	5.00000	8,450.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043315	**Cat Alt Set:**				**Cat Alt Member:**	
0500 6750275	765.000	13.50000	10,327.50	20.00000	15,300.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0510 6750278	5,535.000	14.25000	78,873.75	19.00000	105,165.00		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 6760065	175.000	28.00000	4,900.00	35.00000	6,125.00		
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0530 6770389	5,760.000	3.50000	20,160.00	3.00000	17,280.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315 **Cat Alt Set:** **Cat Alt Member:**							
0540 6770394	225.000	4.35000	978.75	5.00000	1,125.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0550 6770413	17,640.000	1.35000	23,814.00	0.52000	9,172.80		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0560 6780495	5,715.000	8.40000	48,006.00	9.00000	51,435.00		
SAWCUT FOR LOOP DETECTOR	LF						
0570 6800508	45.000	355.00000	15,975.00	475.00000	21,375.00		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315		**Cat Alt Set:**		**Cat Alt Member:**			
0580 6800518	9.000	595.00000	5,355.00	750.00000	6,750.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0590 7196110	5.000	3,000.00000	15,000.00	2,790.00000	13,950.00		
CATCH BASIN TYPE 1 (TOP ONLY)	EA						
0600 7196151	4.000	2,050.00000	8,200.00	3,930.00000	15,720.00		
CATCH BASIN - TYPE 9(TOP ONLY)	EA						
0610 7197110	2.000	3,000.00000	6,000.00	3,125.00000	6,250.00		
ADJUST CATCH BASIN	EA						
0620 7197130	2.000	2,000.00000	4,000.00	3,125.00000	6,250.00		
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043315		**Cat Alt Set:**				**Cat Alt Member:**	
0630	7198291	26.000	6,500.00000	169,000.00	7,925.00000	206,050.00		
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)		EA						
0640	7201000	30.000	70.00000	2,100.00	165.85000	4,975.50		
CONCRETE CURB (9" X 15")		LF						
0650	7203110	11,500.000	20.00000	230,000.00	44.75000	514,625.00		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF						
0660	7204100	3,500.000	55.00000	192,500.00	84.20000	294,700.00		
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0670	7204900	1,125.000	60.00000	67,500.00	40.00000	45,000.00		
DETECTABLE WARNING MATERIAL		SF						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043315	**Cat Alt Set:**				**Cat Alt Member:**	
0680 7205000	4,280.000	70.00000	299,600.00	171.25000	732,950.00		
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0690 7206000	1,400.000	70.00000	98,000.00	135.05000	189,070.00		
CONCRETE MEDIAN	SY						
0700 7209000	2,250.000	130.00000	292,500.00	155.90000	350,775.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0710 8050010	100.000	1.00000	100.00	1.00000	100.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0720 8057100	2.000	4,898.00000	9,796.00	4,300.00000	8,600.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 4370280 **Counties:** Sumter

Letting Date: November 13, 2024 **District(s):** District 1

Call Order: 170 **Project(s):** P043315, P043316, P043317

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043315				**Cat Alt Set:**		**Cat Alt Member:**	
0730 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.650 ACRE	2,350.00000	25,027.50	3,000.00000	31,950.00		
Section Totals:			$14,032,718.10		$14,254,493.23		
Contract Totals			**$14,032,718.10**		**$14,254,493.23**		
Cost Plus Time Totals			**$14,032,718.10**		**$14,254,493.23**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/9/2024

Vendor Ranking

Call Order: 170
Contract ID: 4370280
Counties: Sumter
Letting Date: November 13, 2024 2:00 PM
District(s): District 1
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program
PCN(s): P043315, P043316, P043317

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$14,032,718.10	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$14,254,493.23	101.58%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers