Tabulation of Bids

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	190,000.00000	190,000.00	213,000.00000	213,000.00	470,000.00000	470,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	30,000.00000	30,000.00	50,000.00000	50,000.00	75,000.00000	75,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	650,000.00000	650,000.00	635,000.00000	635,000.00	455,000.00000	455,000.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	15,000.00000	15,000.00	17,500.00000	17,500.00	49,750.00000	49,750.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,010.000 SY	20.50000	20,705.00	68.00000	68,680.00	95.50000	96,455.00

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	50.000 LF	18.00000	900.00	20.00000	1,000.00	53.60000	2,680.00
0070 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	25.000 CY	210.00000	5,250.00	296.00000	7,400.00	379.21000	9,480.25
0080 2031000 UNCLASSIFIED EXCAVATION	60.000 CY	102.00000	6,120.00	110.00000	6,600.00	150.00000	9,000.00
0090 2033000 BORROW EXCAVATION	1,325.000 CY	68.00000	90,100.00	100.00000	132,500.00	117.00000	155,025.00
0100 2035000 STATION GRADING	21.120 STA	2,325.00000	49,104.00	2,475.00000	52,272.00	3,100.00000	65,472.00

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0110 2035100	795.166	86.00000	68,384.28	230.00000	182,888.18	145.00000	115,299.07
EXCAVATION FOR SHOULDER PAVING	STA						
0120 2072000	795.166	57.00000	45,324.46	115.00000	91,444.09	156.00000	124,045.90
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0130 3069900	206.000	62.00000	12,772.00	180.00000	37,080.00	125.00000	25,750.00
MAINTENANCE STONE	TON						
0140 3104000	5,742.880	68.00000	390,515.84	83.00000	476,659.04	99.00000	568,545.12
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	1,929.580	685.00000	1,321,762.30	700.00000	1,350,706.00	725.00000	1,398,945.50
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012040 FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	6,550.000 SY	42.00000	275,100.00	42.00000	275,100.00	45.00000	294,750.00
0170 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	6,630.000 SY	57.00000	377,910.00	64.00000	424,320.00	56.00000	371,280.00
0180 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	450.000 SY	140.00000	63,000.00	169.00000	76,050.00	168.00000	75,600.00
0190 4012120 FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	5,085.000 SY	115.00000	584,775.00	110.00000	559,350.00	115.00000	584,775.00
0200 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	15,400.000 SY	2.65000	40,810.00	2.65000	40,810.00	3.00000	46,200.00

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0210 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	57,563.000 SY	2.20000	126,638.60	2.15000	123,760.45	3.35000	192,836.05
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	33,185.000 SY	4.55000	150,991.75	5.25000	174,221.25	4.25000	141,036.25
0230 4019000 MILLED-IN RUMBLE STRIP	15.880 MI	1,000.00000	15,880.00	1,000.00000	15,880.00	887.52000	14,093.82
0240 4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	8,427.600 TON	71.00000	598,359.60	95.00000	800,622.00	94.00000	792,194.40
0250 4020330 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	2,244.133 TON	74.00000	166,065.84	93.00000	208,704.37	88.00000	197,483.70

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0260 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	11,063.712 TON	68.00000	752,332.42	90.00000	995,734.08	101.50000	1,122,966.77
0270 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	5,728.140 TON	83.00000	475,435.62	116.00000	664,464.24	102.00000	584,270.28
0280 4037220 DRIVEWAY PAVING-SURFACE TYPE C	1,643.125 TON	190.00000	312,193.75	190.00000	312,193.75	225.00000	369,703.13
0290 4060010 ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	16,200.000 SY	2.80000	45,360.00	4.25000	68,850.00	2.25000	36,450.00
0300 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,620.000 SF	6.10000	9,882.00	6.85000	11,097.00	6.07000	9,833.40

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0310 609138A PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	56.000 LF	5.30000	296.80	5.75000	322.00	5.36000	300.16
0320 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,078.000 LF	0.13000	400.14	0.14000	430.92	0.13000	400.14
0330 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	286,948.000 LF	0.13000	37,303.24	0.14000	40,172.72	0.13000	37,303.24
0340 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	960.000 LF	0.25000	240.00	0.30000	288.00	0.27000	259.20

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6250025	1,822.000	1.05000	1,913.10	1.15000	2,095.30	1.06000	1,931.32
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0360 6250030	34.000	16.00000	544.00	17.00000	578.00	15.75000	535.50
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0370 6250035	32.000	16.00000	512.00	17.00000	544.00	15.75000	504.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0380 6250040	4.000	16.00000	64.00	17.00000	68.00	15.75000	63.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6250043	6.000	16.00000	96.00	17.00000	102.00	15.92000	95.52
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0400 6250045	2.000	26.50000	53.00	29.00000	58.00	26.53000	53.06
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0410 6250105	4,886.000	0.13000	635.18	0.14000	684.04	0.13000	635.18
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0420 6250110	271,821.000	0.13000	35,336.73	0.14000	38,054.94	0.13000	35,336.73
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0430 6250112	640.000	1.60000	1,024.00	1.75000	1,120.00	1.58000	1,011.20
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**		**Cat Alt Member:**			
0440 6271005	1,858.000	0.70000	1,300.60	0.75000	1,393.50	0.68000	1,263.44
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0450 6271010	109,912.000	0.53000	58,253.36	0.60000	65,947.20	0.53000	58,253.36
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0460 6271012	480.000	1.05000	504.00	1.15000	552.00	1.05000	504.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0470 6271024	28.000	26.50000	742.00	29.00000	812.00	26.26000	735.28
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0480 6271025	911.000	9.00000	8,199.00	10.00000	9,110.00	9.02000	8,217.22
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6271030	12.000	90.00000	1,080.00	100.00000	1,200.00	90.21000	1,082.52
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0500 6271035	12.000	90.00000	1,080.00	100.00000	1,200.00	91.17000	1,094.04
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0510 6271040	2.000	160.00000	320.00	175.00000	350.00	157.53000	315.06
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	EA						
0520 6271043	3.000	265.00000	795.00	298.00000	894.00	262.56000	787.68
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						
0530 6271045	1.000	530.00000	530.00	595.00000	595.00	536.28000	536.28
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0540 6271064	4,886.000	0.70000	3,420.20	0.75000	3,664.50	0.69000	3,371.34
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0550 6271074	88,397.000	0.53000	46,850.41	0.60000	53,038.20	0.53000	46,850.41
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0560 6300005	33.000	6.90000	227.70	7.50000	247.50	6.83000	225.39
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0570 6301100	746.000	6.90000	5,147.40	7.50000	5,595.00	6.83000	5,095.18
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0580 6351150	270.000	6.35000	1,714.50	7.00000	1,890.00	6.30000	1,701.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6351450	270.000	6.35000	1,714.50	7.00000	1,890.00	6.30000	1,701.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0600 6750275	30.000	21.15000	634.50	23.50000	705.00	21.55000	646.50
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0610 6770413	660.000	0.60000	396.00	0.65000	429.00	3.23000	2,131.80
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0620 6780495	240.000	9.00000	2,160.00	10.00000	2,400.00	16.16000	3,878.40
SAWCUT FOR LOOP DETECTOR	LF						
0630 6885993	1.000	3,700.00000	3,700.00	4,100.00000	4,100.00	24,204.47000	24,204.47
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0640 7143615	72.000	270.00000	19,440.00	130.00000	9,360.00	263.57000	18,977.04
15" SMOOTH WALL PIPE	LF						
0650 7196173	1.000	2,400.00000	2,400.00	3,500.00000	3,500.00	3,394.81000	3,394.81
CATCH BASIN - TYPE 16 (TOP ONLY)	EA						
0660 7197110	2.000	2,330.00000	4,660.00	2,200.00000	4,400.00	3,394.81000	6,789.62
ADJUST CATCH BASIN	EA						
0670 7203210	50.000	31.75000	1,587.50	90.00000	4,500.00	106.09000	5,304.50
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0680 7204100	190.000	72.00000	13,680.00	97.00000	18,430.00	143.22000	27,211.80
CONCRETE SIDEWALK(4" UNIFORM)	SY						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042191		**Cat Alt Set:**				**Cat Alt Member:**	
0690 7204900	125.000	53.00000	6,625.00	47.00000	5,875.00	107.20000	13,400.00
DETECTABLE WARNING MATERIAL	SF						
0700 7206000	14.000	90.00000	1,260.00	118.00000	1,652.00	375.22000	5,253.08
CONCRETE MEDIAN	SY						
0710 7209000	250.000	90.00000	22,500.00	130.00000	32,500.00	477.39000	119,347.50
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 8050010	3,050.000	1.05000	3,202.50	1.15000	3,507.50	1.07000	3,263.50
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0730 8051151	56.000	3,170.00000	177,520.00	6,600.00000	369,600.00	3,999.86000	223,992.16
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) ROGERS GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**				**Cat Alt Member:**	
0740 8052120	125.000	49.75000	6,218.75	29.75000	3,718.75	26.67000	3,333.75
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	LF						
0750 8052150	9,200.000	31.00000	285,200.00	31.00000	285,200.00	27.73000	255,116.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0760 8052210	1.000	2,100.00000	2,100.00	1,400.00000	1,400.00	1,266.63000	1,266.63
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0770 8053001	1,012.500	31.00000	31,387.50	28.50000	28,856.25	25.87000	26,193.38
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0780 8057100	3.000	5,300.00000	15,900.00	4,100.00000	12,300.00	3,733.20000	11,199.60
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 4465620 **Counties:** Union

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 270 **Project(s):** P042191, P042192, P042193

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) ROGERS GROUP, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042191	**Cat Alt Set:**		**Cat Alt Member:**			
0790 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	7.600 ACRE	4,750.00000	36,100.00	4,000.00000	30,400.00	3,795.70000	28,847.32
Section Totals:			$7,737,641.07		$9,129,616.77		$9,447,833.95
Contract Totals			**$7,737,641.07**		**$9,129,616.77**		**$9,447,833.95**
Cost Plus Time Totals			**$7,737,641.07**		**$9,129,616.77**		**9,447,833.95**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 270
Contract ID: 4465620
Counties: Union
Letting Date: January 09, 2024 2:00 P.M.
District(s): District 4
Contract Time: 11/30/25 COMPLETION DATE

Contract Description: STA, Widen, Patch, HMA 4/10/2023 3:37:01 PM

PCN(s): P042191, P042192, P042193

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$7,737,641.07	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$9,129,616.77	117.99%
3	1RO010	ROGERS GROUP, INC.	$9,447,833.95	122.10%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers