Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	201,000.00000	201,000.00	210,000.00000	210,000.00	85,000.00000	85,000.00
MOBILIZATION	LS						
0020 1032010	(1)	121,000.00000	121,000.00	84,000.00000	84,000.00	21,400.00000	21,400.00
BONDS AND INSURANCE	LS						
0040 2027801	2,375.000	2.00000	4,750.00	2.00000	4,750.00	2.25000	5,343.75
REMOVAL OF EXIST. GUARDRAIL	LF						
0050 2033000	1,725.000	31.65000	54,596.25	75.60000	130,410.00	90.00000	155,250.00
BORROW EXCAVATION	CY						
0060 2036000	77.090	118.00000	9,096.62	93.05000	7,173.22	80.00000	6,167.20
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0070 2072000	77.090	72.00000	5,550.48	160.40000	12,365.24	110.00000	8,479.90
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3059900	81.650	77.00000	6,287.05	153.70000	12,549.61	165.00000	13,472.25
MAINTENANCE STONE	TON						
0090 3104000	556.747	79.95000	44,511.92	106.50000	59,293.56	70.00000	38,972.29
HMA SHOULDER WIDENING COURSE	TON						
0100 4011004	972.894	718.00000	698,537.89	640.00000	622,652.16	680.00000	661,567.92
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4012100	8,165.000	91.35000	745,872.75	95.70000	781,390.50	85.40000	697,291.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0120 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,387.000 SY	12.30000	90,860.10	7.60000	56,141.20	10.50000	77,563.50
0125 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	7,828.480 TON	68.35000	535,076.61	86.20000	674,814.98	85.00000	665,420.80
0130 4040320 ASPHALT SURFACE COURSE TYPE B	8,099.787 TON	68.35000	553,620.44	91.85000	743,965.44	85.00000	688,481.90
0140 4040340 ASPHALT SURFACE COURSE TYPE C	320.000 TON	169.00000	54,080.00	215.00000	68,800.00	220.00000	70,400.00

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4047220	840.000	205.00000	172,200.00	210.00000	176,400.00	310.00000	260,400.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0160 6011000	(1)	267,000.00000	267,000.00	155,375.00000	155,375.00	300,000.00000	300,000.00
TRAFFIC CONTROL	LS						
0170 6051120	612.000	5.90000	3,610.80	11.80000	7,221.60	6.50000	3,978.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6240005	410.000	0.15000	61.50	0.15000	61.50	0.16000	65.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0190 6240010	155,500.000	0.15000	23,325.00	0.13000	20,215.00	0.15000	23,325.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0200 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	233.000 LF	0.15000	34.95	0.50000	116.50	0.55000	128.15
0210 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,618.000 LF	1.00000	1,618.00	1.00000	1,618.00	1.10000	1,779.80
0220 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	3,780.000 LF	0.15000	567.00	0.15000	567.00	0.16000	604.80

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0230 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	130,889.000 LF	0.15000	19,633.35	0.13000	17,015.57	0.15000	19,633.35
0240 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	410.000 LF	2.00000	820.00	0.90000	369.00	1.00000	410.00
0250 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	51,432.000 LF	1.15000	59,146.80	0.90000	46,288.80	1.00000	51,432.00
0260 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	233.000 LF	2.75000	640.75	2.00000	466.00	2.25000	524.25

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6271024	30.000	25.00000	750.00	12.00000	360.00	13.70000	411.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0280 6271025	809.000	12.50000	10,112.50	12.00000	9,708.00	13.70000	11,083.30
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0290 6271066	3,780.000	1.15000	4,347.00	0.90000	3,402.00	1.00000	3,780.00
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0300 6271076	28,025.000	1.15000	32,228.75	0.90000	25,222.50	1.00000	28,025.00
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6290001 EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	(1) LS	8,150.00000	8,150.00	8,225.00000	8,225.00	9,400.00000	9,400.00
0320 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	350.000 EA	7.50000	2,625.00	7.00000	2,450.00	8.00000	2,800.00
0330 6321000 MILLED-IN RUMBLE STRIP	14.610 MI	500.00000	7,305.00	500.00000	7,305.00	570.00000	8,327.70
0340 6531500 REFLECTIVE SIGN POST PANELS	200.000 LF	7.20000	1,440.00	9.80000	1,960.00	8.20000	1,640.00
0350 6562305 GUARDRAIL DELINEATOR - WHITE	300.000 EA	1.75000	525.00	1.75000	525.00	2.00000	600.00

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0360 8051050	2,825.000	21.50000	60,737.50	21.50000	60,737.50	24.50000	69,212.50
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0370 8051151	8.000	3,300.00000	26,400.00	3,300.00000	26,400.00	5,300.00000	42,400.00
MT3 LEADING END TREATMENT TL3	EA						
0380 8051208	650.000	110.00000	71,500.00	110.00000	71,500.00	125.00000	81,250.00
PREMASH THRIE WITH BASE PL 3.125 SPACING	LF						
0390 8052100	1,275.000	21.50000	27,412.50	21.50000	27,412.50	24.50000	31,237.50
MGS3 GR STANDARD SHOULDER	LF						
0400 8053001	1,700.000	27.00000	45,900.00	27.00000	45,900.00	30.50000	51,850.00
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**				**Cat Alt Member:**	
0410 8057100 PREMASH TYPE T TL3 LEADING 50'	16.000 EA	3,200.00000	51,200.00	3,200.00000	51,200.00	3,650.00000	58,400.00
0420 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	3.550 ACRE	3,750.00000	13,312.50	3,175.00000	11,271.25	3,850.00000	13,667.50
Section Totals:			$4,037,444.01		$4,247,598.63		$4,271,175.96
Contract Totals			**$4,037,444.01**		**$4,247,598.63**		**$4,271,175.96**
Cost Plus Time Totals			**$4,037,444.01**		**$4,247,598.63**		**4,271,175.96**

( ) indicates item is bid as Lump Sum

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	220,000.00000	220,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	115,000.00000	115,000.00				
BONDS AND INSURANCE	LS						
0040 2027801	2,375.000	2.15000	5,106.25				
REMOVAL OF EXIST. GUARDRAIL	LF						
0050 2033000	1,725.000	129.00000	222,525.00				
BORROW EXCAVATION	CY						
0060 2036000	77.090	255.00000	19,657.95				
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0070 2072000	77.090	200.00000	15,418.00				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3059900	81.650	140.00000	11,431.00				
MAINTENANCE STONE	TON						
0090 3104000	556.747	142.00000	79,058.07				
HMA SHOULDER WIDENING COURSE	TON						
0100 4011004	972.894	650.00000	632,381.10				
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4012100	8,165.000	98.00000	800,170.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0120 4013990	7,387.000	10.85000	80,148.95				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0125 4030320	7,828.480	82.00000	641,935.36				
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0130 4040320	8,099.787	80.00000	647,982.96				
ASPHALT SURFACE COURSE TYPE B	TON						
0140 4040340	320.000	240.00000	76,800.00				
ASPHALT SURFACE COURSE TYPE C	TON						
0150 4047220	840.000	220.00000	184,800.00				
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0160 6011000	(1)	270,000.00000	270,000.00				
TRAFFIC CONTROL	LS						
0170 6051120	612.000	6.25000	3,825.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6240005	410.000	0.16000	65.60				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0190 6240010	155,500.000	0.14000	21,770.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety		**Cat Alt Set:**		**Cat Alt Member:**		
0200 6240015	233.000 LF	0.55000	128.15				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT							
0210 6240025	1,618.000 LF	1.05000	1,698.90				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT							
0220 6240105	3,780.000 LF	0.16000	604.80				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT							

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0230 6240110	130,889.000	0.14000	18,324.46				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0240 6271007	410.000	0.95000	389.50				
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0250 6271012	51,432.000	0.95000	48,860.40				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0260 6271015	233.000	2.15000	500.95				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0270 6271024	30.000 LF	12.65000	379.50				
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL							
0280 6271025	809.000 LF	12.65000	10,233.85				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL							
0290 6271066	3,780.000 LF	0.95000	3,591.00				
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0300 6271076	28,025.000 LF	0.95000	26,623.75				
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety				**Cat Alt Set:**		**Cat Alt Member:**	
0310 6290001	(1)	8,750.00000	8,750.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0320 6301100	350.000	7.25000	2,537.50				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0330 6321000	14.610	525.00000	7,670.25				
MILLED-IN RUMBLE STRIP	MI						
0340 6531500	200.000	5.00000	1,000.00				
REFLECTIVE SIGN POST PANELS	LF						
0350 6562305	300.000	2.00000	600.00				
GUARDRAIL DELINEATOR - WHITE	EA						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043622 - SC 49 Road Departure Mitigation Safety			**Cat Alt Set:**		**Cat Alt Member:**	
0360 8051050	2,825.000	23.20000	65,540.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0370 8051151	8.000	3,560.00000	28,480.00				
MT3 LEADING END TREATMENT TL3	EA						
0380 8051208	650.000	120.00000	78,000.00				
PREMASH THRIE WITH BASE PL 3.125 SPACING	LF						
0390 8052100	1,275.000	23.20000	29,580.00				
MGS3 GR STANDARD SHOULDER	LF						
0400 8053001	1,700.000	29.15000	49,555.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						

Contract ID: 4470330 **Counties:** Union

Letting Date: February 11, 2025 **District(s):** District 4

Call Order: 070 **Project(s):** P043622

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 49 (Lockhart Highway) Union County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROGERS GROUP, INC. Unit Price	(4) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043622 - SC 49 Road Departure Mitigation Safety				**Cat Alt Set:**		**Cat Alt Member:**	
0410 8057100	16.000	3,450.00000	55,200.00				
PREMASH TYPE T TL3 LEADING 50'	EA						
0420 8100102	3.550	3,400.00000	12,070.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$4,498,393.25				
Contract Totals			**$4,498,393.25**				
Cost Plus Time Totals			**$4,498,393.25**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/17/2025

Vendor Ranking

Call Order: 070
Contract ID: 4470330
Counties: Union
Letting Date: February 11, 2025 2:00pm
District(s): District 4
Contract Time: 05/31/26 COMPLETION DATE

Contract Description: SC 49 (Lockhart Highway) Union County
PCN(s): P043622

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$4,037,444.01	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$4,247,598.63	105.21%
3	1RE005	REEVES CONSTRUCTION COMPANY	$4,271,175.96	105.79%
4	1RO010	ROGERS GROUP, INC.	$4,498,393.25	111.42%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers