

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	127,500.00000	127,500.00	135,000.00000	135,000.00	175,000.00000	175,000.00
MOBILIZATION		LS						
0020	1031200	(1)	78,445.00000	78,445.00	100,000.00000	100,000.00	17,500.00000	17,500.00
BRIDGE CONSTRUCTION ACCESS		LS						
0030	1032010	(1)	51,000.00000	51,000.00	40,000.00000	40,000.00	60,000.00000	60,000.00
BONDS AND INSURANCE		LS						
0040	1050800	1.000	25,200.00000	25,200.00	40,000.00000	40,000.00	35,000.00000	35,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0050	1052001	(1)	10,000.00000	10,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
UTILITY STAKING		LS						
0060	1080300	(1)	12,000.00000	12,000.00	12,000.00000	12,000.00	5,000.00000	5,000.00
CPM PROGRESS SCHEDULE		LS						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0070	2011000 (1)	35,000.00000	35,000.00	68,820.43000	68,820.43	47,500.00000	47,500.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS					
0080	2028100 (1)	80,000.00000	80,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0090	2031000 987.000	41.00000	40,467.00	27.00000	26,649.00	60.00000	59,220.00
UNCLASSIFIED EXCAVATION		CY					
0100	2033000 2,172.000	70.00000	152,040.00	35.00000	76,020.00	25.75000	55,929.00
BORROW EXCAVATION		CY					
0110	2037000 456.000	18.00000	8,208.00	18.00000	8,208.00	7.95000	3,625.20
GEOGRID REINFORCEMENT (UNIAXIAL)		SY					

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0120	2081001	2,000.000	38.00000	76,000.00	20.00000	40,000.00	18.00000	36,000.00
FINE GRADING		SY						
0130	3059900	300.000	115.00000	34,500.00	65.00000	19,500.00	45.00000	13,500.00
MAINTENANCE STONE		TON						
0140	4011004	50.000	685.00000	34,250.00	685.00000	34,250.00	775.00000	38,750.00
LIQUID ASPHALT BINDER PG64-22		TON						
0150	4012060	200.000	175.00000	35,000.00	175.00000	35,000.00	100.00000	20,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.		SY						
0160	4013120	470.000	28.30000	13,301.00	28.30000	13,301.00	20.00000	9,400.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						
0170	4020320	321.000	160.00000	51,360.00	160.00000	51,360.00	150.00000	48,150.00
ASPHALT BASE COURSE - TYPE B		TON						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0180	4030330 260.000	190.00000	49,400.00	190.00000	49,400.00	142.00000	36,920.00
ASPHALT INTERMEDIATE COURSE TYPE C TON							
0190	4040340 200.000	190.00000	38,000.00	190.00000	38,000.00	140.00000	28,000.00
ASPHALT SURFACE COURSE TYPE C TON							
0200	4040360 50.000	375.00000	18,750.00	375.00000	18,750.00	250.00000	12,500.00
ASPHALT SURFACE COURSE TYPE E TON							
0210	6011000 (1)	12,700.00000	12,700.00	5,000.00000	5,000.00	43,000.00000	43,000.00
TRAFFIC CONTROL LS							
0220	6041200 102.000	25.00000	2,550.00	25.00000	2,550.00	24.75000	2,524.50
BARRICADE - TYPE III LF							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0230 6051120	128.000	10.00000	1,280.00	6.85000	876.80	10.00000	1,280.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							
0240 6051125	70.000	7.00000	490.00	8.95000	626.50	7.00000	490.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)							
0250 608100B	16.000	78.50000	1,256.00	120.00000	1,920.00	78.50000	1,256.00
TYPE B - FLASHING LIGHT							
0260 6240005	1,270.000	0.15000	190.50	0.15000	190.50	0.15000	190.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT							
0270 6240110	1,270.000	0.15000	190.50	0.15000	190.50	0.15000	190.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0280	6262010 320.000	5.00000	1,600.00	5.00000	1,600.00	5.00000	1,600.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE LF							
0290	6262110 320.000	5.00000	1,600.00	5.00000	1,600.00	5.00000	1,600.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE LF							
0300	6271010 1,270.000	2.00000	2,540.00	2.00000	2,540.00	2.00000	2,540.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF							
0310	6271074 1,270.000	2.00000	2,540.00	2.00000	2,540.00	2.00000	2,540.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. LF							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0320	6301100	10.000	10.00000	100.00	10.00000	100.00	10.00000	100.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0330	6510105	20.000	25.00000	500.00	26.00000	520.00	24.99000	499.80
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						
0340	6531205	60.000	14.50000	870.00	7.75000	465.00	14.50000	870.00
U-SECTION POST FOR SIGN SUPPORTS - 2P		LF						
0350	6750278	804.000	22.00000	17,688.00	35.77000	28,759.08	2.05000	1,648.20
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0360	7011400	122.200	1,450.00000	177,190.00	2,300.00000	281,060.00	1,200.00000	146,640.00
CONC. FOR STRUCTURES - CLASS 4000		CY						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0370	7031200 44,526.000	1.70000	75,694.20	1.08000	48,088.08	2.00000	89,052.00
REINF. STEEL FOR STRUCTURES (BRIDGE) LB							
0380	7031220 2,996.000	5.50000	16,478.00	2.17000	6,501.32	2.00000	5,992.00
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) LB							
0390	7046010 997.500	334.00000	333,165.00	300.00000	299,250.00	340.00000	339,150.00
3'-0" x 1'-9" CORED SLABS LF							
0400	7046020 589.800	351.00000	207,019.80	400.00000	235,920.00	380.00000	224,124.00
3'-0" x 2'-0" CORED SLABS LF							
0410	7051050 399.000	121.00000	48,279.00	117.57000	46,910.43	300.00000	119,700.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL LF							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0420	7110010	12.000	3,600.00000	43,200.00	6,000.00000	72,000.00	3,500.00000	42,000.00
PILE DRIVING SET-UP		EA						
0430	7111560	12.000	173.00000	2,076.00	169.06000	2,028.72	135.00000	1,620.00
REINF. PILE TIPS (HP14 X 73)		EA						
0440	7112220	216.000	150.00000	32,400.00	58.63000	12,664.08	70.30000	15,184.80
STEEL H BEARING PILING (HP14 X 73)		LF						
0450	7120006	4.000	24,000.00000	96,000.00	35,000.00000	140,000.00	87,500.00000	350,000.00
DRILLED SHAFT SET-UP		EA						
0460	7120010	4.000	500.00000	2,000.00	2,500.00000	10,000.00	1,500.00000	6,000.00
CROSSHOLE SONIC LOGGING SETUP		EA						

Tabulation of Bids

Page 10 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0470	7120142	58.000	1,140.00000	66,120.00	2,216.23000	128,541.34	2,000.00000	116,000.00
DRILLED SHAFT WITH ROCK EXCAVATION - 36" DIAMETER		LF						
0480	7120151	66.000	1,120.00000	73,920.00	2,191.29000	144,625.14	2,000.00000	132,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF						
0490	7120155	71.000	227.00000	16,117.00	510.26000	36,228.46	450.00000	31,950.00
CONSTRUCTION CASING - 42" DIAMETER		LF						
0500	7143618	28.000	236.00000	6,608.00	150.00000	4,200.00	270.00000	7,560.00
18" SMOOTH WALL PIPE		LF						
0510	7191605	1.000	8,000.00000	8,000.00	5,500.00000	5,500.00	5,249.60000	5,249.60
CATCH BASIN -TYPE 16		EA						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0520	7199200 42.000	350.00000	14,700.00	250.00000	10,500.00	425.00000	17,850.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) LF							
0530	7203210 141.000	125.00000	17,625.00	48.00000	6,768.00	200.00000	28,200.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE LF							
0540	7243100 60.000	330.00000	19,800.00	150.00000	9,000.00	160.00000	9,600.00
ELASTOMERIC BEARING EA							
0550	7282000 5.400	883.00000	4,768.20	57.71000	311.63	60.18000	324.97
WATERPROOFING SY							
0560	7293000 493.600	54.00000	26,654.40	57.71000	28,485.66	10.52000	5,192.67
WATERPROOFING (BRIDGE DECK) SY							

Tabulation of Bids

Page 12 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0570 8011210	36.000	155.00000	5,580.00	212.33000	7,643.88	60.00000	2,160.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON					
0580 8021106	500.000	35.00000	17,500.00	75.00000	37,500.00	15.00000	7,500.00
6" PIPE UNDERDRAIN		LF					
0590 8041010	108.000	150.00000	16,200.00	85.00000	9,180.00	110.00000	11,880.00
RIP-RAP (CLASS A)		TON					
0600 8041020	69.000	140.00000	9,660.00	90.00000	6,210.00	110.00000	7,590.00
RIP-RAP (CLASS B)		TON					
0610 8041030	484.000	155.00000	75,020.00	95.00000	45,980.00	120.00000	58,080.00
RIP-RAP (CLASS C)		TON					

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0620	8048210 440.000	15.00000	6,600.00	10.00000	4,400.00	6.00000	2,640.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C SY							
0630	8051151 4.000	2,500.00000	10,000.00	2,500.00000	10,000.00	3,500.00000	14,000.00
MT3 LEADING END TREATMENT TL3 EA							
0640	8052100 150.000	25.00000	3,750.00	25.00000	3,750.00	20.00000	3,000.00
MGS3 GR STANDARD SHOULDER LF							
0650	8053255 4.000	1,787.00000	7,148.00	1,787.50000	7,150.00	1,800.00000	7,200.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 EA							
0660	8053257 3.000	3,000.00000	9,000.00	5,000.00000	15,000.00	4,500.00000	13,500.00
FLUME INLET AT GUARDRAIL (HANDWORK) EA							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0670	8068301	100.000	10.00000	1,000.00	3.78000	378.00	10.00000	1,000.00
TEMPORARY BARRIER FENCE (ORANGE)		LF						
0680	8091010	14.000	125.00000	1,750.00	280.00000	3,920.00	100.00000	1,400.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0690	8091050	(1)	4,500.00000	4,500.00	6,000.00000	6,000.00	2,500.00000	2,500.00
RIGHT OF WAY PLAT		LS						
0700	8100100	0.930	1,572.90000	1,462.80	1,590.00000	1,478.70	2,100.00000	1,953.00
PERMANENT COVER		ACRE						
0710	8100200	0.470	920.00000	432.40	940.00000	441.80	4,150.00000	1,950.50
TEMPORARY COVER		ACRE						
0720	8101105	251.000	6.00000	1,506.00	6.00000	1,506.00	35.00000	8,785.00
COMPOST		CY						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0730	8104005	93.000	1.95000	181.35	1.94000	180.42	9.00000	837.00
FERTILIZER (NITROGEN)		LB						
0740	8104010	93.000	1.95000	181.35	1.94000	180.42	9.00000	837.00
FERTILIZER (PHOSPHORIC ACID)		LB						
0750	8104015	93.000	1.95000	181.35	1.94000	180.42	9.00000	837.00
FERTILIZER (POTASH)		LB						
0760	8105005	3,630.000	0.95000	3,448.50	0.94000	3,412.20	0.45000	1,633.50
AGRICULTURAL GRANULAR LIME		LB						
0770	8109050	54,300.000	0.07000	3,801.00	0.07000	3,801.00	0.09000	4,887.00
SELECTIVE WATERING		GAL						
0780	8109901	2.800	436.00000	1,220.80	437.00000	1,223.60	750.00000	2,100.00
MOWING		ACRE						

Tabulation of Bids

Page 16 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0790	8151110	3.000	2,455.00000	7,365.00	2,399.00000	7,197.00	2,000.00000	6,000.00
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
0800	8151203	2.000	3,597.00000	7,194.00	3,633.00000	7,266.00	3,100.00000	6,200.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
0810	8152004	1.000	565.00000	565.00	70.00000	70.00	1,500.00000	1,500.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						
0820	8153000	2,000.000	3.45000	6,900.00	4.44000	8,880.00	3.25000	6,500.00
SILT FENCE		LF						
0830	8153090	200.000	3.90000	780.00	3.87000	774.00	6.50000	1,300.00
REPLACE/REPAIR SILT FENCE		LF						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description Alt Set / Alt Member			(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0840	8153106	100.000	35.55000	3,555.00	45.00000	4,500.00	8.25000	825.00
FLOATING TURBIDITY BARRIER-LIGHT DUTY(6'DEPTH)		LF						
0850	8154050	500.000	21.00000	10,500.00	7.50000	3,750.00	5.00000	2,500.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0860	8154155	1.000	198.00000	198.00	800.00000	800.00	2,000.00000	2,000.00
INLET FILTER CLEANING		EA						
0870	8155110	100.000	100.00000	10,000.00	40.00000	4,000.00	100.00000	10,000.00
TEMPORARY DIVERSION DIKE WITH DITCH		LF						
0880	8156217	1.000	672.00000	672.00	1,800.00000	1,800.00	1,200.00000	1,200.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2		EA						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID		(1) IPC PAVING LLC		(2) DELLINGER, INC.		(3) CIVIL PROS INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0890	8156410 155.000	172.00000	26,660.00	70.00000	10,850.00	55.00000	8,525.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL TON							
0900	8156490 550.000	40.00000	22,000.00	14.00000	7,700.00	10.00000	5,500.00
STABILIZED CONSTRUCTION ENTRANCE SY							
Section Totals:		\$2,580,843.15		\$2,764,423.11		\$2,817,033.74	
Contract Totals		\$2,580,843.15		\$2,764,423.11		\$2,817,033.74	
Cost Plus Time Totals		\$2,580,843.15		\$2,764,423.11		2,817,033.74	

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	140,000.00000	140,000.00	153,965.00000	153,965.00	334,509.00000	334,509.00
MOBILIZATION		LS						
0020	1031200	(1)	125,000.00000	125,000.00	75,000.00000	75,000.00	195,910.00000	195,910.00
BRIDGE CONSTRUCTION ACCESS		LS						
0030	1032010	(1)	85,000.00000	85,000.00	96,230.00000	96,230.00	102,030.00000	102,030.00
BONDS AND INSURANCE		LS						
0040	1050800	1.000	50,000.00000	50,000.00	25,000.00000	25,000.00	48,947.00000	48,947.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0050	1052001	(1)	5,000.00000	5,000.00	7,500.00000	7,500.00	18,355.00000	18,355.00
UTILITY STAKING		LS						
0060	1080300	(1)	2,751.00000	2,751.00	25,000.00000	25,000.00	29,368.00000	29,368.00
CPM PROGRESS SCHEDULE		LS						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0070	2011000 (1)	150,000.00000	150,000.00	82,000.00000	82,000.00	37,120.00000	37,120.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY							
0080	2028100 (1)	150,000.00000	150,000.00	124,060.00000	124,060.00	246,876.00000	246,876.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE							
0090	2031000 987.000	27.00000	26,649.00	27.00000	26,649.00	113.00000	111,531.00
UNCLASSIFIED EXCAVATION							
0100	2033000 2,172.000	36.00000	78,192.00	36.00000	78,192.00	55.00000	119,460.00
BORROW EXCAVATION							
0110	2037000 456.000	12.00000	5,472.00	12.00000	5,472.00	11.00000	5,016.00
GEOGRID REINFORCEMENT (UNIAXIAL)							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0120 2081001	2,000.000	8.00000	16,000.00	8.00000	16,000.00	24.00000	48,000.00
FINE GRADING SY							
0130 3059900	300.000	34.00000	10,200.00	34.00000	10,200.00	90.00000	27,000.00
MAINTENANCE STONE TON							
0140 4011004	50.000	700.00000	35,000.00	798.19000	39,909.50	1,101.00000	55,050.00
LIQUID ASPHALT BINDER PG64-22 TON							
0150 4012060	200.000	160.50000	32,100.00	104.75000	20,950.00	241.00000	48,200.00
FULL DEPTH ASPH. PAV. SY							
PATCHING 6" UNIF.							
0160 4013120	470.000	31.00000	14,570.00	24.64000	11,580.80	51.00000	23,970.00
MILLING EXISTING ASPHALT SY							
PAVEMENT 2.0"							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0170	4020320	321.000	217.00000	69,657.00	126.49000	40,603.29	500.00000	160,500.00
ASPHALT BASE COURSE - TYPE B								
	TON							
0180	4030330	260.000	200.00000	52,000.00	121.89000	31,691.40	509.00000	132,340.00
ASPHALT INTERMEDIATE COURSE								
	TON							
TYPE C								
0190	4040340	200.000	218.00000	43,600.00	148.09000	29,618.00	559.00000	111,800.00
ASPHALT SURFACE COURSE								
	TON							
TYPE C								
0200	4040360	50.000	300.00000	15,000.00	246.62000	12,331.00	606.00000	30,300.00
ASPHALT SURFACE COURSE								
	TON							
TYPE E								
0210	6011000	(1)	50,000.00000	50,000.00	15,000.00000	15,000.00	27,532.00000	27,532.00
TRAFFIC CONTROL								
	LS							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0220	6041200	102.000	25.00000	2,550.00	18.50000	1,887.00	30.00000	3,060.00
BARRICADE - TYPE III		LF						
0230	6051120	128.000	6.85000	876.80	5.95000	761.60	9.00000	1,152.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0240	6051125	70.000	8.95000	626.50	6.50000	455.00	9.00000	630.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)		SF						
0250	608100B	16.000	150.00000	2,400.00	90.00000	1,440.00	116.00000	1,856.00
TYPE B - FLASHING LIGHT		EA						
0260	6240005	1,270.000	0.15000	190.50	0.15000	190.50	0.18000	228.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0270 6240110	1,270.000	0.15000	190.50	0.15000	190.50	0.18000	228.60
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							
0280 6262010	320.000	5.00000	1,600.00	5.00000	1,600.00	6.00000	1,920.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE							
0290 6262110	320.000	5.00000	1,600.00	5.00000	1,600.00	6.00000	1,920.00
4"YELLOW SOLID LINES- PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE							
0300 6271010	1,270.000	2.00000	2,540.00	2.00000	2,540.00	2.50000	3,175.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0310 6271074	1,270.000	2.00000	2,540.00	2.00000	2,540.00	2.50000	3,175.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.							
	LF						
0320 6301100	10.000	10.00000	100.00	10.00000	100.00	12.00000	120.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
	EA						
0330 6510105	20.000	26.00000	520.00	20.00000	400.00	17.00000	340.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN							
	SF						
0340 6531205	60.000	7.75000	465.00	15.00000	900.00	9.00000	540.00
U-SECTION POST FOR SIGN SUPPORTS - 2P							
	LF						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0350	6750278	804.000	30.00000	24,120.00	20.00000	16,080.00	16.00000	12,864.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT								
0360	7011400	122.200	1,600.00000	195,520.00	2,500.00000	305,500.00	2,546.00000	311,121.20
CONC. FOR STRUCTURES - CLASS 4000								
0370	7031200	44,526.000	1.75000	77,920.50	2.00000	89,052.00	3.00000	133,578.00
REINF. STEEL FOR STRUCTURES (BRIDGE)								
0380	7031220	2,996.000	3.25000	9,737.00	5.00000	14,980.00	8.50000	25,466.00
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)								
0390	7046010	997.500	380.00000	379,050.00	490.00000	488,775.00	290.00000	289,275.00
3'-0" x 1'-9" CORED SLABS								

Tabulation of Bids

Page 27 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0400	7046020	589.800	415.00000	244,767.00	600.00000	353,880.00	356.00000	209,968.80
	3'-0" x 2'-0" CORED SLABS	LF						
0410	7051050	399.000	114.00000	45,486.00	155.00000	61,845.00	196.00000	78,204.00
	42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0420	7110010	12.000	1,500.00000	18,000.00	3,500.00000	42,000.00	4,929.00000	59,148.00
	PILE DRIVING SET-UP	EA						
0430	7111560	12.000	300.00000	3,600.00	475.00000	5,700.00	420.00000	5,040.00
	REINF. PILE TIPS (HP14 X 73)	EA						
0440	7112220	216.000	115.00000	24,840.00	70.55000	15,238.80	97.00000	20,952.00
	STEEL H BEARING PILING (HP14 X 73)	LF						

Tabulation of Bids

Page 28 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0450	7120006	4.000	30,000.00000	120,000.00	3,500.00000	14,000.00	9,177.00000	36,708.00
DRILLED SHAFT SET-UP		EA						
0460	7120010	4.000	4,000.00000	16,000.00	875.00000	3,500.00	9,544.00000	38,176.00
CROSSHOLE SONIC LOGGING SETUP		EA						
0470	7120142	58.000	2,000.00000	116,000.00	3,200.00000	185,600.00	2,447.00000	141,926.00
DRILLED SHAFT WITH ROCK EXCAVATION - 36" DIAMETER		LF						
0480	7120151	66.000	2,000.00000	132,000.00	3,200.00000	211,200.00	2,447.00000	161,502.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF						
0490	7120155	71.000	450.00000	31,950.00	475.00000	33,725.00	553.00000	39,263.00
CONSTRUCTION CASING - 42" DIAMETER		LF						

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0500 7143618	28.000	92.00000	2,576.00	92.00000	2,576.00	487.00000	13,636.00
18" SMOOTH WALL PIPE		LF					
0510 7191605	1.000	8,700.00000	8,700.00	8,700.00000	8,700.00	18,431.00000	18,431.00
CATCH BASIN -TYPE 16		EA					
0520 7199200	42.000	350.00000	14,700.00	250.00000	10,500.00	253.00000	10,626.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)		LF					
0530 7203210	141.000	75.00000	10,575.00	48.00000	6,768.00	99.00000	13,959.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF					
0540 7243100	60.000	300.00000	18,000.00	325.00000	19,500.00	344.00000	20,640.00
ELASTOMERIC BEARING		EA					

Tabulation of Bids

Page 30 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0550 7282000	5.400	400.00000	2,160.00	200.00000	1,080.00	387.00000	2,089.80
WATERPROOFING SY							
0560 7293000	493.600	84.50000	41,709.20	60.00000	29,616.00	83.00000	40,968.80
WATERPROOFING (BRIDGE DECK) SY							
0570 8011210	36.000	140.00000	5,040.00	120.00000	4,320.00	262.00000	9,432.00
AGGREGATE TON UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC							
0580 8021106	500.000	35.00000	17,500.00	15.00000	7,500.00	57.00000	28,500.00
6" PIPE UNDERDRAIN LF							
0590 8041010	108.000	85.00000	9,180.00	85.00000	9,180.00	171.00000	18,468.00
RIP-RAP (CLASS A) TON							

Tabulation of Bids

Page 31 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0600 8041020	69.000	110.00000	7,590.00	110.00000	7,590.00	147.00000	10,143.00
RIP-RAP (CLASS B)		TON					
0610 8041030	484.000	125.00000	60,500.00	125.00000	60,500.00	105.00000	50,820.00
RIP-RAP (CLASS C)		TON					
0620 8048210	440.000	6.00000	2,640.00	6.00000	2,640.00	9.00000	3,960.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY					
0630 8051151	4.000	3,100.00000	12,400.00	2,500.00000	10,000.00	3,059.00000	12,236.00
MT3 LEADING END TREATMENT TL3		EA					
0640 8052100	150.000	24.00000	3,600.00	25.00000	3,750.00	30.00000	4,500.00
MGS3 GR STANDARD SHOULDER		LF					

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0650	8053255	4.000	1,650.00000	6,600.00	1,787.50000	7,150.00	2,203.00000	8,812.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2		EA						
0660	8053257	3.000	10,000.00000	30,000.00	5,000.00000	15,000.00	7,293.00000	21,879.00
FLUME INLET AT GUARDRAIL (HANDWORK)		EA						
0670	8068301	100.000	3.00000	300.00	3.00000	300.00	6.00000	600.00
TEMPORARY BARRIER FENCE (ORANGE)		LF						
0680	8091010	14.000	300.00000	4,200.00	325.00000	4,550.00	245.00000	3,430.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0690	8091050	(1)	3,200.00000	3,200.00	3,200.00000	3,200.00	9,177.00000	9,177.00
RIGHT OF WAY PLAT		LS						

Tabulation of Bids

Page 33 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0700 8100100	0.930	4,000.00000	3,720.00	4,000.00000	3,720.00	2,447.00000	2,275.71
PERMANENT COVER	ACRE						
0710 8100200	0.470	3,300.00000	1,551.00	3,300.00000	1,551.00	3,059.00000	1,437.73
TEMPORARY COVER	ACRE						
0720 8101105	251.000	40.00000	10,040.00	40.00000	10,040.00	98.00000	24,598.00
COMPOST	CY						
0730 8104005	93.000	4.00000	372.00	4.00000	372.00	2.50000	232.50
FERTILIZER (NITROGEN)	LB						
0740 8104010	93.000	4.00000	372.00	4.00000	372.00	2.50000	232.50
FERTILIZER (PHOSPHORIC ACID)	LB						
0750 8104015	93.000	4.00000	372.00	4.00000	372.00	2.50000	232.50
FERTILIZER (POTASH)	LB						

Tabulation of Bids

Page 34 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0760	8105005 3,630.000 AGRICULTURAL GRANULAR LIME LB	0.20000	726.00	0.20000	726.00	0.75000	2,722.50
0770	8109050 54,300.000 SELECTIVE WATERING GAL	0.05000	2,715.00	0.05000	2,715.00	0.37000	20,091.00
0780	8109901 2.800 MOWING ACRE	400.00000	1,120.00	400.00000	1,120.00	104.00000	291.20
0790	8151110 3.000 TEMPORARY EROSION CONTROL BLANKET (ECB) MSY	2,000.00000	6,000.00	2,000.00000	6,000.00	3,548.00000	10,644.00
0800	8151203 2.000 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 ACRE	5,700.00000	11,400.00	5,700.00000	11,400.00	5,507.00000	11,014.00

Tabulation of Bids

Page 35 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0810	8152004	1.000	30.00000	30.00	30.00000	30.00	61.00000	61.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)								
0820	8153000	2,000.000	4.00000	8,000.00	4.00000	8,000.00	3.85000	7,700.00
SILT FENCE								
0830	8153090	200.000	4.00000	800.00	4.00000	800.00	3.85000	770.00
REPLACE/REPAIR SILT FENCE								
0840	8153106	100.000	65.00000	6,500.00	50.00000	5,000.00	59.00000	5,900.00
FLOATING TURBIDITY BARRIER-LIGHT DUTY(6'DEPH)								
0850	8154050	500.000	4.00000	2,000.00	4.00000	2,000.00	7.50000	3,750.00
REMOVAL OF SILT RETAINED BY SILT FENCE								

Tabulation of Bids

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description			(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0860	8154155	1.000	100.00000	100.00	100.00000	100.00	613.00000	613.00
INLET FILTER CLEANING		EA						
0870	8155110	100.000	120.00000	12,000.00	120.00000	12,000.00	72.00000	7,200.00
TEMPORARY DIVERSION DIKE WITH DITCH		LF						
0880	8156217	1.000	135.00000	135.00	135.00000	135.00	1,103.00000	1,103.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2		EA						
0890	8156410	155.000	49.00000	7,595.00	49.00000	7,595.00	83.00000	12,865.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		TON						
0900	8156490	550.000	15.00000	8,250.00	15.00000	8,250.00	24.00000	13,200.00
STABILIZED CONSTRUCTION ENTRANCE		SY						

Tabulation of Bids

Page 37 of 37

Contract ID: 4472470

Counties: Union

Letting Date: October 14, 2025

District(s): District 4

Call Order: 190

Project(s): P042093

Contract Time: 11/30/26 COMPLETION DATE

Min:

Max:

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY		(5) DANE CONSTRUCTION, LLC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$2,956,349.00		\$3,079,350.39		\$3,924,592.44
Contract Totals			\$2,956,349.00		\$3,079,350.39		\$3,924,592.44
Cost Plus Time Totals			\$2,956,349.00		\$3,079,350.39		3,924,592.44

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

11/6/2025

Vendor Ranking

Page: 1

Call Order: 190 **Contract ID:** 4472470 **Counties:** Union
Letting Date: October 14, 2025 2:00 pm **District(s):** District 4
Contract Time: 11/30/26 COMPLETION DATE

Contract Description: S-68 Dutchman Creek Road over Dutchman Creek Br Replacement **PCN(s):** P042093

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1IP003 IPC PAVING LLC	\$2,580,843.15	100.00%
2	1DE003 DELLINGER, INC.	\$2,764,423.11	107.11%
3	1CP002 CIVIL PROS INC	\$2,817,033.74	109.15%
4	1RE005 REEVES CONSTRUCTION COMPANY	\$2,956,349.00	114.55%
5	1DA002 DANE CONSTRUCTION, LLC	\$3,079,350.39	119.32%
6	1AD003 AOS SPECIALTY CONTRACTORS, INC.	\$3,924,592.44	152.07%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Travis Driggers