Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	55,000.00000	55,000.00	24,158.00000	24,158.00		
MOBILIZATION	LS						
0020 1032010	(1)	22,000.00000	22,000.00	24,158.00000	24,158.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	12,000.00000	12,000.00	30,000.00000	30,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2011000	(1)	80,000.00000	80,000.00	146,000.00000	146,000.00		
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0050 2025000	287.000	70.00000	20,090.00	35.00000	10,045.00		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0060 2031000 UNCLASSIFIED EXCAVATION	1,181.000 CY	49.00000	57,869.00	100.00000	118,100.00		
0070 2033000 BORROW EXCAVATION	433.000 CY	61.10000	26,456.30	40.00000	17,320.00		
0080 2034000 MUCK EXCAVATION	50.000 CY	55.00000	2,750.00	40.00000	2,000.00		
0090 2081001 FINE GRADING	188.000 SY	28.65000	5,386.20	30.00000	5,640.00		
0100 2103000 FLOWABLE FILL	4.000 CY	1,300.00000	5,200.00	500.00000	2,000.00		
0110 3059900 MAINTENANCE STONE	50.000 TON	140.00000	7,000.00	85.00000	4,250.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004	46.000	700.00000	32,200.00	825.00000	37,950.00		
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4013990	390.000	20.85000	8,131.50	42.00000	16,380.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4020310	402.000	248.50000	99,897.00	155.00000	62,310.00		
ASPHALT BASE COURSE - TYPE A	TON						
0150 4030330	196.000	293.50000	57,526.00	220.00000	43,120.00		
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0160 4040340	255.000	257.50000	65,662.50	193.00000	49,215.00		
ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0170 4040360	12.000	570.00000	6,840.00	440.00000	5,280.00		
ASPHALT SURFACE COURSE TYPE E	TON						
0180 6011000	(1)	210,000.00000	210,000.00	245,000.00000	245,000.00		
TRAFFIC CONTROL	LS						
0190 6051120	304.000	7.49000	2,276.96	8.00000	2,432.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 609115A	2,044.000	0.15000	306.60	0.21000	429.24		
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0210 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	3,366.000 LF	0.15000	504.90	0.21000	706.86		
0220 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	80.000 LF	1.50000	120.00	2.00000	160.00		
0230 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	24.000 EA	7.50000	180.00	10.00000	240.00		
0240 6251025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	40.000 LF	15.00000	600.00	20.00000	800.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,022.000 LF	1.25000	1,277.50	1.75000	1,788.50		
0260 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,683.000 LF	1.25000	2,103.75	1.75000	2,945.25		
0270 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	12.000 EA	7.50000	90.00	10.00000	120.00		
0280 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	10.000 SF	31.86000	318.60	25.00000	250.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0290 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	20.000 LF	8.96000	179.20	15.00000	300.00		
0300 7143618 18" SMOOTH WALL PIPE	288.000 LF	163.00000	46,944.00	90.00000	25,920.00		
0310 7143624 24" SMOOTH WALL PIPE	184.000 LF	219.00000	40,296.00	115.00000	21,160.00		
0320 7143630 30" SMOOTH WALL PIPE	164.000 LF	308.00000	50,512.00	275.00000	45,100.00		
0330 7191250 CATCH BASIN -TYPE 9 MH	1.000 EA	7,000.00000	7,000.00	7,000.00000	7,000.00		
0340 7191605 CATCH BASIN -TYPE 16	3.000 EA	10,000.00000	30,000.00	9,700.00000	29,100.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0350 7191650 CATCH BASIN -TYPE 18	2.000 EA	11,400.00000	22,800.00	12,500.00000	25,000.00		
0360 7192105 MANHOLE	1.000 EA	7,650.00000	7,650.00	8,000.00000	8,000.00		
0370 7196000 EXTRA DEPTH OF BOX	6.000 LF	550.00000	3,300.00	500.00000	3,000.00		
0380 7199100 BEVELING OF PIPE END	11.000 EA	1,125.00000	12,375.00	500.00000	5,500.00		
0390 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	767.000 LF	46.50000	35,665.50	54.00000	41,418.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0400 7204100 CONCRETE SIDEWALK(4" UNIFORM)	239.000 SY	94.00000	22,466.00	86.00000	20,554.00		
0410 7204900 DETECTABLE WARNING MATERIAL	25.000 SF	50.00000	1,250.00	50.00000	1,250.00		
0420 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	116.000 SY	176.50000	20,474.00	127.00000	14,732.00		
0430 7209000 PEDESTRIAN RAMP CONSTRUCTION	50.000 SY	250.00000	12,500.00	220.00000	11,000.00		
0440 8041020 RIP-RAP (CLASS B)	168.000 TON	210.00000	35,280.00	180.31000	30,292.08		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0450	8048200	198.000	7.00000	1,386.00	8.00000	1,584.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
0460	8091010	17.000	94.12000	1,600.04	225.00000	3,825.00		
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0470	8091050	(1)	3,500.00000	3,500.00	7,000.00000	7,000.00		
RIGHT OF WAY PLAT		LS						
0480	8100100	0.912	1,749.45000	1,595.50	2,800.00000	2,553.60		
PERMANENT COVER		ACRE						
0490	8100200	0.456	1,097.52000	500.47	2,000.00000	912.00		
TEMPORARY COVER		ACRE						

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0500 8101105 COMPOST	37.000 CY	5.00000	185.00	38.00000	1,406.00		
0510 8104005 FERTILIZER (NITROGEN)	91.200 LB	1.96000	178.75	9.00000	820.80		
0520 8104010 FERTILIZER (PHOSPHORIC ACID)	91.200 LB	1.96000	178.75	9.00000	820.80		
0530 8104015 FERTILIZER (POTASH)	91.200 LB	1.96000	178.75	9.00000	820.80		
0540 8105005 AGRICULTURAL GRANULAR LIME	1,824.000 LB	0.96000	1,751.04	0.50000	912.00		
0550 8109050 SELECTIVE WATERING	54,300.000 GAL	0.01000	543.00	0.05000	2,715.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) CHEROKEE, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**			
0560 8109901 MOWING	2.736 ACRE	1,499.76000	4,103.34	500.00000	1,368.00		
0570 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	0.859 MSY	2,433.16000	2,090.08	2,500.00000	2,147.50		
0580 8151202 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2	1.368 ACRE	3,029.80000	4,144.77	3,000.00000	4,104.00		
0590 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.368 ACRE	3,744.93000	5,123.06	3,300.00000	4,514.40		
0600 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	60.000 LF	11.29000	677.40	15.00000	900.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0610 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	60.000 LF	11.29000	677.40	15.00000	900.00		
0620 8152007 SEDIMENT TUBES FOR DITCH CHECKS	166.000 LF	11.29000	1,874.14	15.00000	2,490.00		
0630 8153000 SILT FENCE	1,036.000 LF	3.44000	3,563.84	6.00000	6,216.00		
0640 8156210 INLET STRUCTURE FILTER - TYPE B	1.000 EA	252.65000	252.65	514.02000	514.02		
0650 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	40.00000	22,000.00	35.10000	19,305.00		

Contract ID: 4562130 **Counties:** Williamsburg

Letting Date: August 12, 2025 **District(s):** District 5

Call Order: 200 **Project(s):** P039576

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement

Line No / Item ID Item Description		(1) PALMETTO CORP. OF CONWAY		(2) CHEROKEE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,186,582.49		$1,207,952.85		
Contract Totals			**$1,186,582.49**		**$1,207,952.85**		
Cost Plus Time Totals			**$1,186,582.49**		**$1,207,952.85**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/9/2025

Vendor Ranking

Call Order: 200
Contract ID: 4562130
Counties: Williamsburg
Letting Date: August 12, 2025 2:00 pm
District(s): District 5
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: Easler Hwy. & Holliman Rd. & OGR Intersection Improvement
PCN(s): P039576

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$1,186,582.49	100.00%
2	1CH005	CHEROKEE, INC.	$1,207,952.85	101.80%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers