Tabulation of Bids

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041308	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	75,000.00000	75,000.00	135,000.00000	135,000.00	343,000.00000	343,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	43,000.00000	43,000.00	55,000.00000	55,000.00	196,000.00000	196,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	265,000.00000	265,000.00	135,000.00000	135,000.00	260,350.00000	260,350.00
0040 2033000 BORROW EXCAVATION	2,372.000 CY	48.00000	113,856.00	42.00000	99,624.00	44.60000	105,791.20
0050 2035100 EXCAVATION FOR SHOULDER PAVING	1,252.414 STA	55.00000	68,882.77	53.00000	66,377.94	27.75000	34,754.49

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2072000	1,252.414	38.00000	47,591.73	14.00000	17,533.80	51.75000	64,812.42
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0070 3069900	127.000	43.00000	5,461.00	36.00000	4,572.00	65.00000	8,255.00
MAINTENANCE STONE	TON						
0080 3104000	11,639.760	54.00000	628,547.04	65.00000	756,584.40	66.80000	777,535.97
HMA SHOULDER WIDENING COURSE	TON						
0090 4011004	3,443.555	725.00000	2,496,577.38	745.00000	2,565,448.48	625.00000	2,152,221.88
LIQUID ASPHALT BINDER PG64-22	TON						
0100 4012080	5,700.000	64.00000	364,800.00	70.00000	399,000.00	72.25000	411,825.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4012100	7,000.000	83.00000	581,000.00	84.00000	588,000.00	88.50000	619,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0120 4013200	296,910.000	0.90000	267,219.00	1.00000	296,910.00	1.85000	549,283.50
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0130 4013990	550.000	30.00000	16,500.00	17.25000	9,487.50	31.80000	17,490.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	45.990	500.00000	22,995.00	500.00000	22,995.00	480.00000	22,075.20
MILLED-IN RUMBLE STRIP	MI						
0150 4030320	43,334.829	65.00000	2,816,763.89	75.00000	3,250,112.18	72.95000	3,161,275.78
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4030340	6,298.740	64.00000	403,119.36	74.00000	466,106.76	73.25000	461,382.71
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0170 4030350	330.000	88.00000	29,040.00	100.00000	33,000.00	105.00000	34,650.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0180 4037230	921.250	200.00000	184,250.00	145.00000	133,581.25	150.00000	138,187.50
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0190 6021120	1,184.000	6.50000	7,696.00	6.50000	7,696.00	6.50000	7,696.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	71,910.000	0.13000	9,348.30	0.13000	9,348.30	0.13000	9,348.30
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0210 6250010	620,955.000	0.12000	74,514.60	0.12000	74,514.60	0.12000	74,514.60
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0220 6250015	1,020.000	0.01000	10.20	0.01000	10.20	0.01000	10.20
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0230 6250025	1,425.000	2.00000	2,850.00	2.00000	2,850.00	2.00000	2,850.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0240 6250030	60.000	0.01000	0.60	0.01000	0.60	0.01000	0.60
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6250035	60.000	0.01000	0.60	0.01000	0.60	0.01000	0.60
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0260 6250105	93,510.000	0.13000	12,156.30	0.13000	12,156.30	0.13000	12,156.30
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0270 6250110	383,685.000	0.12000	46,042.20	0.12000	46,042.20	0.12000	46,042.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0280 6250112	880.000	2.00000	1,760.00	2.00000	1,760.00	2.00000	1,760.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6271005	23,520.000	0.46000	10,819.20	0.46000	10,819.20	0.46000	10,819.20
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0300 6271007	450.000	0.90000	405.00	0.87000	391.50	0.87000	391.50
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0310 6271010	135,275.000	0.45000	60,873.75	0.45000	60,873.75	0.45000	60,873.75
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0320 6271012	71,710.000	0.85000	60,953.50	0.85000	60,953.50	0.85000	60,953.50
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0330 6271015	340.000	3.00000	1,020.00	3.00000	1,020.00	3.00000	1,020.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6271023	100.000	25.00000	2,500.00	25.00000	2,500.00	25.00000	2,500.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0350 6271025	475.000	10.00000	4,750.00	10.00000	4,750.00	10.00000	4,750.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0360 6271030	18.000	100.00000	1,800.00	100.00000	1,800.00	100.00000	1,800.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0370 6271035	18.000	150.00000	2,700.00	150.00000	2,700.00	150.00000	2,700.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271064	22,980.000	0.45000	10,341.00	0.45000	10,341.00	0.45000	10,341.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0390 6271066	8,190.000	0.90000	7,371.00	0.87000	7,125.30	0.87000	7,125.30
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0400 6271074	105,430.000	0.45000	47,443.50	0.45000	47,443.50	0.45000	47,443.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0410 6271076	22,465.000	0.85000	19,095.25	0.85000	19,095.25	0.85000	19,095.25
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0420 6300005	1,343.000	4.50000	6,043.50	4.50000	6,043.50	4.50000	6,043.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0430 6301005	866.000	4.50000	3,897.00	4.50000	3,897.00	4.50000	3,897.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0440 6301100	1,949.000	4.50000	8,770.50	4.50000	8,770.50	4.50000	8,770.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0450 6320001	(1)	6,200.00000	6,200.00	6,200.00000	6,200.00	6,200.00000	6,200.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6351100	190.000	3.60000	684.00	3.60000	684.00	3.60000	684.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	LF						
0470 6351150	560.000	3.60000	2,016.00	3.60000	2,016.00	3.60000	2,016.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0480 6351400	140.000	3.60000	504.00	3.60000	504.00	3.60000	504.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0490 6351450	560.000	3.60000	2,016.00	3.60000	2,016.00	3.60000	2,016.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0500 6750278	800.000	17.00000	13,600.00	16.88000	13,504.00	16.88000	13,504.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0510 675027S	150.000	35.00000	5,250.00	35.00000	5,250.00	35.00000	5,250.00
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	LF						
0520 6770394	1,100.000	3.25000	3,575.00	3.25000	3,575.00	3.25000	3,575.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0530 6770413	2,384.000	0.52000	1,239.68	0.52000	1,239.68	0.52000	1,239.68
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0540 6780495	1,012.000	6.60000	6,679.20	6.60000	6,679.20	6.60000	6,679.20
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041308		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6800518	6.000	662.00000	3,972.00	662.00000	3,972.00	662.00000	3,972.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0560 8057100	2.000	4,890.00000	9,780.00	4,890.00000	9,780.00	4,400.00000	8,800.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0570 8100102	7.478	4,000.00000	29,912.00	4,000.00000	29,912.00	3,050.00000	22,807.90
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$8,918,193.05		$9,522,567.99		$9,838,541.23
Contract Totals			**$8,918,193.05**		**$9,522,567.99**		**$9,838,541.23**
Cost Plus Time Totals			**$8,918,193.05**		**$9,522,567.99**		**9,838,541.23**

Contract ID: 4564660 **Counties:** Williamsburg

Letting Date: January 10, 2023 **District(s):** District 5

Call Order: 130 **Project(s):** P041308, P041309, P041310

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/7/2023

Vendor Ranking

Call Order: 130
Contract ID: 4564660
Counties: Williamsburg
Letting Date: January 10, 2023 2:00 P.M.
District(s): District 5
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Williamsburg Co

PCN(s): P041308, P041309, P041310

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$8,918,193.05	100.00%
2	1C0103	COASTAL ASPHALT, LLC	$9,522,567.99	106.78%
3	1PA005	PALMETTO CORP. OF CONWAY	$9,838,541.23	110.32%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor