Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	167,000.00000	167,000.00	170,000.00000	170,000.00	240,000.00000	240,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	105,000.00000	105,000.00	35,000.00000	35,000.00	29,500.00000	29,500.00
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,937.000 SY	18.30000	35,447.10	8.25000	15,980.25	28.50000	55,204.50
0040 2027801 REMOVAL OF EXIST. GUARDRAIL	4,150.000 LF	1.00000	4,150.00	1.00000	4,150.00	1.05000	4,357.50
0050 2031000 UNCLASSIFIED EXCAVATION	447.000 CY	44.40000	19,846.80	45.00000	20,115.00	43.50000	19,444.50
0060 2033000 BORROW EXCAVATION	4,000.000 CY	43.75000	175,000.00	56.00000	224,000.00	93.55000	374,200.00

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0070 2036000 EXCAVATION FOR SHOULDER PAVING	1,056.000 STA	27.95000	29,515.20	80.00000	84,480.00	43.00000	45,408.00
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,056.000 STA	81.00000	85,536.00	13.00000	13,728.00	86.00000	90,816.00
0090 3059900 MAINTENANCE STONE	141.000 TON	109.00000	15,369.00	40.00000	5,640.00	89.95000	12,682.95
0100 3104000 HMA SHOULDER WIDENING COURSE	6,759.000 TON	82.85000	559,983.15	74.00000	500,166.00	82.35000	556,603.65
0110 4011004 LIQUID ASPHALT BINDER PG64-22	1,264.000 TON	680.00000	859,520.00	670.00000	846,880.00	660.00000	834,240.00

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P038116 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**		
0120 4012100	14,080.000	77.95000	1,097,536.00	99.25000	1,397,440.00	105.00000	1,478,400.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0130 4013115	175,000.000	1.95000	341,250.00	3.10000	542,500.00	2.25000	393,750.00
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0140 4013990	3,689.000	6.35000	23,425.15	7.40000	27,298.60	12.40000	45,743.60
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4040320	17,200.000	88.75000	1,526,500.00	93.00000	1,599,600.00	85.00000	1,462,000.00
ASPHALT SURFACE COURSE TYPE B	TON						
0160 4047230	696.000	195.00000	135,720.00	155.00000	107,880.00	255.00000	177,480.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0170 6011000	(1)	125,295.00000	125,295.00	108,000.00000	108,000.00	485,000.00000	485,000.00
TRAFFIC CONTROL	LS						
0180 6051120	688.000	6.00000	4,128.00	5.35000	3,680.80	6.50000	4,472.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6092150	100.000	20.00000	2,000.00	20.00000	2,000.00	21.50000	2,150.00
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	EA						
0200 6240005	2,214.000	0.11000	243.54	0.11000	243.54	0.11000	243.54
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6240010	311,139.000	0.10000	31,113.90	0.10000	31,113.90	0.10000	31,113.90
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6240025	1,158.000	0.01000	11.58	0.01000	11.58	1.10000	1,273.80
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0230 6240030	8.000	0.01000	0.08	0.01000	0.08	0.01000	0.08
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0240 6240035	6.000	0.01000	0.06	0.01000	0.06	0.01000	0.06
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0250 6240040	8.000	0.01000	0.08	0.01000	0.08	0.01000	0.08
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P038116 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6240105	21,900.000	0.11000	2,409.00	0.11000	2,409.00	0.12000	2,628.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0270 6240110	168,519.000	0.10000	16,851.90	0.10000	16,851.90	0.11000	18,537.09
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0280 6271007	738.000	1.00000	738.00	1.00000	738.00	1.10000	811.80
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0290 6271012	103,713.000	0.90000	93,341.70	0.90000	93,341.70	1.00000	103,713.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	386.000 LF	14.00000	5,404.00	14.00000	5,404.00	15.00000	5,790.00
0310 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	8.000 EA	125.00000	1,000.00	125.00000	1,000.00	135.00000	1,080.00
0320 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	8.000 EA	200.00000	1,600.00	200.00000	1,600.00	215.00000	1,720.00
0330 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	8.000 EA	200.00000	1,600.00	200.00000	1,600.00	215.00000	1,720.00

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P038116 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0340 6271066	7,300.000	0.92000	6,716.00	0.92000	6,716.00	0.99000	7,227.00
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0350 6271076	56,173.000	0.90000	50,555.70	0.90000	50,555.70	0.99000	55,611.27
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0360 6290001	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,350.00000	5,350.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0370 6300005	25.000	4.00000	100.00	4.00000	100.00	4.30000	107.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0380 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,320.000 EA	4.00000	5,280.00	4.00000	5,280.00	4.30000	5,676.00
0390 6321000 MILLED-IN RUMBLE STRIP	30.000 MI	425.00000	12,750.00	500.00000	15,000.00	550.00000	16,500.00
0400 6510109 FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	90.000 SF	22.50000	2,025.00	22.00000	1,980.00	24.00000	2,160.00
0410 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	221.000 LF	12.00000	2,652.00	16.00000	3,536.00	12.85000	2,839.85
0420 6531500 REFLECTIVE SIGN POST PANELS	85.000 LF	3.35000	284.75	12.00000	1,020.00	3.60000	306.00

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0430 6562305	670.000	4.00000	2,680.00	3.00000	2,010.00	4.30000	2,881.00
GUARDRAIL DELINEATOR - WHITE	EA						
0440 8051151	4.000	3,600.00000	14,400.00	3,620.00000	14,480.00	3,850.00000	15,400.00
MT3 LEADING END TREATMENT TL3	EA						
0450 8052150	125.000	28.00000	3,500.00	47.00000	5,875.00	30.00000	3,750.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0460 8053001	3,225.000	27.00000	87,075.00	34.65000	111,746.25	28.50000	91,912.50
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0470 8057100	4.000	3,200.00000	12,800.00	3,600.00000	14,400.00	3,500.00000	14,000.00
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 4565130 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 150 **Project(s):** P038116

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 521 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P038116 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0480 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	9.690 ACRE	2,750.00000	26,647.50	3,750.00000	36,337.50	3,725.00000	36,095.25
0490 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	5.000 MSY	1,950.00000	9,750.00	5,000.00000	25,000.00	1,925.00000	9,625.00
0500 8153000 SILT FENCE	5,323.000 LF	2.75000	14,638.25	3.50000	18,630.50	3.50000	18,630.50
Section Totals:			$5,723,389.44		$6,180,519.44		$6,768,155.92
Contract Totals			**$5,723,389.44**		**$6,180,519.44**		**$6,768,155.92**
Cost Plus Time Totals			**$5,723,389.44**		**$6,180,519.44**		**6,768,155.92**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 150
Contract ID: 4565130
Counties: Williamsburg
Letting Date: January 14, 2025 2:00 PM
District(s): District 5
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: US 521 Safety Improvements in Williamsburg County
PCN(s): P038116

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$5,723,389.44	100.00%
2	1C0103	COASTAL ASPHALT, LLC	$6,180,519.44	107.99%
3	1KI001	KING ASPHALT, INC.	$6,768,155.92	118.25%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers