Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID Item Description			(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042232 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)		95,000.00000	95,000.00	125,000.00000	125,000.00	140,000.00000	140,000.00
MOBILIZATION	LS							
0020 1032010	(1)		55,000.00000	55,000.00	20,000.00000	20,000.00	14,500.00000	14,500.00
BONDS AND INSURANCE	LS							
0030 2023000	2,938.000		12.50000	36,725.00	5.50000	16,159.00	25.95000	76,241.10
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY							
0040 2027801	200.000		1.00000	200.00	1.00000	200.00	1.05000	210.00
REMOVAL OF EXIST. GUARDRAIL	LF							
0050 2031000	678.000		44.50000	30,171.00	50.00000	33,900.00	50.25000	34,069.50
UNCLASSIFIED EXCAVATION	CY							
0060 2033000	1,820.000		51.00000	92,820.00	62.00000	112,840.00	90.00000	163,800.00
BORROW EXCAVATION	CY							

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042232 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0070 2036000 EXCAVATION FOR SHOULDER PAVING	481.000 STA	24.75000	11,904.75	98.00000	47,138.00	42.90000	20,634.90
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	481.000 STA	59.50000	28,619.50	16.00000	7,696.00	82.60000	39,730.60
0090 3059900 MAINTENANCE STONE	70.000 TON	125.00000	8,750.00	38.00000	2,660.00	100.00000	7,000.00
0100 3104000 HMA SHOULDER WIDENING COURSE	3,204.000 TON	77.85000	249,431.40	78.00000	249,912.00	71.95000	230,527.80
0110 4011004 LIQUID ASPHALT BINDER PG64-22	621.000 TON	655.00000	406,755.00	670.00000	416,070.00	660.00000	409,860.00

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042232 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**		
0120 4012100	6,941.000	75.70000	525,433.70	96.00000	666,336.00	92.51000	642,111.91
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0130 4013117	70,791.000	1.80000	127,423.80	3.40000	240,689.40	2.00000	141,582.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0140 4013990	3,378.000	5.30000	17,903.40	5.00000	16,890.00	8.75000	29,557.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4040320	8,169.000	85.25000	696,407.25	91.00000	743,379.00	76.05000	621,252.45
ASPHALT SURFACE COURSE TYPE B	TON						
0160 4047230	500.000	190.00000	95,000.00	154.00000	77,000.00	245.00000	122,500.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042232 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0170 6011000	(1)	103,895.00000	103,895.00	53,000.00000	53,000.00	255,000.00000	255,000.00
TRAFFIC CONTROL	LS						
0180 6051120	976.000	6.00000	5,856.00	5.35000	5,221.60	7.20000	7,027.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6240005	2,745.000	0.11000	301.95	0.11000	301.95	0.12000	329.40
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6240010	190,080.000	0.10000	19,008.00	0.10000	19,008.00	0.11000	20,908.80
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0210 6240025	1,950.000	0.01000	19.50	0.01000	19.50	0.01000	19.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042232 - Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0220 6240030	12.000	0.01000	0.12	0.01000	0.12	0.01000	0.12
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0230 6240035	6.000	0.01000	0.06	0.01000	0.06	0.01000	0.06
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0240 6240045	6.000	0.01000	0.06	0.01000	0.06	0.01000	0.06
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0250 6240105	19,500.000	0.11000	2,145.00	0.11000	2,145.00	0.12000	2,340.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P042232 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6240110	142,500.000	0.10000	14,250.00	0.10000	14,250.00	0.11000	15,675.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0270 6271007	915.000	0.92000	841.80	0.92000	841.80	0.95000	869.25
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0280 6271012	63,360.000	0.90000	57,024.00	0.90000	57,024.00	0.95000	60,192.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0290 6271025	650.000	14.00000	9,100.00	14.00000	9,100.00	14.75000	9,587.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P042232 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6271030	4.000	125.00000	500.00	125.00000	500.00	131.50000	526.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0310 6271035	2.000	150.00000	300.00	150.00000	300.00	158.00000	316.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0320 6271045	2.000	750.00000	1,500.00	750.00000	1,500.00	790.00000	1,580.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0330 6271066	6,500.000	0.92000	5,980.00	0.92000	5,980.00	0.95000	6,175.00
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042232 - Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6271076	47,500.000	0.90000	42,750.00	0.90000	42,750.00	0.95000	45,125.00
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0350 6290001	(1)	11,000.00000	11,000.00	11,000.00000	11,000.00	11,575.00000	11,575.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0360 6301100	660.000	4.00000	2,640.00	4.00000	2,640.00	4.20000	2,772.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0370 6319505	39,072.000	0.01000	390.72	0.01000	390.72	0.01000	390.72
REMOVAL OF PAVEMENT MARKINGS	LF						
0380 6321000	16.000	500.00000	8,000.00	500.00000	8,000.00	525.00000	8,400.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042232 - Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0390 6510109	44.000	22.50000	990.00	22.00000	968.00	30.00000	1,320.00
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0400 6531210	91.000	12.00000	1,092.00	16.00000	1,456.00	10.70000	973.70
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0410 6531500	35.000	3.35000	117.25	12.00000	420.00	5.25000	183.75
REFLECTIVE SIGN POST PANELS	LF						
0420 6562305	112.000	4.00000	448.00	4.00000	448.00	4.20000	470.40
GUARDRAIL DELINEATOR - WHITE	EA						
0430 8051151	4.000	3,295.00000	13,180.00	3,295.00000	13,180.00	3,470.00000	13,880.00
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P042232 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0440 8052125	50.000	38.00000	1,900.00	38.00000	1,900.00	40.00000	2,000.00
MGS3LS16 GUARDRAIL LONG SPAN 16FT CLEAR	LF						
0450 8052150	75.000	38.00000	2,850.00	38.00000	2,850.00	40.00000	3,000.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0460 8053001	24.000	35.00000	840.00	35.00000	840.00	37.00000	888.00
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0470 8057100	5.000	3,290.00000	16,450.00	3,290.00000	16,450.00	3,465.00000	17,325.00
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 4565470 **Counties:** Williamsburg

Letting Date: January 14, 2025 **District(s):** District 5

Call Order: 160 **Project(s):** P042232

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 261 Safety Improvements in Williamsburg County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	P042232 - Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0480 8100102	5.820	2,750.00000	16,005.00	4,250.00000	24,735.00	3,290.00000	19,147.80
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0490 8153000	500.000	2.75000	1,375.00	4.00000	2,000.00	5.25000	2,625.00
SILT FENCE	LF						
Section Totals:			$2,818,294.26		$3,075,089.21		$3,204,200.02
Contract Totals			**$2,818,294.26**		**$3,075,089.21**		**$3,204,200.02**
Cost Plus Time Totals			**$2,818,294.26**		**$3,075,089.21**		**3,204,200.02**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 160
Contract ID: 4565470
Counties: Williamsburg
Letting Date: January 14, 2025 2:00 PM
District(s): District 5
Contract Time: 11/30/25 COMPLETION DATE

Contract Description: SC 261 Safety Improvements in Williamsburg County
PCN(s): P042232

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$2,818,294.26	100.00%
2	1C0103	COASTAL ASPHALT, LLC	$3,075,089.21	109.11%
3	1KI001	KING ASPHALT, INC.	$3,204,200.02	113.69%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers