Tabulation of Bids

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	265,000.00000	265,000.00	269,750.00000	269,750.00	200,000.00000	200,000.00
MOBILIZATION	LS						
0020 1032010	(1)	48,000.00000	48,000.00	107,750.00000	107,750.00	35,000.00000	35,000.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	27,500.00000	27,500.00	21,000.00000	21,000.00	15,000.00000	15,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0040 2033000	2,335.400	85.00000	198,509.00	100.00000	233,540.00	62.96000	147,036.78
BORROW EXCAVATION	CY						
0050 3059900	8.500	105.00000	892.50	200.00000	1,700.00	146.21000	1,242.79
MAINTENANCE STONE	TON						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043851		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3063242	163,240.330	7.75000	1,265,112.56	6.35000	1,036,576.10	7.28000	1,188,389.60
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0070 3064000	4,652.640	200.00000	930,528.00	216.00000	1,004,970.24	226.56000	1,054,102.12
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0080 4011004	938.476	665.00000	624,086.54	683.00000	640,979.11	620.00000	581,855.12
LIQUID ASPHALT BINDER PG64-22	TON						
0090 4012080	850.000	91.50000	77,775.00	130.00000	110,500.00	91.00000	77,350.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0100 4013990	850.000	24.50000	20,825.00	11.00000	9,350.00	44.00000	37,400.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**				**Cat Alt Member:**	
0110 4040320 ASPHALT SURFACE COURSE TYPE B	15,871.041 TON	77.30000	1,226,831.47	92.00000	1,460,135.77	91.00000	1,444,264.73
0120 4040340 ASPHALT SURFACE COURSE TYPE C	511.360 TON	113.75000	58,167.20	128.00000	65,454.08	88.00000	44,999.68
0130 4040350 ASPHALT SURFACE COURSE TYPE D	45.000 TON	168.00000	7,560.00	180.00000	8,100.00	225.00000	10,125.00
0140 4047230 DRIVEWAY PAVING-SURFACE TYPE D	468.125 TON	245.00000	114,690.63	244.00000	114,222.50	155.00000	72,559.38
0150 6011000 TRAFFIC CONTROL	(1) LS	298,500.00000	298,500.00	127,500.00000	127,500.00	400,000.00000	400,000.00

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043851		**Cat Alt Set:**		**Cat Alt Member:**			
0160 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,584.000 SF	6.70000	10,612.80	6.25000	9,900.00	5.45000	8,632.80
0170 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	510.000 LF	0.11000	56.10	0.11000	56.10	0.11000	56.10
0180 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	352,860.000 LF	0.11000	38,814.60	0.10000	35,286.00	0.10000	35,286.00
0190 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	252.000 LF	0.01000	2.52	0.01000	2.52	0.01000	2.52
0200 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000 EA	5.00000	30.00	0.01000	0.06	0.01000	0.06

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**				**Cat Alt Member:**	
0210 6240105	26,700.000	0.11000	2,937.00	0.11000	2,937.00	0.11000	2,937.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0220 6240110	181,665.000	0.11000	19,983.15	0.10000	18,166.50	0.10000	18,166.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0230 6271005	170.000	0.45000	76.50	0.44000	74.80	0.44000	74.80
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0240 6271010	117,620.000	0.43000	50,576.60	0.42000	49,400.40	0.42000	49,400.40
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043851		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6271025	84.000	22.25000	1,869.00	20.00000	1,680.00	20.00000	1,680.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0260 6271045	2.000	450.00000	900.00	450.00000	900.00	450.00000	900.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0270 6271064	8,900.000	0.45000	4,005.00	0.44000	3,916.00	0.44000	3,916.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0280 6271074	60,555.000	0.43000	26,038.65	0.42000	25,433.10	0.42000	25,433.10
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043851		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6301100	738.000	4.00000	2,952.00	4.00000	2,952.00	4.00000	2,952.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0300 6321000	22.260	525.00000	11,686.50	500.00000	11,130.00	500.00000	11,130.00
MILLED-IN RUMBLE STRIP	MI						
0310 6351150	160.000	7.00000	1,120.00	7.00000	1,120.00	7.00000	1,120.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0320 6351450	160.000	7.00000	1,120.00	7.00000	1,120.00	7.00000	1,120.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0330 8100102	7.379	4,500.00000	33,205.50	3,300.00000	24,350.70	3,485.00000	25,715.82
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$5,369,963.82		$5,399,952.98		$5,497,848.30
Contract Totals			**$5,369,963.82**		**$5,399,952.98**		**$5,497,848.30**
Cost Plus Time Totals			**$5,369,963.82**		**$5,399,952.98**		**5,497,848.30**

( ) indicates item is bid as Lump Sum

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	285,000.00000	285,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	114,000.00000	114,000.00				
BONDS AND INSURANCE	LS						
0030 1071403	(1)	33,000.00000	33,000.00				
RAILROAD INSURANCE AND FLAGGING 001	LS						
0040 2033000	2,335.400	48.25000	112,683.05				
BORROW EXCAVATION	CY						
0050 3059900	8.500	150.00000	1,275.00				
MAINTENANCE STONE	TON						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**				**Cat Alt Member:**	
0060 3063242	163,240.330	7.25000	1,183,492.39				
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0070 3064000	4,652.640	215.00000	1,000,317.60				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0080 4011004	938.476	680.00000	638,163.68				
LIQUID ASPHALT BINDER PG64-22	TON						
0090 4012080	850.000	114.50000	97,325.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851		**Cat Alt Set:**				**Cat Alt Member:**	
0100	4013990	850.000	21.00000	17,850.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0110	4040320	15,871.041	98.50000	1,563,297.54				
ASPHALT SURFACE COURSE TYPE B		TON						
0120	4040340	511.360	122.60000	62,692.74				
ASPHALT SURFACE COURSE TYPE C		TON						
0130	4040350	45.000	175.00000	7,875.00				
ASPHALT SURFACE COURSE TYPE D		TON						
0140	4047230	468.125	270.00000	126,393.75				
DRIVEWAY PAVING-SURFACE TYPE D		TON						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851			**Cat Alt Set:**		**Cat Alt Member:**		
0150 6011000	(1)		310,700.00000	310,700.00				
TRAFFIC CONTROL	LS							
0160 6051120	1,584.000		5.45000	8,632.80				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF							
0170 6240005	510.000		0.11000	56.10				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF							
0180 6240010	352,860.000		0.10000	35,286.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF							
0190 6240025	252.000		0.01000	2.52				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF							

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**				**Cat Alt Member:**	
0200 6240045	6.000	0.01000	0.06				
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0210 6240105	26,700.000	0.11000	2,937.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0220 6240110	181,665.000	0.10000	18,166.50				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0230 6271005	170.000	0.44000	74.80				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**			**Cat Alt Member:**		
0240 6271010	117,620.000	0.42000	49,400.40				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0250 6271025	84.000	20.00000	1,680.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0260 6271045	2.000	450.00000	900.00				
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0270 6271064	8,900.000	0.44000	3,916.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description		(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851	**Cat Alt Set:**				**Cat Alt Member:**	
0280 6271074	60,555.000	0.42000	25,433.10				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0290 6301100	738.000	4.00000	2,952.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0300 6321000	22.260	500.00000	11,130.00				
MILLED-IN RUMBLE STRIP	MI						
0310 6351150	160.000	7.00000	1,120.00				
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0320 6351450	160.000	7.00000	1,120.00				
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						

Contract ID: 4571430 **Counties:** Williamsburg

Letting Date: April 08, 2025 **District(s):** District 5

Call Order: 040 **Project(s):** P043851

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Williamsburg CTC RESURFACING

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043851			**Cat Alt Set:**			**Cat Alt Member:**	
0330 8100102	7.379		3,300.00000	24,350.70				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE							
Section Totals:				$5,741,223.73				
		Contract Totals		**$5,741,223.73**				
		Cost Plus Time Totals		**$5,741,223.73**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

5/5/2025

Vendor Ranking

Call Order: 040
Contract ID: 4571430
Counties: Williamsburg
Letting Date: April 08, 2025 2:00 pm
District(s): District 5
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: 2024 Williamsburg CTC RESURFACING
PCN(s): P043851

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$5,369,963.82	100.00%
2	1CR001	C.R. JACKSON, INC.	$5,399,952.98	100.56%
3	1C0103	COASTAL ASPHALT, LLC	$5,497,848.30	102.38%
4	1PA005	PALMETTO CORP. OF CONWAY	$5,741,223.73	106.91%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers