Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) GRANITE CONTRACTING, LLC Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	114,500.00000	114,500.00	148,500.00000	148,500.00	150,000.00000	150,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	7,800.00000	7,800.00	59,000.00000	59,000.00	60,000.00000	60,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	165,000.00000	165,000.00	130,000.00000	130,000.00	83,000.00000	83,000.00
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	50.000 SY	64.20000	3,210.00	124.50000	6,225.00	125.00000	6,250.00
0050 4011004 LIQUID ASPHALT BINDER PG64-22	33.697 TON	515.00000	17,353.96	560.00000	18,870.32	700.00000	23,587.90

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) GRANITE CONTRACTING, LLC Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**		**Cat Alt Member:**			
0060 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	11,700.000 SY	55.25000	646,425.00	81.25000	950,625.00	87.00000	1,017,900.00
0070 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	4,821.000 SY	3.10000	14,945.10	6.70000	32,300.70	8.50000	40,978.50
0080 4019000 MILLED-IN RUMBLE STRIP	5.700 MI	2,010.00000	11,457.00	700.00000	3,990.00	700.00000	3,990.00
0090 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	530.310 TON	107.00000	56,743.17	98.00000	51,970.38	110.00000	58,334.10
0100 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	86.000 TON	280.00000	24,080.00	275.00000	23,650.00	150.00000	12,900.00

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) GRANITE CONTRACTING, LLC		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037273 **Cat Alt Set:** **Cat Alt Member:**							
0110 4036305	315,447.734	3.85000	1,214,473.78	4.45000	1,403,742.42	5.00000	1,577,238.67
PREVENTATIVE MAINTENANCE SURFACE TREATMENT	SY						
0120 6021120	2,352.000	5.10000	11,995.20	5.00000	11,760.00	5.00000	11,760.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0130 6250005	29,570.000	0.08000	2,365.60	0.08000	2,365.60	0.08000	2,365.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0140 6250010	172,752.000	0.07000	12,092.64	0.07000	12,092.64	0.07000	12,092.64
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) GRANITE CONTRACTING, LLC Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**				**Cat Alt Member:**	
0150 6250015	4,000.000	0.56000	2,240.00	0.55000	2,200.00	0.55000	2,200.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0160 6250025	500.000	2.30000	1,150.00	2.23000	1,115.00	2.23000	1,115.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0170 6250030	112.000	33.30000	3,729.60	32.59000	3,650.08	32.59000	3,650.08
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) GRANITE CONTRACTING, LLC Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**		**Cat Alt Member:**			
0180 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	60.000 EA	33.30000	1,998.00	32.59000	1,955.40	32.59000	1,955.40
0190 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,390.000 LF	0.08000	1,391.20	0.08000	1,391.20	0.08000	1,391.20
0200 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	238,914.000 LF	0.07000	16,723.98	0.07000	16,723.98	0.07000	16,723.98
0210 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	13,730.000 LF	0.37000	5,080.10	0.36000	4,942.80	0.36000	4,942.80

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) GRANITE CONTRACTING, LLC		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037273		**Cat Alt Set:**			**Cat Alt Member:**		
0220 6271010		55,678.000	0.35000	19,487.30	0.34000	18,930.52	0.34000	18,930.52
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0230 6271015		2,000.000	1.50000	3,000.00	1.45000	2,900.00	1.45000	2,900.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0240 6271025		250.000	6.10000	1,525.00	5.98000	1,495.00	5.98000	1,495.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0250 6271030		36.000	66.05000	2,377.80	64.65000	2,327.40	64.65000	2,327.40
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.		EA						

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) GRANITE CONTRACTING, LLC Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6271035 WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	16.000 EA	66.05000	1,056.80	64.65000	1,034.40	64.65000	1,034.40
0270 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	8,625.000 LF	0.37000	3,191.25	0.36000	3,105.00	0.36000	3,105.00
0280 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	84,581.000 LF	0.34000	28,757.54	0.33000	27,911.73	0.33000	27,911.73
0290 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	760.000 EA	2.05000	1,558.00	2.00000	1,520.00	2.00000	1,520.00

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description		(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) GRANITE CONTRACTING, LLC		(3) LYNCHES RIVER CONTRACTING, INC.	
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P037273	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6301005	680.000	2.05000	1,394.00	2.00000	1,360.00	2.00000	1,360.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0310 6301100	1,712.000	2.05000	3,509.60	2.00000	3,424.00	2.00000	3,424.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0320 6331005	1,055.000	0.18000	189.90	0.18000	189.90	0.18000	189.90
4" WHITE BROKEN LINES- (GAPS EXCLD) - SINGLE COMPONENT HYBRIDIZED POLYMER– 20 MILS	LF						
0330 6331010	30,698.000	0.20000	6,139.60	0.19000	5,832.62	0.19000	5,832.62
4" WHITE SOLID LINES-(PAVEMENT EDGE LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	LF						

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) GRANITE CONTRACTING, LLC		(3) LYNCHES RIVER CONTRACTING, INC.	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P037273		**Cat Alt Set:**			**Cat Alt Member:**		
0340 6331030		20.000	53.95000	1,079.00	52.81000	1,056.20	52.81000	1,056.20
WHITE SINGLE ARROWS (LEFT, STRIAGHT, RIGHT) SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS		EA						
0350 6331035		14.000	64.91000	908.74	63.54000	889.56	63.54000	889.56
WHITE WORD MESSAGE "ONLY" - SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS		EA						
0360 6331105		70.000	0.20000	14.00	0.19000	13.30	0.19000	13.30
4" YELLOW BROKEN LINES (GAPS EXCLUDED) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS		LF						

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) GRANITE CONTRACTING, LLC		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037273 **Cat Alt Set:** **Cat Alt Member:**							
0370 6331110	34,876.000	0.20000	6,975.20	0.19000	6,626.44	0.19000	6,626.44
4" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	LF						
0380 7204900	25.000	71.51000	1,787.75	60.00000	1,500.00	70.00000	1,750.00
DETECTABLE WARNING MATERIAL	SF						
0390 7209000	50.000	128.00000	6,400.00	135.00000	6,750.00	250.00000	12,500.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
Section Totals:			$2,424,105.81		$2,973,936.59		$3,185,241.94
Contract Totals			**$2,424,105.81**		**$2,973,936.59**		**$3,185,241.94**
Cost Plus Time Totals			**$2,424,105.81**		**$2,973,936.59**		**3,185,241.94**

Contract ID: 4648800 **Counties:** York

Letting Date: February 12, 2019 **District(s):** 4

Call Order: 190 **Project(s):** P037273, P037280, P037287

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Level, PMST

( ) indicates item is bid as Lump Sum

Call Order: 190

Letting Date: February 12, 2019 2:00 P.M.

Contract ID: 4648800

District(s): 4

Contract Time: 10/31/19 COMPLETION DATE

Counties: York

Contract Description: FDP, Level, PMST

PCN(s): P037273, P037280, P037287

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$2,424,105.81	100.00%
2	1GR028	GRANITE CONTRACTING, LLC	$2,973,936.59	122.68%
3	1LY003	LYNCHES RIVER CONTRACTING, INC.	$3,185,241.94	131.40%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell