Tabulation of Bids

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	135,000.00000	135,000.00	136,000.00000	136,000.00	235,000.00000	235,000.00
MOBILIZATION	LS						
0020 1032010	(1)	48,000.00000	48,000.00	54,000.00000	54,000.00	62,000.00000	62,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	35,000.00000	35,000.00	26,000.00000	26,000.00	106,000.00000	106,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	8,000.00000	8,000.00	6,000.00000	6,000.00	21,000.00000	21,000.00
UTILITY STAKING	LS						
0050 1071000	(1)	200,000.00000	200,000.00	390,000.00000	390,000.00	360,000.00000	360,000.00
TRAFFIC CONTROL	LS						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
CPM PROGRESS SCHEDULE	LS						
0070 2012000	(1)	100,000.00000	100,000.00	200,000.00000	200,000.00	137,000.00000	137,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0080 2022001	(1)	6,000.00000	6,000.00	5,000.00000	5,000.00	3,000.00000	3,000.00
REMOVAL & DISPOSAL ITEMS	LS						
0090 2025000	640.000	23.00000	14,720.00	10.00000	6,400.00	15.00000	9,600.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0100 2031000	2,313.000	40.00000	92,520.00	52.00000	120,276.00	65.00000	150,345.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2033000	8,748.000	30.00000	262,440.00	47.00000	411,156.00	47.00000	411,156.00
BORROW EXCAVATION	CY						
0120 2081001	2,375.000	10.00000	23,750.00	52.00000	123,500.00	9.00000	21,375.00
FINE GRADING	SY						
0130 2103000	9.000	350.00000	3,150.00	540.00000	4,860.00	600.00000	5,400.00
FLOWABLE FILL	CY						
0140 3069900	100.000	75.00000	7,500.00	90.00000	9,000.00	57.00000	5,700.00
MAINTENANCE STONE	TON						
0150 3100310	790.000	137.00000	108,230.00	96.50000	76,235.00	109.00000	86,110.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4011004	188.000	1,017.00000	191,196.00	763.00000	143,444.00	900.00000	169,200.00
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4013990	1,100.000	11.00000	12,100.00	17.80000	19,580.00	23.00000	25,300.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	0.250	37,000.00000	9,250.00	5,280.00000	1,320.00	15,000.00000	3,750.00
MILLED-IN RUMBLE STRIP	MI						
0190 4020320	213.000	126.00000	26,838.00	101.00000	21,513.00	120.00000	25,560.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0200 4020330	1,339.000	121.00000	162,019.00	96.50000	129,213.50	106.00000	141,934.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 4030320	713.000	104.00000	74,152.00	121.00000	86,273.00	135.00000	96,255.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0220 4030340	33.000	330.00000	10,890.00	300.00000	9,900.00	400.00000	13,200.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0230 4030360	576.000	110.00000	63,360.00	115.00000	66,240.00	130.00000	74,880.00
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0240 5019010	365.000	204.00000	74,460.00	210.00000	76,650.00	340.00000	124,100.00
STAINED CONCRETE PAVEMENT (8" UNIFORM)	SY						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6021120	496.000	10.00000	4,960.00	6.00000	2,976.00	15.00000	7,440.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6021125	323.000	10.00000	3,230.00	6.00000	1,938.00	17.00000	5,491.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0270 6021130	290.000	12.00000	3,480.00	11.00000	3,190.00	19.00000	5,510.00
DETOUR SIGNS	SF						
0280 6041200	132.000	27.00000	3,564.00	25.00000	3,300.00	75.00000	9,900.00
BARRICADE - TYPE 3	LF						
0290 6062000	2.000	13,000.00000	26,000.00	3,300.00000	6,600.00	20,000.00000	40,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0300 608100B	16.000	104.00000	1,664.00	95.00000	1,520.00	200.00000	3,200.00
TYPE B - FLASHING LIGHT	EA						
0310 609105A	200.000	0.22000	44.00	0.20000	40.00	0.30000	60.00
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	LF						
0320 609115A	9,000.000	0.22000	1,980.00	0.20000	1,800.00	0.30000	2,700.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						
0330 609115B	9,000.000	0.22000	1,980.00	0.20000	1,800.00	0.30000	2,700.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0340 609135A	100.000	2.20000	220.00	2.00000	200.00	3.00000	300.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	LF						
0350 609138A	90.000	5.50000	495.00	5.00000	450.00	7.50000	675.00
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	LF						
0360 6091400	1,000.000	2.20000	2,200.00	2.00000	2,000.00	2.50000	2,500.00
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	LF						
0370 6092155	100.000	8.25000	825.00	7.50000	750.00	12.00000	1,200.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0380 6250112	1,400.000	1.10000	1,540.00	1.00000	1,400.00	1.50000	2,100.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0390 6271008	150.000	3.30000	495.00	3.00000	450.00	4.50000	675.00
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0400 6271010	1,400.000	1.10000	1,540.00	1.00000	1,400.00	1.50000	2,100.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0410 6271015	400.000	3.30000	1,320.00	3.00000	1,200.00	4.50000	1,800.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420 6271024	75.000	33.00000	2,475.00	30.00000	2,250.00	45.00000	3,375.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0430 6271033	4.000	1,650.00000	6,600.00	1,500.00000	6,000.00	2,250.00000	9,000.00
WHITE WORD MESSAGE “MPH x SL” – 2 LINES – THERMO 125 MIL	EA						
0440 6271074	3,400.000	1.10000	3,740.00	1.00000	3,400.00	1.50000	5,100.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0450 6301100	70.000	8.25000	577.50	7.50000	525.00	12.00000	840.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0460 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	193.200 SF	30.00000	5,796.00	19.00000	3,670.80	36.50000	7,051.80
0470 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	326.000 LF	19.00000	6,194.00	10.00000	3,260.00	24.00000	7,824.00
0480 6531500 REFLECTIVE SIGN POST PANELS	190.000 LF	16.00000	3,040.00	6.00000	1,140.00	20.00000	3,800.00
0490 6651000 DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001	(1) LS	72,000.00000	72,000.00	65,000.00000	65,000.00	85,000.00000	85,000.00

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0500 6651145	9.000	9,130.00000	82,170.00	8,300.00000	74,700.00	10,800.00000	97,200.00
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	EA						
0510 7143615	132.000	130.00000	17,160.00	200.00000	26,400.00	98.00000	12,936.00
15" SMOOTH WALL PIPE	LF						
0520 7143618	96.000	163.00000	15,648.00	300.00000	28,800.00	98.00000	9,408.00
18" SMOOTH WALL PIPE	LF						
0530 7149999	60.000	104.00000	6,240.00	85.00000	5,100.00	100.00000	6,000.00
CLEANING EXISTING PIPE	LF						
0540 7192020	2.000	4,300.00000	8,600.00	4,450.00000	8,900.00	6,500.00000	13,000.00
DROP INLET (24" X 36")	EA						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0550 7199100	9.000	635.00000	5,715.00	900.00000	8,100.00	1,000.00000	9,000.00
BEVELING OF PIPE END	EA						
0560 7199200	165.000	220.00000	36,300.00	65.00000	10,725.00	475.00000	78,375.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0570 7201000	240.000	55.00000	13,200.00	28.00000	6,720.00	100.00000	24,000.00
CONCRETE CURB (9" X 15")	LF						
0580 7203210	1,385.000	55.00000	76,175.00	30.00000	41,550.00	50.00000	69,250.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0590 7206000	725.000	148.00000	107,300.00	115.00000	83,375.00	150.00000	108,750.00
CONCRETE MEDIAN	SY						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0600 8021204 4" PERFORATED PIPE UNDERDRAIN	225.000 LF	42.00000	9,450.00	44.00000	9,900.00	46.00000	10,350.00
0610 8041010 RIP-RAP (CLASS A)	60.000 TON	150.00000	9,000.00	115.00000	6,900.00	79.00000	4,740.00
0620 8041020 RIP-RAP (CLASS B)	150.000 TON	150.00000	22,500.00	115.00000	17,250.00	79.00000	11,850.00
0630 8042800 GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	250.000 SY	8.00000	2,000.00	5.00000	1,250.00	8.00000	2,000.00

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0640 8048210	210.000	9.00000	1,890.00	5.00000	1,050.00	8.00000	1,680.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0650 8051151	4.000	3,850.00000	15,400.00	3,500.00000	14,000.00	5,250.00000	21,000.00
MT3 LEADING END TREATMENT TL3	EA						
0660 8052150	750.000	39.00000	29,250.00	31.00000	23,250.00	54.00000	40,500.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0670 8053257	8.000	3,300.00000	26,400.00	850.00000	6,800.00	10,000.00000	80,000.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0680	8055250	102.000	148.00000	15,096.00	110.00000	11,220.00	150.00000	15,300.00
NON-MOW STRIP UNDER GUARDRAIL		SY						
0690	8091010	13.000	165.00000	2,145.00	200.00000	2,600.00	185.00000	2,405.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0700	8091050	(1)	3,300.00000	3,300.00	3,500.00000	3,500.00	7,000.00000	7,000.00
RIGHT OF WAY PLAT		LS						
0710	8100100	2.000	2,145.00000	4,290.00	1,950.00000	3,900.00	2,630.00000	5,260.00
PERMANENT COVER		ACRE						
0720	8100200	3.000	1,705.00000	5,115.00	1,550.00000	4,650.00	2,100.00000	6,300.00
TEMPORARY COVER		ACRE						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0730	8102520	0.245	3,795.00000	929.78	3,450.00000	845.25	5,000.00000	1,225.00
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS		MSY						
0740	8104005	200.000	1.60000	320.00	1.45000	290.00	3.00000	600.00
FERTILIZER (NITROGEN)		LB						
0750	8104010	200.000	1.60000	320.00	1.45000	290.00	3.00000	600.00
FERTILIZER (PHOSPHORIC ACID)		LB						
0760	8104015	200.000	1.60000	320.00	1.45000	290.00	3.00000	600.00
FERTILIZER (POTASH)		LB						
0770	8105005	4,000.000	0.02000	80.00	0.01000	40.00	1.50000	6,000.00
AGRICULTURAL GRANULAR LIME		LB						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0780	8109050	54,300.000	0.02000	1,086.00	0.01000	543.00	0.10000	5,430.00
SELECTIVE WATERING		GAL						
0790	8109901	10.000	550.00000	5,500.00	500.00000	5,000.00	675.00000	6,750.00
MOWING		ACRE						
0800	8110220	2,209.000	2.75000	6,074.75	2.50000	5,522.50	3.50000	7,731.50
DOUBLE-SHREDDED HARDWOOD MULCH		SF						
0810	8111445	246.000	49.00000	12,054.00	45.00000	11,070.00	60.00000	14,760.00
MUHLENBERGIA CAPILLARIS (PINK MUHLY GRASS) #1 CONT.		EA						
0820	8151110	3.552	2,035.00000	7,228.32	1,850.00000	6,571.20	2,500.00000	8,880.00
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0830 8151203	4.000	3,355.00000	13,420.00	3,050.00000	12,200.00	4,150.00000	16,600.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0840 8152004	65.000	10.45000	679.25	9.50000	617.50	25.00000	1,625.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0850 8152007	368.000	10.45000	3,845.60	9.50000	3,496.00	18.00000	6,624.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0860 8153000	500.000	4.13000	2,065.00	3.75000	1,875.00	7.00000	3,500.00
SILT FENCE	LF						
0870 8154010	80.000	40.00000	3,200.00	100.00000	8,000.00	75.00000	6,000.00
CLEANING SILT BASINS	CY						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0880 8154155	6.000	165.00000	990.00	150.00000	900.00	350.00000	2,100.00
INLET FILTER CLEANING	EA						
0890 8156405	50.000	100.00000	5,000.00	43.50000	2,175.00	65.00000	3,250.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						
0900 8156410	10.000	185.00000	1,850.00	113.00000	1,130.00	95.00000	950.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0910 8156490	550.000	15.00000	8,250.00	20.00000	11,000.00	33.50000	18,425.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
0920 8990782	100.000	100.00000	10,000.00	85.00000	8,500.00	150.00000	15,000.00
WOODEN FENCE	LF						

Contract ID: 4657160 **Counties:** York

Letting Date: April 11, 2023 **District(s):** District 4

Call Order: 070 **Project(s):** P039374

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements- S-54/S-80 (York Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. RAY MILES CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,432,091.20		$2,729,815.75		$3,266,161.30
Contract Totals			**$2,432,091.20**		**$2,729,815.75**		**$3,266,161.30**
Cost Plus Time Totals			**$2,432,091.20**		**$2,729,815.75**		**3,266,161.30**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

5/5/2023

Vendor Ranking

Call Order: 070
Contract ID: 4657160
Counties: York
Letting Date: April 11, 2023 2:00 P.M.
District(s): District 4
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Safety Improvements- S-54/S-80 (York Co)
PCN(s): P039374

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR002	C. RAY MILES CONSTRUCTION COMPANY, INC.	$2,432,091.20	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$2,729,815.75	112.24%
3	1EA001	EAGLE CONSTRUCTION COMPANY	$3,266,161.30	134.29%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor