Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043910	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	391,000.00000	391,000.00	350,000.00000	350,000.00	180,420.69000	180,420.69
MOBILIZATION	LS						
0020 1032010	(1)	234,500.00000	234,500.00	48,000.00000	48,000.00	82,103.31000	82,103.31
BONDS AND INSURANCE	LS						
0030 2014000	(1)	78,000.00000	78,000.00	257,000.00000	257,000.00	110,566.69000	110,566.69
SELECTED CLEARING & GRUBBING	LS						
0040 2023000	1,375.000	47.00000	64,625.00	27.00000	37,125.00	11.85000	16,293.75
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	822.000	17.00000	13,974.00	37.00000	30,414.00	23.83000	19,588.26
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2027801 REMOVAL OF EXIST. GUARDRAIL	1,525.000 LF	2.00000	3,050.00	1.00000	1,525.00	2.12000	3,233.00
0070 2031000 UNCLASSIFIED EXCAVATION	851.000 CY	56.75000	48,294.25	20.00000	17,020.00	37.99000	32,329.49
0080 2033000 BORROW EXCAVATION	810.000 CY	39.55000	32,035.50	74.00000	59,940.00	91.08000	73,774.80
0090 2035000 STATION GRADING	19.910 STA	2,285.00000	45,494.35	1,500.00000	29,865.00	1,333.67000	26,553.37
0100 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	438.000 TON	49.00000	21,462.00	42.70000	18,702.60	67.82000	29,705.16
0110 3059900 MAINTENANCE STONE	183.170 TON	76.00000	13,920.92	75.00000	13,737.75	124.64000	22,830.31

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**				**Cat Alt Member:**	
0120 3063222 CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	4,253.000 SY	10.60000	45,081.80	11.00000	46,783.00	8.24000	35,044.72
0130 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	52,886.000 SY	7.90000	417,799.40	8.40000	444,242.40	6.06000	320,489.16
0140 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,728.500 TON	212.00000	366,442.00	248.00000	428,668.00	237.31000	410,190.34
0150 4011004 LIQUID ASPHALT BINDER PG64-22	1,688.993 TON	594.40000	1,003,937.44	605.00000	1,021,840.77	663.76000	1,121,085.99

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043910	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	3,235.000 SY	78.50000	253,947.50	64.00000	207,040.00	88.56000	286,491.60
0170 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	65.000 SY	330.50000	21,482.50	95.00000	6,175.00	190.60000	12,389.00
0180 4012120 FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	3,477.000 SY	115.90000	402,984.30	95.00000	330,315.00	124.78000	433,860.06
0190 4012140 FULL DEPTH ASPH. PAV. PATCHING 14"UNIF	2,265.000 SY	128.50000	291,052.50	110.00000	249,150.00	149.54000	338,708.10
0200 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	50,890.000 SY	3.30000	167,937.00	3.20000	162,848.00	3.14000	159,794.60

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043910	**Cat Alt Set:**		**Cat Alt Member:**			
0210 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	53,053.000 SY	2.60000	137,937.80	3.70000	196,296.10	3.72000	197,357.16
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	9,530.000 SY	9.70000	92,441.00	9.50000	90,535.00	9.35000	89,105.50
0230 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	5,761.066 TON	70.50000	406,155.15	90.40000	520,800.37	94.05000	541,828.26
0240 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	2,112.000 TON	53.40000	112,780.80	81.00000	171,072.00	90.43000	190,988.16
0250 4040320 ASPHALT SURFACE COURSE TYPE B	14,112.706 TON	73.70000	1,040,106.43	81.00000	1,143,129.19	94.91000	1,339,436.93

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043910	**Cat Alt Set:**				**Cat Alt Member:**	
0260 4040340 ASPHALT SURFACE COURSE TYPE C	6,144.330 TON	70.00000	430,103.10	88.00000	540,701.04	94.81000	582,543.93
0270 4040360 ASPHALT SURFACE COURSE TYPE E	657.067 TON	73.00000	47,965.89	99.00000	65,049.63	95.21000	62,559.35
0280 4047220 DRIVEWAY PAVING-SURFACE TYPE C	1,018.750 TON	187.50000	191,015.63	175.00000	178,281.25	196.58000	200,265.88
0290 4060010 ASPHALT SURFACE TREAT (SINGLE TREATMENT)	57,139.000 SY	2.70000	154,275.30	2.50000	142,847.50	2.03000	115,992.17
0300 6011000 TRAFFIC CONTROL	(1) LS	475,400.00000	475,400.00	287,000.00000	287,000.00	385,748.81000	385,748.81

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0310 6051120	2,652.000	5.65000	14,983.80	5.65000	14,983.80	6.26000	16,601.52
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0320 6240005	20,868.000	0.14000	2,921.52	0.14000	2,921.52	0.06000	1,252.08
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0330 6240010	206,673.000	0.14000	28,934.22	0.14000	28,934.22	0.13000	26,867.49
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0340 6240015	8,062.000	0.05000	403.10	0.05000	403.10	0.13000	1,048.06
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0350 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,994.000 LF	1.00000	4,994.00	1.00000	4,994.00	0.56000	2,796.64
0360 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	147.000 EA	5.00000	735.00	5.00000	735.00	11.18000	1,643.46
0370 6240035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	109.000 EA	5.00000	545.00	5.00000	545.00	11.18000	1,218.62
0380 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	35.000 EA	5.00000	175.00	5.00000	175.00	11.18000	391.30

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6240105	5,940.000	0.14000	831.60	0.14000	831.60	0.13000	772.20
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0400 6240110	225,660.000	0.14000	31,592.40	0.14000	31,592.40	0.13000	29,335.80
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0410 6240112	3,092.000	1.00000	3,092.00	1.00000	3,092.00	0.56000	1,731.52
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0420 6261010	850.000	3.50000	2,975.00	3.50000	2,975.00	5.59000	4,751.50
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0430 6261110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	850.000 LF	3.50000	2,975.00	3.50000	2,975.00	5.59000	4,751.50
0440 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	11,812.000 LF	0.75000	8,859.00	0.75000	8,859.00	0.50000	5,906.00
0450 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	76,724.000 LF	0.45000	34,525.80	0.45000	34,525.80	0.50000	38,362.00
0460 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	4,096.000 LF	2.75000	11,264.00	2.75000	11,264.00	3.35000	13,721.60

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0470 6271024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	10.000 LF	15.00000	150.00	15.00000	150.00	5.59000	55.90
0480 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	3,044.000 LF	8.25000	25,113.00	8.25000	25,113.00	8.94000	27,213.36
0490 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	76.000 EA	65.00000	4,940.00	65.00000	4,940.00	67.08000	5,098.08
0500 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	54.000 EA	75.00000	4,050.00	75.00000	4,050.00	67.08000	3,622.32

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0510 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	18.000 EA	100.00000	1,800.00	100.00000	1,800.00	83.85000	1,509.30
0520 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,700.000 LF	0.45000	1,665.00	0.45000	1,665.00	0.50000	1,850.00
0530 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	87,697.000 LF	0.45000	39,463.65	0.45000	39,463.65	0.50000	43,848.50
0540 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	685.000 EA	6.50000	4,452.50	6.50000	4,452.50	6.71000	4,596.35

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0550 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	387.000 EA	6.50000	2,515.50	6.50000	2,515.50	6.71000	2,596.77
0560 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,154.000 EA	6.50000	7,501.00	6.50000	7,501.00	5.59000	6,450.86
0570 6321000 MILLED-IN RUMBLE STRIP	7.900 MI	1,240.00000	9,796.00	1,185.00000	9,361.50	558.98000	4,415.94
0580 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	440.000 LF	18.00000	7,920.00	17.50000	7,700.00	22.36000	9,838.40

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0590 6770413	14,884.000	1.20000	17,860.80	1.15000	17,116.60	2.79000	41,526.36
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0600 6780495	4,810.000	9.90000	47,619.00	9.70000	46,657.00	13.97000	67,195.70
SAWCUT FOR LOOP DETECTOR	LF						
0610 6800508	22.000	615.00000	13,530.00	600.00000	13,200.00	894.37000	19,676.14
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0620 6885993	8.000	10,825.00000	86,600.00	10,500.00000	84,000.00	35,774.87000	286,198.96
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0630 7143615	120.000	133.50000	16,020.00	150.00000	18,000.00	298.21000	35,785.20
15" SMOOTH WALL PIPE	LF						

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043910	**Cat Alt Set:**				**Cat Alt Member:**	
0640 7143618 18" SMOOTH WALL PIPE	16.000 LF	361.50000	5,784.00	150.00000	2,400.00	369.75000	5,916.00
0650 7149999 CLEANING EXISTING PIPE	112.000 LF	41.60000	4,659.20	50.00000	5,600.00	35.79000	4,008.48
0660 7197052 CONCRETE COLLAR FOR UP TO 24" PIPE	2.000 EA	4,860.00000	9,720.00	2,500.00000	5,000.00	2,395.52000	4,791.04
0670 7197110 ADJUST CATCH BASIN	1.000 EA	2,365.00000	2,365.00	2,200.00000	2,200.00	3,012.18000	3,012.18
0680 7203110 CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	474.000 LF	37.11000	17,590.14	35.00000	16,590.00	26.08000	12,361.92

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**		**Cat Alt Member:**			
0690 7203210	348.000	40.20000	13,989.60	41.00000	14,268.00	47.18000	16,418.64
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0700 7204100	120.000	97.93000	11,751.60	70.00000	8,400.00	89.86000	10,783.20
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0710 7204900	600.000	77.32000	46,392.00	40.00000	24,000.00	8.94000	5,364.00
DETECTABLE WARNING MATERIAL	SF						
0720 7209000	1,200.000	149.48000	179,376.00	120.00000	144,000.00	106.77000	128,124.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0730 7261127	190.000	52.63000	9,999.70	55.00000	10,450.00	58.84000	11,179.60
RESEAL DECK EXPANSION JOINT	LF						

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043910		**Cat Alt Set:**				**Cat Alt Member:**	
0740 8051151 MT3 LEADING END TREATMENT TL3	8.000 EA	3,100.00000	24,800.00	3,150.00000	25,200.00	3,465.69000	27,725.52
0750 8051710 MB TRAILING END TREATMENT	2.000 EA	1,650.00000	3,300.00	1,600.00000	3,200.00	1,844.64000	3,689.28
0760 8052100 MGS3 GR STANDARD SHOULDER	1,037.500 LF	23.50000	24,381.25	23.50000	24,381.25	26.27000	27,255.13
0770 8071000 RESET FENCE	450.000 LF	20.00000	9,000.00	21.50000	9,675.00	22.36000	10,062.00
0780 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.000 ACRE	4,255.00000	21,275.00	4,300.00000	21,500.00	3,912.88000	19,564.40

Contract ID: 4673510 **Counties:** York

Letting Date: January 13, 2026 **District(s):** District 4

Call Order: 220 **Project(s):** P043910, P043912, P043913

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 York Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$7,830,387.94		$7,850,460.04		$8,424,163.37
Contract Totals			**$7,830,387.94**		**$7,850,460.04**		**$8,424,163.37**
Cost Plus Time Totals			**$7,830,387.94**		**$7,850,460.04**		**8,424,163.37**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Call Order: 220
Contract ID: 4673510
Counties: York
Letting Date: January 13, 2026 2:00 pm
District(s): District 4
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 York Pavement Improvement
PCN(s): P043910, P043912, P043913

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$7,830,387.94	100.00%
2	1BL026	BLYTHE BROTHERS ASPHALT CO., LLC	$7,850,460.04	100.26%
3	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$8,424,163.37	107.58%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers