Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	103,000.00000	103,000.00	109,500.00000	109,500.00	116,000.00000	116,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	41,000.00000	41,000.00	13,000.00000	13,000.00	69,000.00000	69,000.00
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	35,000.00000	35,000.00	28,500.00000	28,500.00	34,000.00000	34,000.00
0040 1052001 UTILITY STAKING	(1) LS	2,500.00000	2,500.00	2,500.00000	2,500.00	1.00000	1.00
0050 1080300 CPM PROGRESS SCHEDULE	(1) LS	15,000.00000	15,000.00	1,250.00000	1,250.00	250.00000	250.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2012000 CLEARING & GRUBBING WITHIN ROADWAY	(1) LS	175,000.00000	175,000.00	49,500.00000	49,500.00	120,000.00000	120,000.00
0070 2015010 SELECTED CLEARING	(1) LS	10,000.00000	10,000.00	4,000.00000	4,000.00	10,000.00000	10,000.00
0080 2022000 REMOVAL & DISPOSAL ITEM NO. 001	(1) LS	1.00000	1.00	11,000.00000	11,000.00	8,500.00000	8,500.00
0090 2022000 REMOVAL & DISPOSAL ITEM NO. 002	(1) LS	1.00000	1.00	11,000.00000	11,000.00	5,500.00000	5,500.00
0100 2022000 REMOVAL & DISPOSAL ITEM NO. 003	(1) LS	1.00000	1.00	400.00000	400.00	7,900.00000	7,900.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2022000	(1)	1.00000	1.00	400.00000	400.00	15,000.00000	15,000.00
REMOVAL & DISPOSAL ITEM NO. 004	LS						
0120 2025000	432.000	10.00000	4,320.00	10.00000	4,320.00	38.00000	16,416.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0130 2028100	(1)	275,000.00000	275,000.00	63,500.00000	63,500.00	77,000.00000	77,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0140 2031000	798.000	20.00000	15,960.00	51.00000	40,698.00	50.00000	39,900.00
UNCLASSIFIED EXCAVATION	CY						
0150 2033000	1,319.000	20.00000	26,380.00	58.00000	76,502.00	42.00000	55,398.00
BORROW EXCAVATION	CY						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0160 2036020	137.000	5.00000	685.00	9.00000	1,233.00	8.50000	1,164.50
GEOTEXTILE, SEPARATION	SY						
0170 2037030	291.000	5.00000	1,455.00	10.00000	2,910.00	23.00000	6,693.00
GEOGRID STABILIZATION	SY						
0180 2052020	100.000	95.00000	9,500.00	93.25000	9,325.00	135.00000	13,500.00
GRANULAR BRIDGE LIFT MATERIAL	CY						
0190 2081001	1,272.000	10.00000	12,720.00	1.00000	1,272.00	20.00000	25,440.00
FINE GRADING	SY						
0200 3059900	20.000	60.00000	1,200.00	54.25000	1,085.00	70.00000	1,400.00
MAINTENANCE STONE	TON						
0210 4011004	45.000	848.00000	38,160.00	900.00000	40,500.00	848.00000	38,160.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	354.000 SY	40.00000	14,160.00	45.00000	15,930.00	40.00000	14,160.00
0230 4020320 ASPHALT BASE COURSE - TYPE B	316.000 TON	120.00000	37,920.00	130.00000	41,080.00	120.00000	37,920.00
0240 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	239.000 TON	130.00000	31,070.00	140.00000	33,460.00	130.00000	31,070.00
0250 4040340 ASPHALT SURFACE COURSE TYPE C	263.000 TON	125.00000	32,875.00	135.00000	35,505.00	125.00000	32,875.00
0260 4040360 ASPHALT SURFACE COURSE TYPE E	26.000 TON	195.00000	5,070.00	240.00000	6,240.00	195.00000	5,070.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0270 4047220	7.000	630.00000	4,410.00	800.00000	5,600.00	630.00000	4,410.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0280 6011000	(1)	40,000.00000	40,000.00	40,000.00000	40,000.00	6,700.00000	6,700.00
TRAFFIC CONTROL	LS						
0290 6041200	84.000	26.50000	2,226.00	35.00000	2,940.00	21.00000	1,764.00
BARRICADE - TYPE III	LF						
0300 6051120	128.000	13.50000	1,728.00	10.00000	1,280.00	7.40000	947.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6051125	70.000	12.00000	840.00	10.00000	700.00	7.40000	518.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0320 608100A TYPE A - FLASHING LIGHT	16.000 EA	45.00000	720.00	160.00000	2,560.00	125.00000	2,000.00
0330 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	3,800.000 LF	0.15000	570.00	0.18000	684.00	0.15000	570.00
0340 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	3,800.000 LF	0.15000	570.00	0.18000	684.00	0.15000	570.00
0350 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	30.000 LF	2.00000	60.00	2.25000	67.50	2.00000	60.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6092155	10.000	10.00000	100.00	11.25000	112.50	10.00000	100.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0370 6271010	1,600.000	1.50000	2,400.00	1.70000	2,720.00	1.50000	2,400.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271025	50.000	15.00000	750.00	17.00000	850.00	15.00000	750.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271074	1,800.000	1.50000	2,700.00	1.70000	3,060.00	1.50000	2,700.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0400 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000 EA	10.00000	200.00	11.25000	225.00	10.00000	200.00
0410 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	29.000 SF	28.00000	812.00	35.00000	1,015.00	26.70000	774.30
0420 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	9.000 SF	33.00000	297.00	50.00000	450.00	33.00000	297.00
0430 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	8.00000	320.00	21.00000	840.00	14.00000	560.00
0440 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	34.000 LF	13.50000	459.00	21.00000	714.00	14.00000	476.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6750278	564.000	15.00000	8,460.00	35.00000	19,740.00	22.33000	12,594.12
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0460 7011400	95.000	900.00000	85,500.00	1,000.00000	95,000.00	1,180.00000	112,100.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0470 7011510	6.000	1,800.00000	10,800.00	1,000.00000	6,000.00	3,950.00000	23,700.00
CONC. FOR STRUCTURES - CLASS 4000DS	CY						
0480 7031200	35,096.000	1.50000	52,644.00	3.50000	122,836.00	1.75000	61,418.00
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0490 7046220	1,087.700	350.00000	380,695.00	480.00000	522,096.00	480.00000	522,096.00
3'-0" X 3'-3" BOX BEAM	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0500 7051050	280.000	135.00000	37,800.00	185.00000	51,800.00	145.00000	40,600.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7110010	6.000	1,500.00000	9,000.00	5,500.00000	33,000.00	4,000.00000	24,000.00
PILE DRIVING SET-UP	EA						
0520 7111560	6.000	200.00000	1,200.00	325.00000	1,950.00	225.00000	1,350.00
REINF. PILE TIPS (HP14 X 73)	EA						
0530 7112222	546.000	85.00000	46,410.00	108.00000	58,968.00	85.00000	46,410.00
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						
0540 7143615	20.000	125.00000	2,500.00	82.00000	1,640.00	260.00000	5,200.00
15" SMOOTH WALL PIPE	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0550 7143618	28.000	125.00000	3,500.00	83.00000	2,324.00	230.00000	6,440.00
18" SMOOTH WALL PIPE	LF						
0560 7160008	6.000	5,000.00000	30,000.00	8,000.00000	48,000.00	23,500.00000	141,000.00
DRILLED PILE SET-UP	EA						
0570 7160023	234.000	350.00000	81,900.00	425.00000	99,450.00	120.00000	28,080.00
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0580 7160063	30.000	750.00000	22,500.00	850.00000	25,500.00	525.00000	15,750.00
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0590 7160405	234.000	350.00000	81,900.00	425.00000	99,450.00	450.00000	105,300.00
CONSTRUCTION CASING - 30" DIAMETER	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0600 7199200 4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	54.000 LF	168.00000	9,072.00	325.00000	17,550.00	300.00000	16,200.00
0610 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	99.000 LF	15.00000	1,485.00	80.00000	7,920.00	75.00000	7,425.00
0620 7243100 ELASTOMERIC BEARING	22.000 EA	200.00000	4,400.00	575.00000	12,650.00	450.00000	9,900.00
0630 7282000 WATERPROOFING	363.200 SY	50.00000	18,160.00	75.00000	27,240.00	150.00000	54,480.00
0640 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	86.000 TON	100.00000	8,600.00	85.00000	7,310.00	120.00000	10,320.00

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0650 8041020	1,279.000	70.00000	89,530.00	80.00000	102,320.00	80.00000	102,320.00
RIP-RAP (CLASS B)	TON						
0660 8048210	2,083.000	2.50000	5,207.50	4.00000	8,332.00	4.00000	8,332.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0670 8051151	3.000	3,200.00000	9,600.00	4,300.00000	12,900.00	3,200.00000	9,600.00
MT3 LEADING END TREATMENT TL3	EA						
0680 8052100	100.000	28.00000	2,800.00	39.00000	3,900.00	28.00000	2,800.00
MGS3 GR STANDARD SHOULDER	LF						
0690 8053253	3.000	2,800.00000	8,400.00	5,000.00000	15,000.00	2,800.00000	8,400.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0700 8053257	3.000	4,900.00000	14,700.00	5,000.00000	15,000.00	4,200.00000	12,600.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0710 8055250	111.000	93.00000	10,323.00	100.00000	11,100.00	140.00000	15,540.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0720 8057350	1.000	26,100.00000	26,100.00	47,000.00000	47,000.00	26,100.00000	26,100.00
2' CRASH CUSHION 3A	EA						
0730 8068301	406.000	3.00000	1,218.00	3.00000	1,218.00	3.50000	1,421.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						
0740 8091010	11.000	300.00000	3,300.00	310.00000	3,410.00	200.00000	2,200.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0750 8091050	(1)	1,500.00000	1,500.00	2,000.00000	2,000.00	5,000.00000	5,000.00
RIGHT OF WAY PLAT	LS						
0760 8100100	0.662	1,825.00000	1,208.15	1,700.00000	1,125.40	1,994.00000	1,320.03
PERMANENT COVER	ACRE						
0770 8100200	0.331	3,200.00000	1,059.20	1,100.00000	364.10	1,596.00000	528.28
TEMPORARY COVER	ACRE						
0780 8104005	66.200	3.25000	215.15	1.75000	115.85	5.00000	331.00
FERTILIZER (NITROGEN)	LB						
0790 8104010	66.200	3.25000	215.15	1.75000	115.85	5.00000	331.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0800 8104015	66.200	3.25000	215.15	1.75000	115.85	5.00000	331.00
FERTILIZER (POTASH)	LB						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0810 8105005	1,324.000	0.35000	463.40	1.10000	1,456.40	0.50000	662.00
AGRICULTURAL GRANULAR LIME	LB						
0820 8109050	54,300.000	0.07000	3,801.00	0.15000	8,145.00	0.20000	10,860.00
SELECTIVE WATERING	GAL						
0830 8109901	1.986	550.00000	1,092.30	525.00000	1,042.65	400.00000	794.40
MOWING	ACRE						
0840 8151101	0.824	3,510.00000	2,892.24	3,800.00000	3,131.20	4,480.00000	3,691.52
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0850 8151110	0.364	1,900.00000	691.60	2,100.00000	764.40	1,978.00000	719.99
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8151203	1.864	2,750.00000	5,126.00	3,500.00000	6,524.00	3,992.00000	7,441.09
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0870 8152007	200.000	11.00000	2,200.00	15.00000	3,000.00	14.00000	2,800.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0880 8153000	1,816.000	2.90000	5,266.40	3.50000	6,356.00	3.50000	6,356.00
SILT FENCE	LF						
0890 8153090	182.000	3.90000	709.80	6.00000	1,092.00	3.50000	637.00
REPLACE/REPAIR SILT FENCE	LF						
0900 8153305	400.000	33.50000	13,400.00	30.00000	12,000.00	58.00000	23,200.00
FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH)	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) EAGLE CONSTRUCTION COMPANY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8154010	89.000	25.00000	2,225.00	30.00000	2,670.00	60.00000	5,340.00
CLEANING SILT BASINS	CY						
0920 8154050	454.000	4.00000	1,816.00	5.00000	2,270.00	9.00000	4,086.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0930 8156410	28.000	125.00000	3,500.00	64.00000	1,792.00	100.00000	2,800.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0940 8156490	550.000	20.00000	11,000.00	26.50000	14,575.00	19.00000	10,450.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$2,073,442.04		$2,218,371.70		$2,329,469.43
Contract Totals			**$2,073,442.04**		**$2,218,371.70**		**$2,329,469.43**

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Cost Plus Time Totals	**$2,073,442.04**	**$2,218,371.70**	**2,329,469.43**

( ) indicates item is bid as Lump Sum

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	172,700.00000	172,700.00	125,000.00000	125,000.00	125,000.00000	125,000.00
MOBILIZATION	LS						
0020 1032010	(1)	27,647.00000	27,647.00	14,000.00000	14,000.00	50,000.00000	50,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	45,280.00000	45,280.00	39,450.00000	39,450.00	40,000.00000	40,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	10,000.00000	10,000.00	3,000.00000	3,000.00	1.00000	1.00
UTILITY STAKING	LS						
0050 1080300	(1)	20,000.00000	20,000.00	8,000.00000	8,000.00	7,500.00000	7,500.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2012000	(1)	65,000.00000	65,000.00	90,000.00000	90,000.00	120,000.00000	120,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0070 2015010	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	6,500.00000	6,500.00
SELECTED CLEARING	LS						
0080 2022000	(1)	500.00000	500.00	3,400.00000	3,400.00	6,500.00000	6,500.00
REMOVAL & DISPOSAL ITEM NO. 001	LS						
0090 2022000	(1)	500.00000	500.00	3,400.00000	3,400.00	1,200.00000	1,200.00
REMOVAL & DISPOSAL ITEM NO. 002	LS						
0100 2022000	(1)	2,000.00000	2,000.00	3,400.00000	3,400.00	2,200.00000	2,200.00
REMOVAL & DISPOSAL ITEM NO. 003	LS						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2022000	(1)	2,200.00000	2,200.00	3,400.00000	3,400.00	1,250.00000	1,250.00
REMOVAL & DISPOSAL ITEM NO. 004	LS						
0120 2025000	432.000	15.00000	6,480.00	10.00000	4,320.00	22.00000	9,504.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0130 2028100	(1)	114,570.60000	114,570.60	80,000.00000	80,000.00	215,000.00000	215,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0140 2031000	798.000	30.00000	23,940.00	35.00000	27,930.00	55.00000	43,890.00
UNCLASSIFIED EXCAVATION	CY						
0150 2033000	1,319.000	40.00000	52,760.00	60.00000	79,140.00	65.00000	85,735.00
BORROW EXCAVATION	CY						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0160 2036020	137.000	9.00000	1,233.00	7.00000	959.00	12.00000	1,644.00
GEOTEXTILE, SEPARATION	SY						
0170 2037030	291.000	9.00000	2,619.00	7.00000	2,037.00	16.00000	4,656.00
GEOGRID STABILIZATION	SY						
0180 2052020	100.000	40.00000	4,000.00	95.00000	9,500.00	70.00000	7,000.00
GRANULAR BRIDGE LIFT MATERIAL	CY						
0190 2081001	1,272.000	8.00000	10,176.00	24.00000	30,528.00	12.00000	15,264.00
FINE GRADING	SY						
0200 3059900	20.000	100.00000	2,000.00	63.00000	1,260.00	85.00000	1,700.00
MAINTENANCE STONE	TON						
0210 4011004	45.000	840.00000	37,800.00	1,000.00000	45,000.00	848.00000	38,160.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0220 4013990	354.000	18.00000	6,372.00	35.00000	12,390.00	40.00000	14,160.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4020320	316.000	135.00000	42,660.00	144.00000	45,504.00	120.00000	37,920.00
ASPHALT BASE COURSE - TYPE B	TON						
0240 4030330	239.000	135.00000	32,265.00	140.00000	33,460.00	130.00000	31,070.00
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0250 4040340	263.000	135.00000	35,505.00	120.00000	31,560.00	125.00000	32,875.00
ASPHALT SURFACE COURSE TYPE C	TON						
0260 4040360	26.000	135.00000	3,510.00	235.00000	6,110.00	125.00000	3,250.00
ASPHALT SURFACE COURSE TYPE E	TON						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0270 4047220	7.000	600.00000	4,200.00	235.00000	1,645.00	630.00000	4,410.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0280 6011000	(1)	20,000.00000	20,000.00	3,500.00000	3,500.00	8,800.00000	8,800.00
TRAFFIC CONTROL	LS						
0290 6041200	84.000	46.00000	3,864.00	30.00000	2,520.00	35.00000	2,940.00
BARRICADE - TYPE III	LF						
0300 6051120	128.000	40.00000	5,120.00	9.00000	1,152.00	7.00000	896.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6051125	70.000	35.00000	2,450.00	10.00000	700.00	7.00000	490.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0320 608100A	16.000	210.00000	3,360.00	50.00000	800.00	250.00000	4,000.00
TYPE A - FLASHING LIGHT	EA						
0330 609115A	3,800.000	2.40000	9,120.00	0.15000	570.00	0.15000	570.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						
0340 609115B	3,800.000	1.21000	4,598.00	0.15000	570.00	0.15000	570.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						
0350 609135A	30.000	14.30000	429.00	2.00000	60.00	2.00000	60.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6092155	10.000	44.00000	440.00	10.00000	100.00	10.00000	100.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0370 6271010	1,600.000	5.50000	8,800.00	1.50000	2,400.00	1.50000	2,400.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271025	50.000	27.50000	1,375.00	15.00000	750.00	15.00000	750.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271074	1,800.000	5.50000	9,900.00	1.50000	2,700.00	1.50000	2,700.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0400 6301100	20.000	23.10000	462.00	10.00000	200.00	10.00000	200.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0410 6510105	29.000	40.00000	1,160.00	30.00000	870.00	25.00000	725.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0420 6510106	9.000	50.00000	450.00	30.00000	270.00	25.00000	225.00
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						
0430 6531205	40.000	11.00000	440.00	11.00000	440.00	15.00000	600.00
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF						
0440 6531210	34.000	11.00000	374.00	12.00000	408.00	15.00000	510.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6750278	564.000	20.57000	11,601.48	23.30000	13,141.20	22.00000	12,408.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0460 7011400	95.000	2,305.90000	219,060.50	2,500.00000	237,500.00	2,500.00000	237,500.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0470 7011510	6.000	4,354.07000	26,124.42	1,800.00000	10,800.00	2,500.00000	15,000.00
CONC. FOR STRUCTURES - CLASS 4000DS	CY						
0480 7031200	35,096.000	2.35000	82,475.60	3.00000	105,288.00	1.75000	61,418.00
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0490 7046220	1,087.700	370.00000	402,449.00	500.00000	543,850.00	425.00000	462,272.50
3'-0" X 3'-3" BOX BEAM	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0500 7051050	280.000	150.00000	42,000.00	200.00000	56,000.00	145.00000	40,600.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7110010	6.000	17,680.70000	106,084.20	1,600.00000	9,600.00	4,500.00000	27,000.00
PILE DRIVING SET-UP	EA						
0520 7111560	6.000	151.80000	910.80	400.00000	2,400.00	300.00000	1,800.00
REINF. PILE TIPS (HP14 X 73)	EA						
0530 7112222	546.000	112.85000	61,616.10	200.00000	109,200.00	100.00000	54,600.00
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						
0540 7143615	20.000	125.00000	2,500.00	120.00000	2,400.00	225.00000	4,500.00
15" SMOOTH WALL PIPE	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0550 7143618	28.000	130.00000	3,640.00	160.00000	4,480.00	300.00000	8,400.00
18" SMOOTH WALL PIPE	LF						
0560 7160008	6.000	3,489.00000	20,934.00	100.00000	600.00	3,500.00000	21,000.00
DRILLED PILE SET-UP	EA						
0570 7160023	234.000	689.00000	161,226.00	600.00000	140,400.00	500.00000	117,000.00
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0580 7160063	30.000	962.00000	28,860.00	1,850.00000	55,500.00	1,800.00000	54,000.00
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0590 7160405	234.000	254.00000	59,436.00	200.00000	46,800.00	300.00000	70,200.00
CONSTRUCTION CASING - 30" DIAMETER	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0600 7199200	54.000	320.00000	17,280.00	230.00000	12,420.00	350.00000	18,900.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0610 7203210	99.000	50.00000	4,950.00	85.00000	8,415.00	100.00000	9,900.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0620 7243100	22.000	825.59000	18,162.98	500.00000	11,000.00	300.00000	6,600.00
ELASTOMERIC BEARING	EA						
0630 7282000	363.200	94.86000	34,453.15	220.00000	79,904.00	65.00000	23,608.00
WATERPROOFING	SY						
0640 8011210	86.000	110.00000	9,460.00	150.00000	12,900.00	200.00000	17,200.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0650 8041020	1,279.000	95.00000	121,505.00	80.00000	102,320.00	80.00000	102,320.00
RIP-RAP (CLASS B)	TON						
0660 8048210	2,083.000	9.00000	18,747.00	6.00000	12,498.00	10.00000	20,830.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0670 8051151	3.000	4,017.52000	12,052.56	4,350.00000	13,050.00	3,700.00000	11,100.00
MT3 LEADING END TREATMENT TL3	EA						
0680 8052100	100.000	35.27000	3,527.00	29.00000	2,900.00	24.00000	2,400.00
MGS3 GR STANDARD SHOULDER	LF						
0690 8053253	3.000	4,750.48000	14,251.44	3,900.00000	11,700.00	3,300.00000	9,900.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0700 8053257	3.000	2,300.00000	6,900.00	2,800.00000	8,400.00	3,000.00000	9,000.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0710 8055250	111.000	80.00000	8,880.00	82.00000	9,102.00	170.00000	18,870.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0720 8057350	1.000	34,682.26001	34,682.26	42,000.00000	42,000.00	40,500.00000	40,500.00
2' CRASH CUSHION 3A	EA						
0730 8068301	406.000	5.25000	2,131.50	3.00000	1,218.00	3.46000	1,404.76
TEMPORARY BARRIER FENCE (ORANGE)	LF						
0740 8091010	11.000	150.00000	1,650.00	480.00000	5,280.00	250.00000	2,750.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0750 8091050	(1)	5,500.00000	5,500.00	1,760.00000	1,760.00	4,500.00000	4,500.00
RIGHT OF WAY PLAT	LS						
0760 8100100	0.662	6,000.00000	3,972.00	1,825.00000	1,208.15	1,416.86000	937.96
PERMANENT COVER	ACRE						
0770 8100200	0.331	10,000.00000	3,310.00	3,200.00000	1,059.20	933.00000	308.82
TEMPORARY COVER	ACRE						
0780 8104005	66.200	24.00000	1,588.80	3.25000	215.15	1.34000	88.71
FERTILIZER (NITROGEN)	LB						
0790 8104010	66.200	24.00000	1,588.80	3.25000	215.15	1.34000	88.71
FERTILIZER (PHOSPHORIC ACID)	LB						
0800 8104015	66.200	24.00000	1,588.80	3.25000	215.15	1.34000	88.71
FERTILIZER (POTASH)	LB						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0810 8105005	1,324.000	2.00000	2,648.00	0.35000	463.40	0.95000	1,257.80
AGRICULTURAL GRANULAR LIME	LB						
0820 8109050	54,300.000	0.25000	13,575.00	0.07000	3,801.00	0.13000	7,059.00
SELECTIVE WATERING	GAL						
0830 8109901	1.986	1,500.00000	2,979.00	550.00000	1,092.30	452.31000	898.29
MOWING	ACRE						
0840 8151101	0.824	3,865.00000	3,184.76	3,510.00000	2,892.24	3,272.92000	2,696.89
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0850 8151110	0.364	2,000.00000	728.00	1,900.00000	691.60	1,818.99000	662.11
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8151203	1.864	3,500.00000	6,524.00	2,750.00000	5,126.00	2,997.64000	5,587.60
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0870 8152007	200.000	25.00000	5,000.00	13.00000	2,600.00	11.27000	2,254.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0880 8153000	1,816.000	4.75000	8,626.00	2.80000	5,084.80	3.72000	6,755.52
SILT FENCE	LF						
0890 8153090	182.000	4.75000	864.50	3.90000	709.80	3.78000	687.96
REPLACE/REPAIR SILT FENCE	LF						
0900 8153305	400.000	25.00000	10,000.00	40.00000	16,000.00	24.83000	9,932.00
FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH)	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) COOGLER CONSTRUCTION, INC.		(5) BLYTHE DEVELOPMENT, LLC		(6) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0910 8154010	89.000	100.00000	8,900.00	100.00000	8,900.00	45.00000	4,005.00
CLEANING SILT BASINS	CY						
0920 8154050	454.000	4.75000	2,156.50	1.00000	454.00	18.00000	8,172.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0930 8156410	28.000	100.00000	2,800.00	70.00000	1,960.00	75.00000	2,100.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0940 8156490	550.000	20.00000	11,000.00	30.00000	16,500.00	65.00000	35,750.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$2,442,344.75		$2,474,417.14		$2,509,737.34
Contract Totals			**$2,442,344.75**		**$2,474,417.14**		**$2,509,737.34**

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Cost Plus Time Totals	**$2,442,344.75**	**$2,474,417.14**	**2,509,737.34**

( ) indicates item is bid as Lump Sum

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	130,500.00000	130,500.00	238,564.00000	238,564.00		
MOBILIZATION	LS						
0020 1032010	(1)	52,300.00000	52,300.00	41,990.00000	41,990.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	37,000.00000	37,000.00	41,990.00000	41,990.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	4,000.00000	4,000.00	17,995.00000	17,995.00		
UTILITY STAKING	LS						
0050 1080300	(1)	9,000.00000	9,000.00	33,592.00000	33,592.00		
CPM PROGRESS SCHEDULE	LS						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2012000 CLEARING & GRUBBING WITHIN ROADWAY	(1) LS	75,000.00000	75,000.00	41,990.00000	41,990.00		
0070 2015010 SELECTED CLEARING	(1) LS	1,500.00000	1,500.00	41,990.00000	41,990.00		
0080 2022000 REMOVAL & DISPOSAL ITEM NO. 001	(1) LS	1,850.00000	1,850.00	6,000.00000	6,000.00		
0090 2022000 REMOVAL & DISPOSAL ITEM NO. 002	(1) LS	1,850.00000	1,850.00	6,000.00000	6,000.00		
0100 2022000 REMOVAL & DISPOSAL ITEM NO. 003	(1) LS	1,850.00000	1,850.00	8,900.00000	8,900.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2022000 REMOVAL & DISPOSAL ITEM NO. 004	(1) LS	1,850.00000	1,850.00	6,000.00000	6,000.00		
0120 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	432.000 SY	13.32000	5,754.24	58.00000	25,056.00		
0130 2028100 REMOVAL & DISPOSAL OF EXISTING BRIDGE	(1) LS	146,600.00000	146,600.00	175,113.00000	175,113.00		
0140 2031000 UNCLASSIFIED EXCAVATION	798.000 CY	56.00000	44,688.00	57.00000	45,486.00		
0150 2033000 BORROW EXCAVATION	1,319.000 CY	45.00000	59,355.00	78.00000	102,882.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0160 2036020	137.000	8.91000	1,220.67	9.00000	1,233.00		
GEOTEXTILE, SEPARATION	SY						
0170 2037030	291.000	8.72000	2,537.52	16.00000	4,656.00		
GEOGRID STABILIZATION	SY						
0180 2052020	100.000	70.00000	7,000.00	201.00000	20,100.00		
GRANULAR BRIDGE LIFT MATERIAL	CY						
0190 2081001	1,272.000	5.98000	7,606.56	15.00000	19,080.00		
FINE GRADING	SY						
0200 3059900	20.000	138.11000	2,762.20	199.00000	3,980.00		
MAINTENANCE STONE	TON						
0210 4011004	45.000	900.00000	40,500.00	1,020.00000	45,900.00		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	354.000 SY	16.50000	5,841.00	48.00000	16,992.00		
0230 4020320 ASPHALT BASE COURSE - TYPE B	316.000 TON	124.37000	39,300.92	144.00000	45,504.00		
0240 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	239.000 TON	152.89000	36,540.71	156.00000	37,284.00		
0250 4040340 ASPHALT SURFACE COURSE TYPE C	263.000 TON	117.32000	30,855.16	150.00000	39,450.00		
0260 4040360 ASPHALT SURFACE COURSE TYPE E	26.000 TON	275.00000	7,150.00	756.00000	19,656.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0270 4047220	7.000	350.08000	2,450.56	254.00000	1,778.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0280 6011000	(1)	5,200.00000	5,200.00	45,181.00000	45,181.00		
TRAFFIC CONTROL	LS						
0290 6041200	84.000	37.63000	3,160.92	25.00000	2,100.00		
BARRICADE - TYPE III	LF						
0300 6051120	128.000	7.53000	963.84	9.00000	1,152.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6051125	70.000	7.53000	527.10	9.00000	630.00		
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0320 608100A TYPE A - FLASHING LIGHT	16.000 EA	150.00000	2,400.00	150.00000	2,400.00		
0330 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	3,800.000 LF	0.15000	570.00	0.20000	760.00		
0340 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	3,800.000 LF	0.15000	570.00	0.20000	760.00		
0350 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	30.000 LF	2.00000	60.00	2.40000	72.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6092155	10.000	10.00000	100.00	12.00000	120.00		
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0370 6271010	1,600.000	1.50000	2,400.00	1.80000	2,880.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271025	50.000	15.00000	750.00	18.00000	900.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271074	1,800.000	1.50000	2,700.00	1.80000	3,240.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0400 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000 EA	10.00000	200.00	12.00000	240.00		
0410 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	29.000 SF	26.88000	779.52	32.00000	928.00		
0420 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	9.000 SF	26.88000	241.92	40.00000	360.00		
0430 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	16.13000	645.20	17.00000	680.00		
0440 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	34.000 LF	16.13000	548.42	16.00000	544.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0450 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	564.000 LF	17.00000	9,588.00	26.00000	14,664.00		
0460 7011400 CONC. FOR STRUCTURES - CLASS 4000	95.000 CY	2,265.00000	215,175.00	2,058.00000	195,510.00		
0470 7011510 CONC. FOR STRUCTURES - CLASS 4000DS	6.000 CY	1,250.00000	7,500.00	6,020.00000	36,120.00		
0480 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	35,096.000 LB	5.00000	175,480.00	3.30000	115,816.80		
0490 7046220 3'-0" X 3'-3" BOX BEAM	1,087.700 LF	500.00000	543,850.00	478.00000	519,920.60		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0500 7051050	280.000	153.00000	42,840.00	138.00000	38,640.00		
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7110010	6.000	4,500.00000	27,000.00	12,121.00000	72,726.00		
PILE DRIVING SET-UP	EA						
0520 7111560	6.000	426.00000	2,556.00	613.00000	3,678.00		
REINF. PILE TIPS (HP14 X 73)	EA						
0530 7112222	546.000	81.00000	44,226.00	102.00000	55,692.00		
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						
0540 7143615	20.000	361.01000	7,220.20	299.00000	5,980.00		
15" SMOOTH WALL PIPE	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0550 7143618	28.000	304.65000	8,530.20	201.00000	5,628.00		
18" SMOOTH WALL PIPE	LF						
0560 7160008	6.000	7,800.00000	46,800.00	14,134.00000	84,804.00		
DRILLED PILE SET-UP	EA						
0570 7160023	234.000	425.00000	99,450.00	540.00000	126,360.00		
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0580 7160063	30.000	1,950.00000	58,500.00	2,040.00000	61,200.00		
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0590 7160405	234.000	367.00000	85,878.00	192.00000	44,928.00		
CONSTRUCTION CASING - 30" DIAMETER	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0600 7199200 4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	54.000 LF	269.00000	14,526.00	214.00000	11,556.00		
0610 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	99.000 LF	65.00000	6,435.00	93.00000	9,207.00		
0620 7243100 ELASTOMERIC BEARING	22.000 EA	650.00000	14,300.00	714.00000	15,708.00		
0630 7282000 WATERPROOFING	363.200 SY	150.00000	54,480.00	96.50000	35,048.80		
0640 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	86.000 TON	110.00000	9,460.00	200.00000	17,200.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0650 8041020 RIP-RAP (CLASS B)	1,279.000 TON	149.17000	190,788.43	99.00000	126,621.00		
0660 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	2,083.000 SY	12.16000	25,329.28	9.50000	19,788.50		
0670 8051151 MT3 LEADING END TREATMENT TL3	3.000 EA	3,200.00000	9,600.00	4,440.00000	13,320.00		
0680 8052100 MGS3 GR STANDARD SHOULDER	100.000 LF	28.00000	2,800.00	40.00000	4,000.00		
0690 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000 EA	2,800.00000	8,400.00	5,219.00000	15,657.00		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description			(7) DANE CONSTRUCTION, LLC		(8) AOS SPECIALTY CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0700	8053257	3.000	4,200.00000	12,600.00	6,689.00000	20,067.00		
FLUME INLET AT GUARDRAIL (HANDWORK)		EA						
0710	8055250	111.000	89.00000	9,879.00	114.00000	12,654.00		
NON-MOW STRIP UNDER GUARDRAIL		SY						
0720	8057350	1.000	28,064.52000	28,064.52	53,987.00000	53,987.00		
2' CRASH CUSHION 3A		EA						
0730	8068301	406.000	3.00000	1,218.00	2.40000	974.40		
TEMPORARY BARRIER FENCE (ORANGE)		LF						
0740	8091010	11.000	197.00000	2,167.00	240.00000	2,640.00		
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0750 8091050	(1)	1,500.00000	1,500.00	8,998.00000	8,998.00		
RIGHT OF WAY PLAT	LS						
0760 8100100	0.662	1,819.49000	1,204.50	3,239.00000	2,144.22		
PERMANENT COVER	ACRE						
0770 8100200	0.331	3,190.33000	1,056.00	4,739.00000	1,568.61		
TEMPORARY COVER	ACRE						
0780 8104005	66.200	3.25000	215.15	6.00000	397.20		
FERTILIZER (NITROGEN)	LB						
0790 8104010	66.200	3.25000	215.15	6.00000	397.20		
FERTILIZER (PHOSPHORIC ACID)	LB						
0800 8104015	66.200	3.25000	215.15	6.00000	397.20		
FERTILIZER (POTASH)	LB						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0810 8105005	1,324.000	0.35000	463.40	0.60000	794.40		
AGRICULTURAL GRANULAR LIME	LB						
0820 8109050	54,300.000	0.07000	3,801.00	0.12000	6,516.00		
SELECTIVE WATERING	GAL						
0830 8109901	1.986	548.34000	1,089.00	1,020.00000	2,025.72		
MOWING	ACRE						
0840 8151101	0.824	3,492.96000	2,878.20	5,400.00000	4,449.60		
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0850 8151110	0.364	1,879.12000	684.00	2,220.00000	808.08		
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(8) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8151203	1.864	2,744.10000	5,115.00	4,199.00000	7,826.94		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0870 8152007	200.000	23.14000	4,628.00	14.00000	2,800.00		
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0880 8153000	1,816.000	2.90000	5,266.40	3.60000	6,537.60		
SILT FENCE	LF						
0890 8153090	182.000	3.90000	709.80	3.60000	655.20		
REPLACE/REPAIR SILT FENCE	LF						
0900 8153305	400.000	53.20000	21,280.00	68.00000	27,200.00		
FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH)	LF						

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) DANE CONSTRUCTION, LLC		(8) AOS SPECIALTY CONTRACTORS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8154010	89.000	41.02000	3,650.78	90.00000	8,010.00		
CLEANING SILT BASINS	CY						
0920 8154050	454.000	1.16000	526.64	13.00000	5,902.00		
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0930 8156410	28.000	143.33000	4,013.24	94.00000	2,632.00		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0940 8156490	550.000	27.55000	15,152.50	24.00000	13,200.00		
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$2,616,984.00		$2,995,464.07		
Contract Totals			**$2,616,984.00**		**$2,995,464.07**		

Contract ID: 4673600 **Counties:** York

Letting Date: October 13, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P044262

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Br Replacement S-46-832 over Branch of Catawba River

Cost Plus Time Totals	**$2,616,984.00**	**$2,995,464.07**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

11/9/2026

Vendor Ranking

Call Order: 070 **Contract ID:** 4673600 **Counties:** York

Letting Date: October 13, 2026 2:00 pm **District(s):** District 4

Contract Time: 07/31/27 COMPLETION DATE

Contract Description: Br Replacement S-46-832 over Branch of Catawba River **PCN(s):** P044262

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KE038	KEMP SIGMON CONSTRUCTION CO., INC.	$2,073,442.04	100.00%
2	1EA001	EAGLE CONSTRUCTION COMPANY	$2,218,371.70	106.99%
3	1RE005	REEVES CONSTRUCTION COMPANY	$2,329,469.43	112.35%
4	1CO013	COOGLER CONSTRUCTION, INC.	$2,442,344.75	117.79%
5	1BL012	BLYTHE DEVELOPMENT, LLC	$2,474,417.14	119.34%
6	1PA056	PALMETTO INFRASTRUCTURE, INC.	$2,509,737.34	121.04%
7	1DA002	DANE CONSTRUCTION, LLC	$2,616,984.00	126.21%
8	1AD003	AOS SPECIALTY CONTRACTORS, INC.	$2,995,464.07	144.47%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers