**Tabulation of Bids**



**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P045103 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 170,000.00000 | 170,000.00 | 210,000.00000 | 210,000.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 45,000.00000 | 45,000.00 | 126,000.00000 | 126,000.00 | | |
| 0030 2014000<br>SELECTED CLEARING & GRUBBING | (1)<br>LS | 193,000.00000 | 193,000.00 | 75,000.00000 | 75,000.00 | | |
| 0040 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 42.000<br>SY | 100.00000 | 4,200.00 | 350.00000 | 14,700.00 | | |
| 0050 2031000<br>UNCLASSIFIED EXCAVATION | 1,003.000<br>CY | 25.00000 | 25,075.00 | 62.00000 | 62,186.00 | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P045103 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0060 2033000<br>BORROW EXCAVATION | 342.000<br>CY | 75.00000 | 25,650.00 | 72.00000 | 24,624.00 | | |
| 0070 2035000<br>STATION GRADING | 60.140<br>STA | 1,200.00000 | 72,168.00 | 2,250.00000 | 135,315.00 | | |
| 0080 3059900<br>MAINTENANCE STONE | 181.500<br>TON | 65.00000 | 11,797.50 | 75.00000 | 13,612.50 | | |
| 0090 3063232<br>CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | 89,320.000<br>SY | 7.00000 | 625,240.00 | 9.65000 | 861,938.00 | | |
| 0100 3064000<br>PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | 2,725.000<br>TON | 250.00000 | 681,250.00 | 238.00000 | 648,550.00 | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045103 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 4011004 | 579.278 | 670.00000 | 388,116.26 | 798.00000 | 462,263.84 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0120 4012100 | 145.000 | 120.00000 | 17,400.00 | 267.00000 | 38,715.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 10"UNIF | SY | | | | | | |
| 0130 4013990 | 1,330.000 | 13.00000 | 17,290.00 | 13.60000 | 18,088.00 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0140 4040340 | 8,242.285 | 77.00000 | 634,655.95 | 68.00000 | 560,475.38 | | |
| ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0150 4040360 | 357.867 | 110.00000 | 39,365.37 | 78.75000 | 28,182.03 | | |
| ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P045103 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0160 4047220<br>DRIVEWAY PAVING-SURFACE TYPE C | 583.375<br>TON | 175.00000 | 102,090.63 | 220.00000 | 128,342.50 | | |
| 0170 4060010<br>ASPHALT SURFACE TREAT (SINGLE TREATMENT) | 89,320.000<br>SY | 1.75000 | 156,310.00 | 3.15000 | 281,358.00 | | |
| 0180 6011000<br>TRAFFIC CONTROL | (1)<br>LS | 109,000.00000 | 109,000.00 | 209,000.00000 | 209,000.00 | | |
| 0190 6051120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 576.000<br>SF | 12.00000 | 6,912.00 | 6.25000 | 3,600.00 | | |
| 0200 6240005<br>4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | 248.000<br>LF | 0.12000 | 29.76 | 0.12000 | 29.76 | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P045103 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0210 6240010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 243,304.000 LF | 0.12000 | 29,196.48 | 0.12000 | 29,196.48 | | |
| 0220 6240025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 416.000 LF | 1.50000 | 624.00 | 1.50000 | 624.00 | | |
| 0230 6240110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 243,304.000 LF | 0.12000 | 29,196.48 | 0.12000 | 29,196.48 | | |
| 0240 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 218.000 LF | 0.45000 | 98.10 | 0.45000 | 98.10 | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045103 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0250 6271010 | 83,742.000 | 0.45000 | 37,683.90 | 0.45000 | 37,683.90 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0260 6271025 | 219.000 | 8.50000 | 1,861.50 | 8.50000 | 1,861.50 | | |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0270 6271074 | 83,742.000 | 0.45000 | 37,683.90 | 0.45000 | 37,683.90 | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0280 6301100 | 550.000 | 6.50000 | 3,575.00 | 6.50000 | 3,575.00 | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P045103 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0290 7143615 | 88.000 | 200.00000 | 17,600.00 | 199.00000 | 17,512.00 | | |
| 15" SMOOTH WALL PIPE | LF | | | | | | |
| 0300 7143618 | 72.000 | 200.00000 | 14,400.00 | 199.00000 | 14,328.00 | | |
| 18" SMOOTH WALL PIPE | LF | | | | | | |
| 0310 7149999 | 284.000 | 50.00000 | 14,200.00 | 47.00000 | 13,348.00 | | |
| CLEANING EXISTING PIPE | LF | | | | | | |
| 0320 8051050 | 100.000 | 26.00000 | 2,600.00 | 26.00000 | 2,600.00 | | |
| PREMASH W-BEAM STRONG POST SYSTEM WSP3 | LF | | | | | | |
| 0330 8051208 | 550.000 | 120.00000 | 66,000.00 | 120.00000 | 66,000.00 | | |
| PREMASH THRIE WITH BASE PL 3.125 SPACING | LF | | | | | | |

**Contract ID:** 4675770 **Counties:** York

**Letting Date:** April 14, 2026 **District(s):** District 4

**Call Order:** 080 **Project(s):** P045103

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BLYTHE BROTHERS ASPHALT CO., LLC | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045103 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0340 8057100 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | | |
| PREMASH TYPE T TL3 LEADING 50' | EA | | | | | | |
| 0350 8071000 | 1,114.000 | 15.00000 | 16,710.00 | 15.00000 | 16,710.00 | | |
| RESET FENCE | LF | | | | | | |
| 0360 8100102 | 3.850 | 5,300.00000 | 20,405.00 | 4,252.00000 | 16,370.20 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $3,628,384.83 | | $4,200,767.57 | | |
| **Contract Totals** | | | **$3,628,384.83** | | **$4,200,767.57** | | |
| **Cost Plus Time Totals** | | | **$3,628,384.83** | | **$4,200,767.57** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**4/30/2026**

**Vendor Ranking**



**Call Order:** 080
**Contract ID:** 4675770
**Counties:** York
**Letting Date:** April 14, 2026 2:00 pm
**District(s):** District 4
**Contract Time:** 06/30/27 COMPLETION DATE

**Contract Description:** Resurfacing McGill Road (S-40) from MP 1.01 to 8.94 (Woodlawn Street to SC 5), York County
**PCN(s):** P045103

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1BL026 | BLYTHE BROTHERS ASPHALT CO., LLC | $3,628,384.83 | 100.00% |
| 2 | 1KI001 | KING ASPHALT, INC. | $4,200,767.57 | 115.78% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers