Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030	200.000	1.00000	200.00				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	1.00000	1.00				
BONDS AND INSURANCE	LS						
0030 1071100	200.000	1,705.00000	341,000.00				
TRAFFIC CONTROL	EA						
0040 8050010	13,500.000	0.10000	1,350.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051050	500.000	24.00000	12,000.00				
MO350 W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 8051151	2.000	3,750.00000	7,500.00				
MT3 LEADING END TREATMENT TL3	EA						
0070 8051155	2.000	1.00000	2.00				
MT2 LEADING END TREATMENT TL2	EA						
0080 8051207	50.000	25.00000	1,250.00				
MOP350 THRIE WITH BASE PL 6.25 SPACE	LF						
0090 8051400	28.000	42.50000	1,190.00				
MO350 CRIT OFFSET -NESTED THRIE 1.5'	LF						
0100 8051710	2.000	125.00000	250.00				
MB TRAILING END TREATMENT	EA						

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110	8052100	100.000	24.00000	2,400.00				
MGS3 GR STANDARD SHOULDER		LF						
0120	8052150	100.000	24.00000	2,400.00				
MGS3CS GR COMPRESSED SHOULDER		LF						
0130	8052200	100.000	1.00000	100.00				
MGS2C GR BEHIND CURB		LF						
0140	8052210	5.000	25.00000	125.00				
MO350 TRAILING W-BEAM TYPE B (12.5')		EA						
0150	8053001	22.000	20.00000	440.00				
MO350 W-BEAM 9'P COMPRESSED SHOULDER SYSTEM		LF						

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053050 MO350 THRIE-BEAM STRONG POST SYSTEM	260.000 LF	18.00000	4,680.00				
0170 8053250 MO350 TBBC THRIE BRIDGE CONNECTOR TL3	12.000 EA	200.00000	2,400.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000 EA	1,000.00000	2,000.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000 EA	1.00000	2.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000 EA	1.00000	10.00				

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210	8055350	20.000	1.00000	20.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)		EA						
0220	8055351	20.000	1.00000	20.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)		EA						
0230	8055352	20.000	1.00000	20.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)		EA						
0240	8055359	20.000	1.00000	20.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)		EA						
0250	8056501	2.000	500.00000	1,000.00				
MO350 IMPACT ATTENUATOR IA-1 TL3		EA						

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8057100 MO350 LEADING TYPE T TL3 (50')	150.000 EA	1,750.00000	262,500.00				
0270 8057305 2' CRASH CUSHION 2A	1.000 EA	1.00000	1.00				
0280 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0290 8057325 WIDE CRASH CUSHION 2A	1.000 EA	1.00000	1.00				
0300 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0310 8057350 2' CRASH CUSHION 3A	1.000 EA	28,100.00000	28,100.00				

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355	1.000	12,500.00000	12,500.00				
2' CRASH CUSHION 3B	EA						
0330 8057370	1.000	28,100.00000	28,100.00				
WIDE CRASH CUSHION 3A	EA						
0340 8057375	1.000	13,500.00000	13,500.00				
WIDE CRASH CUSHION 3B	EA						
0350 8057400	10.000	75.00000	750.00				
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	EA						
0360 8057410	10.000	750.00000	7,500.00				
REPLACEMENT CC NOSE MATERIAL	EA						

Contract ID: 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 **District(s):** 1

Call Order: 110 **Project(s):** P038661

Contract Time: 06/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	1.000	2,300.00000	2,300.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$735,634.00				
Contract Totals			**$735,634.00**				
Cost Plus Time Totals			**$735,634.00**				

( ) indicates item is bid as Lump Sum

Call Order: 110 **Contract ID:** 5152840 **Counties:** DISTRICT 1

Letting Date: July 09, 2019 2:00 P.M. **District(s):** 1

Contract Time: 06/30/20 COMPLETION DATE

Contract Description: Interstate Guardrail District 1 **PCN(s):** P038661

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$735,634.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell