Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	31,375.00000	31,375.00	20,000.00000	20,000.00	25,000.00000	25,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	6,534.81000	6,534.81	11,500.00000	11,500.00	10,000.00000	10,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	18,000.00000	18,000.00	20,000.00000	20,000.00	50,000.00000	50,000.00
0040 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,690.000 LF	3.40000	5,746.00	3.50000	5,915.00	8.00000	13,520.00
0050 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	540.000 LF	10.30000	5,562.00	10.50000	5,670.00	20.00000	10,800.00

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0060 6319505	170.000	2.88000	489.60	3.50000	595.00	20.00000	3,400.00
REMOVAL OF PAVEMENT MARKINGS	LF						
0070 6510108	53.000	32.00000	1,696.00	28.00000	1,484.00	40.00000	2,120.00
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0080 6750275	360.000	11.00000	3,960.00	10.00000	3,600.00	10.00000	3,600.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0090 6750278	2,520.000	12.25000	30,870.00	12.50000	31,500.00	12.00000	30,240.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co				**Cat Alt Set:**		**Cat Alt Member:**	
0100 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	190.000 LF	21.00000	3,990.00	16.00000	3,040.00	18.00000	3,420.00
0110 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	310.000 LF	27.00000	8,370.00	20.00000	6,200.00	25.00000	7,750.00
0120 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	410.000 LF	3.25000	1,332.50	2.85000	1,168.50	2.90000	1,189.00
0130 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	7,930.000 LF	3.30000	26,169.00	3.00000	23,790.00	3.00000	23,790.00

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) GRANT ELECTRICAL CONTRACTING, LLC Unit Price	(2) GRANT ELECTRICAL CONTRACTING, LLC Ext Amount	(3) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	(3) LITTLE MOUNTAIN CONTRACTING, LLC Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0140 6770393	7,240.000	3.75000	27,150.00	3.50000	25,340.00	3.20000	23,168.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0150 6770394	3,970.000	3.80000	15,086.00	3.50000	13,895.00	3.50000	13,895.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0160 6770395	1,370.000	5.25000	7,192.50	4.25000	5,822.50	4.00000	5,480.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF						
0170 6770413	11,535.000	0.70000	8,074.50	0.65000	7,497.75	0.60000	6,921.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0180 6780495	4,345.000	6.95000	30,197.75	6.50000	28,242.50	6.50000	28,242.50
SAWCUT FOR LOOP DETECTOR	LF						
0190 6800499	5.000	1,200.00000	6,000.00	1,000.00000	5,000.00	1,100.00000	5,500.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0200 6800508	14.000	285.00000	3,990.00	325.00000	4,550.00	400.00000	5,600.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0210 6800518	13.000	485.00000	6,305.00	550.00000	7,150.00	525.00000	6,825.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0220 680052C F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	8.000 EA	545.00000	4,360.00	800.00000	6,400.00	650.00000	5,200.00
0230 682505B FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	2.000 EA	8,950.00000	17,900.00	9,500.00000	19,000.00	9,100.00000	18,200.00
0240 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000 EA	9,250.00000	37,000.00	10,500.00000	42,000.00	9,300.00000	37,200.00
0250 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,460.000 LF	6.50000	15,990.00	6.00000	14,760.00	6.50000	15,990.00

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) GRANT ELECTRICAL CONTRACTING, LLC Unit Price	(2) GRANT ELECTRICAL CONTRACTING, LLC Ext Amount	(3) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	(3) LITTLE MOUNTAIN CONTRACTING, LLC Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0260 6825480 FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	1.000 EA	595.00000	595.00	750.00000	750.00	950.00000	950.00
0270 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000 EA	1,400.00000	5,600.00	1,500.00000	6,000.00	1,200.00000	4,800.00
0280 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	5.000 EA	14,950.00000	74,750.00	15,500.00000	77,500.00	16,500.00000	82,500.00
0290 6865710 FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000 EA	1,025.00000	1,025.00	1,000.00000	1,000.00	1,100.00000	1,100.00

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6865720 FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000 EA	850.00000	5,100.00	900.00000	5,400.00	950.00000	5,700.00
0310 6865723 FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	42.000 EA	625.00000	26,250.00	750.00000	31,500.00	700.00000	29,400.00
0320 6865781 F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	34.000 EA	650.00000	22,100.00	650.00000	22,100.00	650.00000	22,100.00
0330 6865797 F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	34.000 EA	265.00000	9,010.00	500.00000	17,000.00	300.00000	10,200.00

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) GRANT ELECTRICAL CONTRACTING, LLC Unit Price	(2) GRANT ELECTRICAL CONTRACTING, LLC Ext Amount	(3) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	(3) LITTLE MOUNTAIN CONTRACTING, LLC Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6865834	49.000	140.00000	6,860.00	200.00000	9,800.00	250.00000	12,250.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0350 6885993	5.000	1,800.00000	9,000.00	500.00000	2,500.00	5,000.00000	25,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0360 7204900	100.000	51.75000	5,175.00	60.00000	6,000.00	75.00000	7,500.00
DETECTABLE WARNING MATERIAL	SF						
0370 7209000	85.000	212.75000	18,083.75	270.00000	22,950.00	250.00000	21,250.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0380 7209100	120.000	56.00000	6,720.00	65.00000	7,800.00	75.00000	9,000.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description		(1) WALKER BROTHERS, INC.		(2) GRANT ELECTRICAL CONTRACTING, LLC		(3) LITTLE MOUNTAIN CONTRACTING, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$513,609.41		$524,420.25		$588,800.50
Contract Totals			**$513,609.41**		**$524,420.25**		**$588,800.50**
Cost Plus Time Totals			**$513,609.41**		**$524,420.25**		**588,800.50**

( ) indicates item is bid as Lump Sum

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	28,725.00000	28,725.00	62,607.00000	62,607.00		
MOBILIZATION	LS						
0020 1032010	(1)	34,036.00000	34,036.00	23,271.00000	23,271.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	52,000.00000	52,000.00	29,700.00000	29,700.00		
TRAFFIC CONTROL	LS						
0040 6271015	1,690.000	5.00000	8,450.00	8.00000	13,520.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0050 6271025	540.000	16.00000	8,640.00	18.00000	9,720.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**	
0060 6319505	170.000	5.00000	850.00	6.00000	1,020.00		
REMOVAL OF PAVEMENT MARKINGS	LF						
0070 6510108	53.000	28.00000	1,484.00	33.00000	1,749.00		
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0080 6750275	360.000	9.00000	3,240.00	11.45000	4,122.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0090 6750278	2,520.000	12.00000	30,240.00	13.92000	35,078.40		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(5) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0100 675027C	190.000	16.00000	3,040.00	22.47000	4,269.30		
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0110 6760065	310.000	25.00000	7,750.00	21.00000	6,510.00		
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0120 6770388	410.000	4.95000	2,029.50	3.05000	1,250.50		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0130 6770389	7,930.000	5.15000	40,839.50	3.34000	26,486.20		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co			**Cat Alt Set:**		**Cat Alt Member:**	
0140 6770393	7,240.000	4.95000	35,838.00	4.18000	30,263.20		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0150 6770394	3,970.000	5.25000	20,842.50	4.31000	17,110.70		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0160 6770395	1,370.000	5.50000	7,535.00	8.00000	10,960.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF						
0170 6770413	11,535.000	0.95000	10,958.25	8.00000	92,280.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co				**Cat Alt Set:**		**Cat Alt Member:**	
0180 6780495	4,345.000	9.50000	41,277.50	7.50000	32,587.50		
SAWCUT FOR LOOP DETECTOR	LF						
0190 6800499	5.000	8,500.00000	42,500.00	1,425.00000	7,125.00		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0200 6800508	14.000	345.00000	4,830.00	442.00000	6,188.00		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0210 6800518	13.000	640.00000	8,320.00	624.70000	8,121.10		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0220 680052C	8.000	785.00000	6,280.00	939.26000	7,514.08		
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0230 682505B	2.000	13,700.00000	27,400.00	12,769.40000	25,538.80		
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0240 682505D	4.000	15,875.00000	63,500.00	14,888.21000	59,552.84		
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	EA						
0250 6825092	2,460.000	5.25000	12,915.00	6.88000	16,924.80		
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(5) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0260 6825480	1.000	560.00000	560.00	1,351.09000	1,351.09		
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0270 6825484	4.000	930.00000	3,720.00	1,677.18000	6,708.72		
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0280 6845511	5.000	18,575.00000	92,875.00	18,238.52000	91,192.60		
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0290 6865710	1.000	1,168.00000	1,168.00	1,182.36000	1,182.36		
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(5) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Lexington Co		**Cat Alt Set:**		**Cat Alt Member:**		
0300 6865720	6.000	780.00000	4,680.00	927.35000	5,564.10		
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0310 6865723	42.000	656.00000	27,552.00	786.63000	33,038.46		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0320 6865781	34.000	645.00000	21,930.00	635.48000	21,606.32		
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0330 6865797	34.000	350.00000	11,900.00	355.26000	12,078.84		
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description		(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lexington Co			**Cat Alt Set:**			**Cat Alt Member:**	
0340 6865834	49.000	225.00000	11,025.00	181.00000	8,869.00		
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0350 6885993	5.000	1,500.00000	7,500.00	10,000.00000	50,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0360 7204900	100.000	42.00000	4,200.00	62.00000	6,200.00		
DETECTABLE WARNING MATERIAL	SF						
0370 7209000	85.000	240.00000	20,400.00	190.00000	16,150.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0380 7209100	120.000	48.00000	5,760.00	65.00000	7,800.00		
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 5161951 **Counties:** Lexington, Richland

Letting Date: August 09, 2022 **District(s):** District 1

Call Order: 120 **Project(s):** P041242

Contract Time: 10/31/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Lexington/Richland Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) RED ELECTRICAL DESIGNS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$716,790.25		$795,210.91		
Contract Totals			**$716,790.25**		**$795,210.91**		
Cost Plus Time Totals			**$716,790.25**		**$795,210.91**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/7/2022

Vendor Ranking

Call Order: 120
Contract ID: 5161951
Counties: Lexington, Richland
Letting Date: August 09, 2022 2:00 PM
District(s): District 1
Contract Time: 10/31/24 COMPLETION DATE

Contract Description: Signal Upgrades - Lexington/Richland Co
PCN(s): P041242

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WA003	WALKER BROTHERS, INC.	$513,609.41	100.00%
2	1GR002	GRANT ELECTRICAL CONTRACTING, LLC	$524,420.25	102.10%
3	1LI029	LITTLE MOUNTAIN CONTRACTING, LLC	$588,800.50	114.64%
4	1PR048	PREMIER CONSTRUCTORS, INC.	$716,790.25	139.56%
5	1RE024	RED ELECTRICAL DESIGNS, LLC	$795,210.91	154.83%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor