Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0010	1031030	215.000	1.00000	215.00				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)		EA						
0020	1032010	(1)	1.00000	1.00				
BONDS AND INSURANCE		LS						
0030	1071100	315.000	850.00000	267,750.00				
TRAFFIC CONTROL		EA						
0040	8050010	16,000.000	6.50000	104,000.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0050	8051050	10,275.000	37.00000	380,175.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3		LF						

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0060	8051151	3.000	3,500.00000	10,500.00				
MT3 LEADING END TREATMENT TL3		EA						
0070	8051155	3.000	1.00000	3.00				
MT2 LEADING END TREATMENT TL2		EA						
0080	8051207	75.000	50.00000	3,750.00				
PREMASH THRIE WITH BASE PL 6.25 SPACE		LF						
0090	8051400	50.000	100.00000	5,000.00				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET		LF						
0100	8051710	3.000	1,300.00000	3,900.00				
MB TRAILING END TREATMENT		EA						

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0110	8052100	125.000	37.00000	4,625.00				
MGS3 GR STANDARD SHOULDER		LF						
0120	8052150	125.000	25.00000	3,125.00				
MGS3CS GR COMPRESSED SHOULDER		LF						
0130	8052200	125.000	1.00000	125.00				
MGS2C GR BEHIND CURB		LF						
0140	8052210	19.000	25.00000	475.00				
PREMASH TRAILING W-BEAM TYPE B 12.5'		EA						
0150	8053001	50.000	25.00000	1,250.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST		LF						

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	325.000 LF	25.00000	8,125.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	16.000 EA	75.00000	1,200.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000 EA	1,000.00000	3,000.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000 EA	1.00000	3.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	13.000 EA	1.00000	13.00				

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0210 8055350	26.000	1.00000	26.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA						
0220 8055351	26.000	1.00000	26.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	EA						
0230 8055352	26.000	1.00000	26.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	EA						
0240 8055359	26.000	1.00000	26.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)	EA						
0250 8056501	3.000	500.00000	1,500.00				
PREMASH IMPACT ATTENUATOR IA CLASS D3	EA						

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0260	8057100	101.000	3,050.00000	308,050.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0270	8057305	1.000	1.00000	1.00				
2' CRASH CUSHION 2A		EA						
0280	8057310	1.000	1.00000	1.00				
2' CRASH CUSHION 2B		EA						
0290	8057325	1.000	1.00000	1.00				
WIDE CRASH CUSHION 2A		EA						
0300	8057330	1.000	1.00000	1.00				
WIDE CRASH CUSHION 2B		EA						
0310	8057350	1.000	1.00000	1.00				
2' CRASH CUSHION 3A		EA						

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Guardrail Pay Items - P043244		**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355 2' CRASH CUSHION 3B	1.000 EA	1.00000	1.00				
0330 8057370 WIDE CRASH CUSHION 3A	1.000 EA	30,000.00000	30,000.00				
0340 8057375 WIDE CRASH CUSHION 3B	1.000 EA	1.00000	1.00				
0350 8057400 2X2 ALUM PANEL TYPE XI FLUOR YELLOW	13.000 EA	1.00000	13.00				
0360 8057410 REPLACEMENT CC NOSE MATERIAL	13.000 EA	1.00000	13.00				

Contract ID: 5168820 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 130 **Project(s):** P043244

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043244				**Cat Alt Set:**		**Cat Alt Member:**	
0370 8057420	1.000	2,500.00000	2,500.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$1,139,422.00				
Contract Totals			**$1,139,422.00**				
Cost Plus Time Totals			**$1,139,422.00**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 130

Contract ID: 5168820

Counties: District 1 (multiple counties)

Letting Date: May 14, 2024 2:00 PM

District(s): District 1

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024-2025 Interstate Guardrail Program

PCN(s): P043244

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$1,139,422.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers