Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount				
SECTION: 1 Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031030 MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)		134.000 EA	1.00000	134.00				
0020 1032010 BONDS AND INSURANCE		(1) LS	1.00000	1.00				
0030 1071100 TRAFFIC CONTROL		138.000 EA	750.00000	103,500.00				
0040 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE		7,025.000 LF	5.00000	35,125.00				
0050 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3		3,300.000 LF	29.00000	95,700.00				

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0060 8051151 MT3 LEADING END TREATMENT TL3	6.000 EA	3,500.00000	21,000.00				
0070 8051155 MT2 LEADING END TREATMENT TL2	6.000 EA	1,500.00000	9,000.00				
0080 8051207 PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000 LF	80.00000	12,000.00				
0090 8051400 PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000 LF	80.00000	8,000.00				
0100 8051710 MB TRAILING END TREATMENT	16.000 EA	50.00000	800.00				

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043256				**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100	325.000	29.00000	9,425.00				
MGS3 GR STANDARD SHOULDER	LF						
0120 8052150	325.000	24.00000	7,800.00				
MGS3CS GR COMPRESSED SHOULDER	LF						
0130 8052200	325.000	20.00000	6,500.00				
MGS2C GR BEHIND CURB	LF						
0140 8052210	48.000	25.00000	1,200.00				
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0150 8053001	100.000	35.00000	3,500.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	150.000 LF	50.00000	7,500.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000 EA	100.00000	800.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	6.000 EA	1,000.00000	6,000.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	6.000 EA	1,000.00000	6,000.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	32.000 EA	1.00000	32.00				

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8055350	64.000	1.00000	64.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA						
0220 8055351	64.000	1.00000	64.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	EA						
0230 8055352	64.000	1.00000	64.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	EA						
0240 8055359	64.000	1.00000	64.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)	EA						
0250 8056501	6.000	250.00000	1,500.00				
PREMASH IMPACT ATTENUATOR IA CLASS D3	EA						

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0260	8057100	84.000	3,250.00000	273,000.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0270	8057305	2.000	1.00000	2.00				
2' CRASH CUSHION 2A		EA						
0280	8057310	2.000	1.00000	2.00				
2' CRASH CUSHION 2B		EA						
0290	8057325	2.000	15,000.00000	30,000.00				
WIDE CRASH CUSHION 2A		EA						
0300	8057330	2.000	1.00000	2.00				
WIDE CRASH CUSHION 2B		EA						
0310	8057350	2.000	1.00000	2.00				
2' CRASH CUSHION 3A		EA						

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355	2.000	1.00000	2.00				
2' CRASH CUSHION 3B	EA						
0330 8057370	2.000	15,000.00000	30,000.00				
WIDE CRASH CUSHION 3A	EA						
0340 8057375	2.000	1.00000	2.00				
WIDE CRASH CUSHION 3B	EA						
0350 8057400	32.000	1.00000	32.00				
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	EA						
0360 8057410	32.000	1.00000	32.00				
REPLACEMENT CC NOSE MATERIAL	EA						

Contract ID: 5168890 **Counties:** District 1 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 1

Call Order: 140 **Project(s):** P043256

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

Line No / Item ID / Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043256			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	2.000		1.00000	2.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA							
Section Totals:				$668,851.00				
		Contract Totals		**$668,851.00**				
		Cost Plus Time Totals		**$668,851.00**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 140

Contract ID: 5168890

Counties: District 1 (multiple counties)

Letting Date: May 14, 2024 2:00 PM

District(s): District 1

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D1

PCN(s): P043256

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$668,851.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers