



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0010	1031000 (1)	575,000.00000	575,000.00				
MOBILIZATION LS							
0020	1032010 (1)	250,000.00000	250,000.00				
BONDS AND INSURANCE LS							
0030	1050800 11.000	3,500.00000	38,500.00				
CONSTRUCTION STAKES, LINES & GRADES EA							
0040	1071000 (1)	490,000.00000	490,000.00				
TRAFFIC CONTROL LS							
0050	2023000 275.000	23.00000	6,325.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT SY							



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0060	2033000	10,595.000	24.00000	254,280.00			
	BORROW EXCAVATION	CY					
0070	2035100	482.000	51.01000	24,586.82			
	EXCAVATION FOR SHOULDER	STA					
	PAVING						
0080	2072000	482.000	35.00000	16,870.00			
	HAULING OF EXCAVATED	STA					
	SHOULDER MATERIAL						
0090	3063222	16,265.000	7.00000	113,855.00			
	CEMENT MODIFIED RECYCLED	SY					
	BASE (8" UNIF)-CURING METHOD						
	B						



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0100	3063232 88,512.000 CEMENT MODIFIED RECYCLED SY BASE (10" UNIF)-CURING METHOD B	6.10000	539,923.20				
0110	3063242 210,760.000 CEMENT MODIFIED RECYCLED SY BASE (12" UNIF)-CURING METHOD B	6.25000	1,317,250.00				
0120	3064000 13,009.000 PORTLAND CEMENT FOR TON CEMENT MODIFIED RECYCLED BASE COURSE	175.00000	2,276,575.00				
0130	3069900 120.710 MAINTENANCE STONE TON	28.00000	3,379.88				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0140	3104000	2,135.467	49.20000	105,064.98			
HMA SHOULDER WIDENING COURSE		TON					
0150	4011004	3,510.726	540.00000	1,895,792.04			
LIQUID ASPHALT BINDER PG64-22		TON					
0160	4012040	2,480.000	35.00000	86,800.00			
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.		SY					
0170	4012080	7,901.000	45.00000	355,545.00			
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0180	4012100	40.000	100.00000	4,000.00			
	FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY					
0190	4012120	1,650.000	120.00000	198,000.00			
	FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY					
0200	4013200	110,059.000	2.10000	231,123.90			
	MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY					
0210	4013300	91,105.000	2.25000	204,986.25			
	MILLING EXISTING ASPHALT PAVEMENT 3.0"	SY					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0220	4013990 8,720.000 MILLING EXISTING ASPHALT SY PAVEMENT (VARIABLE)	4.40000	38,368.00				
0230	4019000 39.700 MILLED-IN RUMBLE STRIP MI	962.50000	38,211.25				
0240	4020320 11,317.973 HOT MIX ASPHALT INTERMEDIATE TON COURSE TYPE B	50.25000	568,728.14				
0250	4030320 31,073.827 HOT MIX ASPHALT SURFACE TON COURSE TYPE B	51.10000	1,587,872.56				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0260	4030340	18,426.984	52.00000	958,203.17			
	HOT MIX ASPHALT SURFACE COURSE TYPE C	TON					
0270	4037210	773.375	125.00000	96,671.88			
	DRIVEWAY PAVING-SURFACE TYPE B	TON					
0280	4037220	658.625	125.00000	82,328.13			
	DRIVEWAY PAVING-SURFACE TYPE C	TON					
0290	6021120	6,242.000	5.80000	36,203.60			
	PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0300	6250005 13,348.000 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF	0.14000	1,868.72				
0310	6250007 6,330.000 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF	0.17000	1,076.10				
0320	6250010 1,008,436.000 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF	0.10000	100,843.60				
0330	6250012 90.000 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF	0.17000	15.30				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0340	6250015	4,472.000	0.33000	1,475.76			
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF					
0350	6250025	5,567.000	1.10000	6,123.70			
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF					
0360	6250030	26.000	22.00000	572.00			
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0370	6250105 45,460.000 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF	0.14000	6,364.40				
0380	6250107 6,360.000 6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF	0.17000	1,081.20				
0390	6250110 1,082,926.000 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF	0.10000	108,292.60				
0400	6250111 25,560.000 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF	0.17000	4,345.20				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0410	6250112	1,350.000	1.10000	1,485.00			
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT		LF					
0420	6271005	3,365.000	0.44000	1,480.60			
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF					
0430	6271007	2,110.000	1.10000	2,321.00			
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF					
0440	6271010	274,502.000	0.41000	112,545.82			
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0450	6271012 30.000	1.10000	33.00				
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF							
0460	6271015 1,048.000	2.50000	2,620.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. LF							
0470	6271025 1,399.000	9.90000	13,850.10				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL LF							
0480	6271030 6.000	110.00000	660.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. EA							



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0490	6271064 12,370.000 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. LF	0.44000	5,442.80				
0500	6271066 2,120.000 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. LF	0.99000	2,098.80				
0510	6271074 290,382.000 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL. LF	0.41000	119,056.62				
0520	6271076 8,520.000 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL. LF	0.99000	8,434.80				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0530	6300005	282.000	4.62000	1,302.84			
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"		EA					
0540	6301005	234.000	4.62000	1,081.08			
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.		EA					
0550	6301100	2,069.000	4.62000	9,558.78			
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
0555	6320001	(1)	6,508.70000	6,508.70			
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY		LS					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0560	6750275	280.000	11.00000	3,080.00			
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF					
0570	6770413	4,670.000	1.38000	6,444.60			
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF					
0580	6780495	1,480.000	7.15000	10,582.00			
SAWCUT FOR LOOP DETECTOR		LF					
0590	6800508	2.000	330.00000	660.00			
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD		EA					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0600	6800515	4.000	440.00000	1,760.00			
	13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE- (STR.POLY.CONC.)HD	EA					
0610	7191605	3.000	6,050.00000	18,150.00			
	CATCH BASIN -TYPE 16	EA					
0620	7197120	2.000	2,750.00000	5,500.00			
	ADJUST MANHOLE	EA					
0630	7204900	137.500	55.00000	7,562.50			
	DETECTABLE WARNING MATERIAL	SF					
0640	7209000	275.000	242.00000	66,550.00			
	PEDESTRIAN RAMP CONSTRUCTION	SY					



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0650	7209100 170.000 SURFACE APPLIED DETECTABLE WARNING SF	66.00000	11,220.00				
0660	8050010 2,275.000 REMOVE & DISPOSE SEMI-RIGID GR DEVICE LF	1.10000	2,502.50				
0670	8051050 937.500 PREMASH W-BEAM STRONG POST SYSTEM WSP3 LF	19.98000	18,731.25				
0680	8051151 40.000 MT3 LEADING END TREATMENT TL3 EA	3,667.40000	146,696.00				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0690	8052100 1,425.000 MGS3 GR STANDARD SHOULDER LF	20.94000	29,839.50				
0700	8052150 3,350.000 MGS3CS GR COMPRESSED SHOULDER LF	25.39000	85,056.50				
0710	8053001 370.000 PREMASH W-BEAM COMPRESSED SHLDR 9' POST LF	25.39000	9,394.30				
0720	8053051 50.000 PREMASH RESET THRIE STRONG POST SYSTEM LF	26.44000	1,322.00				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0730	8057100 26.000 PREMASH TYPE T TL3 LEADING 50' EA	3,135.00000	81,510.00				
0740	8100102 111.871 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS ACRE	2,640.00000	295,339.44				
0750	8152007 780.000 SEDIMENT TUBES FOR DITCH CHECKS LF	11.55000	9,009.00				
0760	8153000 13,970.000 SILT FENCE LF	3.00000	41,910.00				



Tabulation of Bids

Contract ID: 5255950

Counties: Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021

District(s): District 2

Call Order: 120

Project(s): P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Contract Time: 07/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction - District 2

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P038640		Cat Alt Set:		Cat Alt Member:	
0770	8153090 1,410.000 REPLACE/REPAIR SILT FENCE LF	2.15000	3,031.50				
0780	8154050 3,505.000 REMOVAL OF SILT RETAINED BY SILT FENCE LF	1.00000	3,505.00				
Section Totals:			\$13,774,338.41				
Contract Totals			\$13,774,338.41				
Cost Plus Time Totals			\$13,774,338.41				

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

4/2/2021

Vendor Ranking

Page: 1

Call Order: 120 **Contract ID:** 5255950 **Counties:** Edgefield, Greenwood, McCormick, Saluda

Letting Date: March 09, 2021 2:00 P.M. **District(s):** District 2
Contract Time: 07/31/23 COMPLETION DATE

Contract Description: Reconstruction - District 2 **PCN(s):** P038640, P038646, P038647, P038785, P039137, P039331, P039335, P039594, P039689, P039878, P039881, P039893

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1SA015 SATTERFIELD CONSTRUCTION COMPANY, INC.	\$13,774,338.41	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor