Tabulation of Bids

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	15,000.00000	15,000.00	3,500.00000	3,500.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	7,000.00000	7,000.00	11,913.45000	11,913.45		
0030 1071000 TRAFFIC CONTROL	(1) LS	35,000.00000	35,000.00	3,500.00000	3,500.00		
0040 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	50.000 LF	8.00000	400.00	11.00000	550.00		
0050 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	140.000 LF	18.00000	2,520.00	30.00000	4,200.00		

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0060 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000 EA	500.00000	500.00	300.00000	300.00		
0070 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	1.000 EA	750.00000	750.00	343.75000	343.75		
0080 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	100.000 LF	8.00000	800.00	6.25000	625.00		
0090 6510108 FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	64.000 SF	42.00000	2,688.00	37.50000	2,400.00		

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	(1) LITTLE MOUNTAIN CONTRACTING, LLC Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	(2) W. M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount
SECTION: 1 Anderson Co			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6750275	280.000	10.00000	2,800.00	11.00000	3,080.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0110 6750278	550.000	12.00000	6,600.00	12.00000	6,600.00		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0120 675027C	150.000	18.00000	2,700.00	16.00000	2,400.00		
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0130 6770388	550.000	2.90000	1,595.00	4.00000	2,200.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0140 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	7,460.000 LF	3.00000	22,380.00	4.00000	29,840.00		
0150 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	4,340.000 LF	3.20000	13,888.00	4.75000	20,615.00		
0160 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	2,340.000 LF	3.40000	7,956.00	4.75000	11,115.00		
0170 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	10,850.000 LF	0.60000	6,510.00	0.75000	8,137.50		

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0180 6780495	4,350.000	6.25000	27,187.50	10.00000	43,500.00		
SAWCUT FOR LOOP DETECTOR	LF						
0190 6800499	3.000	1,100.00000	3,300.00	1,000.00000	3,000.00		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0200 6800518	10.000	525.00000	5,250.00	800.00000	8,000.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0210 680052C	3.000	650.00000	1,950.00	950.00000	2,850.00		
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0220 682505B FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	10.000 EA	8,900.00000	89,000.00	10,500.00000	105,000.00		
0230 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,600.000 LF	6.50000	10,400.00	5.50000	8,800.00		
0240 6825480 FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	3.000 EA	950.00000	2,850.00	781.25000	2,343.75		
0250 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	3.000 EA	16,500.00000	49,500.00	18,700.00000	56,100.00		

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0260 6865723	28.000	650.00000	18,200.00	975.00000	27,300.00		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0270 6865781	4.000	750.00000	3,000.00	687.50000	2,750.00		
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0280 6865797	20.000	275.00000	5,500.00	950.00000	19,000.00		
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						
0290 6865820	1.000	5,000.00000	5,000.00	3,125.00000	3,125.00		
F&I NO RT/LT TURN SYMB LED BLANKOUT W/ SPANWIRE MNT	EA						

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Anderson Co		**Cat Alt Set:**		**Cat Alt Member:**		
0300 6865834 BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	27.000 EA	220.00000	5,940.00	220.00000	5,940.00		
0310 6885990 REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	(1) LS	6,000.00000	6,000.00	2,000.00000	2,000.00		
0320 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	3.000 EA	6,000.00000	18,000.00	500.00000	1,500.00		
0330 6887951 FURNISH & INSTALL CONCRETE CABINET FOUNDATION	3.000 EA	1,200.00000	3,600.00	1,000.00000	3,000.00		

Contract ID: 5261960 **Counties:** Anderson, Greenwood

Letting Date: June 14, 2022 **District(s):** District 2

Call Order: 110 **Project(s):** P041243

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrades - Anderson/Greenwood Co

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	(1) LITTLE MOUNTAIN CONTRACTING, LLC Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	(2) W. M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount
SECTION: 1 Anderson Co				**Cat Alt Set:**		**Cat Alt Member:**		
0340 7209100 SURFACE APPLIED DETECTABLE WARNING		50.000 SF	65.00000	3,250.00	70.00000	3,500.00		
Section Totals:				$387,014.50		$409,028.45		
Contract Totals				**$387,014.50**		**$409,028.45**		
Cost Plus Time Totals				**$387,014.50**		**$409,028.45**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/30/2022

Vendor Ranking

Call Order: 110
Contract ID: 5261960
Counties: Anderson, Greenwood
Letting Date: June 14, 2022 2:00 PM
District(s): District 2
Contract Time: 10/31/23 COMPLETION DATE

Contract Description: Signal Upgrades - Anderson/Greenwood Co
PCN(s): P041243

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LI029	LITTLE MOUNTAIN CONTRACTING, LLC	$387,014.50	100.00%
2	1WM002	W. M. ROEBUCK, INCORPORATED	$409,028.45	105.69%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor