Tabulation of Bids

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	494,650.00000	494,650.00	812,500.00000	812,500.00		
MOBILIZATION	LS						
0020 1032010	(1)	90,000.00000	90,000.00	55,000.00000	55,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	625,000.00000	625,000.00	1,250,000.00000	1,250,000.00		
TRAFFIC CONTROL	LS						
0040 1071403	(1)	53,500.00000	53,500.00	51,500.00000	51,500.00		
RAILROAD INSURANCE AND FLAGGING 1	LS						
0050 2033000	7,661.000	103.25000	790,998.25	90.90000	696,384.90		
BORROW EXCAVATION	CY						
0060 2035100	1,602.000	105.80000	169,491.60	85.95000	137,691.90		
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2072000	1,602.000	87.40000	140,014.80	85.15000	136,410.30		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3069900	517.300	81.70000	42,263.41	60.00000	31,038.00		
MAINTENANCE STONE	TON						
0090 3104000	7,136.947	87.40000	623,769.17	85.00000	606,640.50		
HMA SHOULDER WIDENING COURSE	TON						
0100 4011004	2,577.546	680.00000	1,752,731.28	695.00000	1,791,394.47		
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4012060	10,730.000	53.70000	576,201.00	67.35000	722,665.50		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	28,005.000 SY	68.30000	1,912,741.50	88.05000	2,465,840.25		
0130 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	4,215.000 SY	79.10000	333,406.50	115.00000	484,725.00		
0140 4013100 MILLING EXISTING ASPHALT PAVEMENT 1.0"	42,275.000 SY	1.95000	82,436.25	2.30000	97,232.50		
0150 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	164,376.000 SY	2.60000	427,377.60	3.65000	599,972.40		
0160 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	37,760.000 SY	2.05000	77,408.00	3.15000	118,944.00		

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4013400	36,520.000	3.70000	135,124.00	4.65000	169,818.00		
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0180 4013990	12,325.000	7.65000	94,286.25	9.10000	112,157.50		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0190 4019000	24.460	1,470.00000	35,956.20	1,030.00000	25,193.80		
MILLED-IN RUMBLE STRIP	MI						
0200 4020320	3,361.493	67.55000	227,068.85	112.00000	376,487.22		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0210 4030320	8,306.919	71.75000	596,021.44	94.50000	785,003.85		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**				**Cat Alt Member:**	
0220 4030340	23,725.660	84.25000	1,998,886.86	101.50000	2,408,154.49		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0230 4037210	389.375	176.50000	68,724.69	245.00000	95,396.88		
DRIVEWAY PAVING-SURFACE TYPE B	TON						
0240 4037220	1,123.500	178.75000	200,825.63	225.00000	252,787.50		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0250 6021120	5,408.000	6.05000	32,718.40	5.95000	32,177.60		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6250005	13,324.000	0.16000	2,131.84	0.15000	1,998.60		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6250010	654,537.000	0.16000	104,725.92	0.15000	98,180.55		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0280 6250015	4,512.000	0.10000	451.20	0.05000	225.60		
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						
0290 6250025	4,013.000	1.05000	4,213.65	1.05000	4,213.65		
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0300 6250030	39.000	16.00000	624.00	15.50000	604.50		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6250035	21.000	17.00000	357.00	15.50000	325.50		
WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	EA						
0320 6250040	6.000	18.00000	108.00	15.50000	93.00		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0330 6250045	3.000	26.00000	78.00	26.00000	78.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0340 6250105	19,344.000	0.16000	3,095.04	0.15000	2,901.60		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**			**Cat Alt Member:**		
0350 6250110	666,137.000	0.16000	106,581.92	0.15000	99,920.55		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6250112	50.000	2.00000	100.00	1.55000	77.50		
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						
0370 6271005	4,335.000	0.80000	3,468.00	0.80000	3,468.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0380 6271010	202,538.000	0.52000	105,319.76	0.55000	111,395.90		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0390 6271015	1,504.000	2.85000	4,286.40	2.85000	4,286.40		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6271025	1,288.000	9.35000	12,042.80	9.30000	11,978.40		
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0410 6271030	13.000	105.00000	1,365.00	105.00000	1,365.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0420 6271035	7.000	105.00000	735.00	105.00000	735.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0430 6271040	2.000	135.00000	270.00	130.00000	260.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	EA						
0440 6271045	1.000	585.00000	585.00	600.00000	600.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6271064	6,150.000	0.53000	3,259.50	0.55000	3,382.50		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0460 6271074	211,900.000	0.53000	112,307.00	0.55000	116,545.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0470 6300005	252.000	7.00000	1,764.00	6.70000	1,688.40		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0480 6301100	1,504.000	7.00000	10,528.00	6.70000	10,076.80		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0490 6351150	750.000	6.00000	4,500.00	5.70000	4,275.00		
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0500 6351400	90.000	8.00000	720.00	7.75000	697.50		
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0510 6750275	284.000	21.50000	6,106.00	20.60000	5,850.40		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 6770413	6,440.000	0.60000	3,864.00	0.55000	3,542.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0530 6780495	2,060.000	8.25000	16,995.00	7.75000	15,965.00		
SAWCUT FOR LOOP DETECTOR	LF						
0540 6800508	9.000	650.00000	5,850.00	590.00000	5,310.00		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041384		**Cat Alt Set:**				**Cat Alt Member:**	
0550 7209100	70.000	82.50000	5,775.00	60.85000	4,259.50		
SURFACE APPLIED DETECTABLE WARNING	SF						
0560 8050010	960.000	1.05000	1,008.00	1.05000	1,008.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0570 8051050	475.000	23.15000	10,996.25	22.70000	10,782.50		
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0580 8051151	58.000	3,400.00000	197,200.00	3,300.00000	191,400.00		
MT3 LEADING END TREATMENT TL3	EA						
0590 8052100	1,587.500	23.70000	37,623.75	23.20000	36,830.00		
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041384	**Cat Alt Set:**			**Cat Alt Member:**		
0600 8052150	3,325.000	31.60000	105,070.00	30.95000	102,908.75		
MGS3CS GR COMPRESSED SHOULDER	LF						
0610 8053250	4.000	2,950.00000	11,800.00	2,900.00000	11,600.00		
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0620 8057100	4.000	3,475.00000	13,900.00	3,405.00000	13,620.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0630 8100102	18.166	3,900.00000	70,847.40	3,800.00000	69,030.80		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$12,552,254.11		$15,266,596.46		
Contract Totals			**$12,552,254.11**		**$15,266,596.46**		

Contract ID: 5266140 **Counties:** Abbeville, Anderson

Letting Date: February 13, 2024 **District(s):** District 2

Call Order: 210 **Project(s):** P041384, P041994, P041996, P042609

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023-2024 Pavement Improvement Program

Cost Plus Time Totals	**$12,552,254.11**	**$15,266,596.46**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/13/2024

Vendor Ranking

Call Order: 210
Contract ID: 5266140
Counties: Abbeville, Anderson
Letting Date: February 13, 2024 2:00PM
District(s): District 2
Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2023-2024 Pavement Improvement Program

PCN(s): P041384, P041994, P041996, P042609

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO010	ROGERS GROUP, INC.	$12,552,254.11	100.00%
2	1KI001	KING ASPHALT, INC.	$15,266,596.46	121.62%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers