**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | | | | |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0010 1031030 | | 192.000 | 1.00000 | 192.00 | | | | |
| MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL) | | EA | | | | | | |
| 0020 1032010 | | (1) | 20,000.00000 | 20,000.00 | | | | |
| BONDS AND INSURANCE | | LS | | | | | | |
| 0030 1071100 | | 201.000 | 1,525.00000 | 306,525.00 | | | | |
| TRAFFIC CONTROL | | EA | | | | | | |
| 0040 8050010 | | 13,050.000 | 5.00000 | 65,250.00 | | | | |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE | | LF | | | | | | |
| 0050 8051050 | | 5,125.000 | 35.00000 | 179,375.00 | | | | |
| PREMASH W-BEAM STRONG POST SYSTEM WSP3 | | LF | | | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0060 8051151<br>MT3 LEADING END TREATMENT TL3 | 5.000 EA | 4,000.00000 | 20,000.00 | | | | |
| 0070 8051155<br>MT2 LEADING END TREATMENT TL2 | 5.000 EA | 1,500.00000 | 7,500.00 | | | | |
| 0080 8051207<br>PREMASH THRIE WITH BASE PL 6.25 SPACE | 100.000 LF | 30.00000 | 3,000.00 | | | | |
| 0090 8051400<br>PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET | 150.000 LF | 60.00000 | 9,000.00 | | | | |
| 0100 8051710<br>MB TRAILING END TREATMENT | 5.000 EA | 50.00000 | 250.00 | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0110 8052100 | 225.000 | 34.00000 | 7,650.00 | | | | |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0120 8052150 | 225.000 | 34.00000 | 7,650.00 | | | | |
| MGS3CS GR COMPRESSED SHOULDER | LF | | | | | | |
| 0130 8052200 | 225.000 | 20.00000 | 4,500.00 | | | | |
| MGS2C GR BEHIND CURB | LF | | | | | | |
| 0140 8052210 | 45.000 | 25.00000 | 1,125.00 | | | | |
| PREMASH TRAILING W-BEAM TYPE B 12.5' | EA | | | | | | |
| 0150 8053001 | 75.000 | 20.00000 | 1,500.00 | | | | |
| PREMASH W-BEAM COMPRESSED SHLDR 9' POST | LF | | | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0160 8053050<br>PREMASH THRIE STRONG POST GUARDRAIL | 850.000 LF | 15.00000 | 12,750.00 | | | | |
| 0170 8053250<br>PREMASH THRIEBEAM BRIDGE CONN TBBC3 | 3.000 EA | 25.00000 | 75.00 | | | | |
| 0180 8053253<br>MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 | 5.000 EA | 1,500.00000 | 7,500.00 | | | | |
| 0190 8053255<br>MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 | 5.000 EA | 1,000.00000 | 5,000.00 | | | | |
| 0200 8055300<br>SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y | 23.000 EA | 1.00000 | 23.00 | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0210 8055350 | 45.000 | 1.00000 | 45.00 | | | | |
| LOW MAINT WARNING MARKER POST 36YYW(FWMP) | EA | | | | | | |
| 0220 8055351 | 45.000 | 1.00000 | 45.00 | | | | |
| LOW MAINT WARNING MARKER POST 48YYW(FWMP) | EA | | | | | | |
| 0230 8055352 | 45.000 | 1.00000 | 45.00 | | | | |
| LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP) | EA | | | | | | |
| 0240 8055359 | 45.000 | 1.00000 | 45.00 | | | | |
| REM&REPL FLEX WARNING MARKER POST (FWMP) | EA | | | | | | |
| 0250 8056501 | 5.000 | 100.00000 | 500.00 | | | | |
| PREMASH IMPACT ATTENUATOR IA CLASS D3 | EA | | | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Guardrail Pay Items - P043257 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0260 | 8057100 | 162.000 | 1,700.00000 | 275,400.00 | | | | |
| PREMASH TYPE T TL3 LEADING 50' | | EA | | | | | | |
| 0270 | 8057305 | 1.000 | 5,000.00000 | 5,000.00 | | | | |
| 2' CRASH CUSHION 2A | | EA | | | | | | |
| 0280 | 8057310 | 1.000 | 1.00000 | 1.00 | | | | |
| 2' CRASH CUSHION 2B | | EA | | | | | | |
| 0290 | 8057325 | 1.000 | 5,000.00000 | 5,000.00 | | | | |
| WIDE CRASH CUSHION 2A | | EA | | | | | | |
| 0300 | 8057330 | 1.000 | 1.00000 | 1.00 | | | | |
| WIDE CRASH CUSHION 2B | | EA | | | | | | |
| 0310 | 8057350 | 1.000 | 1.00000 | 1.00 | | | | |
| 2' CRASH CUSHION 3A | | EA | | | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0320 8057355 | 1.000 | 1.00000 | 1.00 | | | | |
| 2' CRASH CUSHION 3B | EA | | | | | | |
| 0330 8057370 | 1.000 | 15,000.00000 | 15,000.00 | | | | |
| WIDE CRASH CUSHION 3A | EA | | | | | | |
| 0340 8057375 | 1.000 | 1.00000 | 1.00 | | | | |
| WIDE CRASH CUSHION 3B | EA | | | | | | |
| 0350 8057400 | 23.000 | 1.00000 | 23.00 | | | | |
| 2X2 ALUM PANEL TYPE XI FLUOR YELLOW | EA | | | | | | |
| 0360 8057410 | 23.000 | 1.00000 | 23.00 | | | | |
| REPLACEMENT CC NOSE MATERIAL | EA | | | | | | |

**Contract ID:** 5268900 **Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 **District(s):** District 2

**Call Order:** 160 **Project(s):** P043257

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items - P043257 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0370 8057420 | 1.000 | 1.00000 | 1.00 | | | | |
| CRASH CUSHION REPLACEMENT CYLINDER SET | EA | | | | | | |
| **Section Totals:** | | | $959,997.00 | | | | |
| **Contract Totals** | | | **$959,997.00** | | | | |
| **Cost Plus Time Totals** | | | **$959,997.00** | | | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**6/12/2024**

**Vendor Ranking**



**Call Order:** 160

**Contract ID:** 5268900

**Counties:** District 2 (multiple counties)

**Letting Date:** May 14, 2024 2:00 PM

**District(s):** District 2

**Contract Time:** 06/30/25 COMPLETION DATE

**Contract Description:** 2024-2025 Non-Interstate Guardrail Repair D2

**PCN(s):** P043257

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1BA002 | BAGWELL FENCE COMPANY, INC. | $959,997.00 | 100.00% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers