South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Tabulation of Bids

Contract ID: 5276110

Letting Date: January 13, 2026

Call Order: 270

Counties: Greenwood, Laurens, Newberry, Saluda

District(s): District 2

Project(s): P043808, P043812, P043820, P043824, P044564, P044565, P044566, P044569, P044570, P044571, P044613, P044614, P044615, P044616, P044617, P044618

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 2 Crack seal (2)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GORDON COMPANY INC.		(2) REMAC ASPHALT MAINTENANCE, INC.		(3) SCODELLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043808		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	33,050.00000	33,050.00	2,500.00000	2,500.00	85,000.00000	85,000.00
MOBILIZATION	LS						
0020 1032010	(1)	36,000.00000	36,000.00	21,000.00000	21,000.00	6,500.00000	6,500.00
BONDS AND INSURANCE	LS						
0030 4015111	573.092	2,705.00000	1,550,213.86	3,210.00000	1,839,625.32	5,410.00000	3,100,427.72
CLEAN AND SEAL CRACKS IN ASPHALT PAVEMENT	LaMi						
0040 6011000	(1)	50,000.00000	50,000.00	185,000.00000	185,000.00	85,000.00000	85,000.00
TRAFFIC CONTROL	LS						
0050 6240005	30,244.000	0.08000	2,419.52	0.08000	2,419.52	0.08000	2,419.52
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5276110

Letting Date: January 13, 2026

Call Order: 270

Counties: Greenwood, Laurens, Newberry, Saluda

District(s): District 2

Project(s): P043808, P043812, P043820, P043824, P044564, P044565, P044566, P044569, P044570, P044571, P044613, P044614, P044615, P044616, P044617, P044618

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 2 Crack seal (2)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) GORDON COMPANY INC. Unit Price	(1) GORDON COMPANY INC. Ext Amount	(2) REMAC ASPHALT MAINTENANCE, INC. Unit Price	(2) REMAC ASPHALT MAINTENANCE, INC. Ext Amount	(3) SCODELLER CONSTRUCTION, INC. Unit Price	(3) SCODELLER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P043808		**Cat Alt Set:**				**Cat Alt Member:**	
0060 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	582,128.000 LF	0.08000	46,570.24	0.08000	46,570.24	0.08000	46,570.24
0070 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	25,350.000 LF	0.08000	2,028.00	0.08000	2,028.00	0.08000	2,028.00
0080 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	696,525.200 LF	0.08000	55,722.02	0.08000	55,722.02	0.08000	55,722.02
Section Totals:			$1,776,003.64		$2,154,865.10		$3,383,667.50
Contract Totals			**$1,776,003.64**		**$2,154,865.10**		**$3,383,667.50**
Cost Plus Time Totals			**$1,776,003.64**		**$2,154,865.10**		**3,383,667.50**

Contract ID: 5276110

Letting Date: January 13, 2026

Call Order: 270

Counties: Greenwood, Laurens, Newberry, Saluda

District(s): District 2

Project(s): P043808, P043812, P043820, P043824, P044564, P044565, P044566, P044569, P044570, P044571, P044613, P044614, P044615, P044616, P044617, P044618

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 2 Crack seal (2)

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Call Order: 270

Contract ID: 5276110

Counties: Greenwood, Laurens, Newberry, Saluda

Letting Date: January 13, 2026 2:00 pm

District(s): District 2

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: 2026 District 2 Crack seal (2)

PCN(s): P043808, P043812, P043820, P043824, P044564, P044565, P044566, P044569, P044570, P044571, P044613, P044614, P044615, P044616, P044617, P044618

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1GO009	GORDON COMPANY INC.	$1,776,003.64	100.00%
2	1RE020	REMAC ASPHALT MAINTENANCE, INC.	$2,154,865.10	121.33%
3	1SC014	SCODELLER CONSTRUCTION, INC.	$3,383,667.50	190.52%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers