Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	630,000.00000	630,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	112,000.00000	112,000.00				
BONDS AND INSURANCE	LS						
0030 2027801	200.000	2.00000	400.00				
REMOVAL OF EXIST. GUARDRAIL	LF						
0040 2033000	7,261.600	65.10000	472,730.16				
BORROW EXCAVATION	CY						
0050 2036000	1,665.000	40.00000	66,600.00				
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127 **Cat Alt Set:** **Cat Alt Member:**							
0060 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,665.000 STA	86.00000	143,190.00				
0070 3059900 MAINTENANCE STONE	1,123.250 TON	47.75000	53,635.19				
0080 3104000 HMA SHOULDER WIDENING COURSE	5,800.154 TON	97.00000	562,614.94				
0090 4011004 LIQUID ASPHALT BINDER PG64-22	1,800.675 TON	874.00000	1,573,789.95				
0100 4012040 FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	1,050.000 SY	44.25000	46,462.50				

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045127	**Cat Alt Set:**		**Cat Alt Member:**			
0110 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	4,700.000 SY	56.00000	263,200.00				
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	16,470.000 SY	74.00000	1,218,780.00				
0130 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	12,470.000 SY	87.50000	1,091,125.00				
0140 4013110 MILLING EXISTING ASPHALT PAVEMENT 1.0"	11,490.000 SY	2.30000	26,427.00				

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127 **Cat Alt Set:** **Cat Alt Member:**							
0150 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	124,356.000 SY	2.95000	366,850.20				
0160 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	51,880.000 SY	3.20000	166,016.00				
0170 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,230.000 SY	8.00000	57,840.00				
0180 4040320 ASPHALT SURFACE COURSE TYPE B	5,639.119 TON	91.00000	513,159.83				

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045127				**Cat Alt Set:**		**Cat Alt Member:**	
0190	4040340	18,081.683	94.25000	1,704,198.62				
ASPHALT SURFACE COURSE TYPE C		TON						
0200	4047210	317.625	214.00000	67,971.75				
DRIVEWAY PAVING-SURFACE TYPE B		TON						
0210	4047220	696.750	214.00000	149,104.50				
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0220	6011000	(1)	740,000.00000	740,000.00				
TRAFFIC CONTROL		LS						
0230	6051120	3,908.000	6.75000	26,379.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045127				**Cat Alt Set:**		**Cat Alt Member:**		
0240	6240005		9,018.000 LF	0.14000	1,262.52				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT									
0250	6240010		492,750.000 LF	0.14000	68,985.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT									
0260	6240015		3,210.000 LF	0.30000	963.00				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT									
0270	6240025		4,072.000 LF	0.55000	2,239.60				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT									

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127		**Cat Alt Set:**		**Cat Alt Member:**			
0280 6240030	36.000	11.00000	396.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0290 6240105	17,370.000	0.14000	2,431.80				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0300 6240110	505,590.000	0.14000	70,782.60				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0310 6271005	3,026.000	0.50000	1,513.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount				
					Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045127				**Cat Alt Set:**		**Cat Alt Member:**	
0320	6271010	167,315.000	0.50000	83,657.50				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0330	6271015	1,070.000	2.75000	2,942.50				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0340	6271025	1,360.000	8.80000	11,968.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0350	6271030	12.000	82.50000	990.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.		EA						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127		**Cat Alt Set:**		**Cat Alt Member:**			
0360 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,790.000 LF	0.50000	2,895.00				
0370 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	171,545.000 LF	0.50000	85,772.50				
0380 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	184.000 EA	6.60000	1,214.40				
0390 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	86.000 EA	6.60000	567.60				

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127		**Cat Alt Set:**		**Cat Alt Member:**			
0400 6301100	1,257.000	6.60000	8,296.20				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0410 6321000	21.828	1,204.60000	26,294.01				
MILLED-IN RUMBLE STRIP	MI						
0420 6750275	100.000	20.65000	2,065.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0430 6770413	1,800.000	1.60000	2,880.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0440 6780495	580.000	11.30000	6,554.00				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6800508	2.000	687.50000	1,375.00				
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0460 7209100	10.000	165.00000	1,650.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
0470 8051050	662.500	27.55000	18,251.88				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0480 8051151	54.000	3,272.55000	176,717.70				
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127 **Cat Alt Set:** **Cat Alt Member:**							
0490 8052150	5,650.000	39.75000	224,587.50				
MGS3CS GR COMPRESSED SHOULDER	LF						
0500 8057100	4.000	2,996.45000	11,985.80				
PREMASH TYPE T TL3 LEADING 50'	EA						
0510 8100102	15.243	3,630.00000	55,332.09				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0520 8152007	190.000	14.30000	2,717.00				
SEDIMENT TUBES FOR DITCH CHECKS	LF						

Contract ID: 5277450 **Counties:** Abbeville, McCormick

Letting Date: September 09, 2026 **District(s):** District 2

Call Order: 220 **Project(s):** P045127, P045128, P045147, P045148, P045149, P045154

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045127				**Cat Alt Set:**		**Cat Alt Member:**	
0530 8153000	1,865.000	3.05000	5,688.25				
SILT FENCE	LF						
0540 8153090	190.000	3.05000	579.50				
REPLACE/REPAIR SILT FENCE	LF						
0550 8154050	470.000	2.45000	1,151.50				
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
Section Totals:			$10,937,181.09				
Contract Totals			**$10,937,181.09**				
Cost Plus Time Totals			**$10,937,181.09**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 220
Contract ID: 5277450
Counties: Abbeville, McCormick
Letting Date: September 09, 2026 2:00 pm
District(s): District 2
Contract Time: 06/30/28 COMPLETION DATE

Contract Description: 2027 Abbeville/McCormick Pavement Improvement

PCN(s): P045127, P045128, P045147, P045148, P045149, P045154

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$10,937,181.09	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers