Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	5,500.00000	5,500.00	25,000.00000	25,000.00	35,000.00000	35,000.00
MOBILIZATION	LS						
0020 1032010	(1)	12,489.21000	12,489.21	12,000.00000	12,000.00	11,200.00000	11,200.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	5,500.00000	5,500.00	60,000.00000	60,000.00	20,000.00000	20,000.00
TRAFFIC CONTROL	LS						
0040 2027000	29.000	125.00000	3,625.00	100.00000	2,900.00	60.00000	1,740.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0050 6271015	330.000	8.75000	2,887.50	5.00000	1,650.00	6.00000	1,980.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED		(2) LITTLE MOUNTAIN CONTRACTING, LLC		(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6271025	255.000	18.75000	4,781.25	15.00000	3,825.00	20.00000	5,100.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0070 6319505	45.000	8.75000	393.75	15.00000	675.00	5.00000	225.00
REMOVAL OF PAVEMENT MARKINGS	LF						
0080 6510108	211.000	37.50000	7,912.50	35.00000	7,385.00	33.00000	6,963.00
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0090 6513015	30.000	200.00000	6,000.00	350.00000	10,500.00	180.00000	5,400.00
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0100 6750275	1,060.000	10.00000	10,600.00	8.00000	8,480.00	10.00000	10,600.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0110 6750278	3,265.000	11.25000	36,731.25	8.50000	27,752.50	12.00000	39,180.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0120 675027C	240.000	16.25000	3,900.00	15.00000	3,600.00	19.00000	4,560.00
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0130 6760065	510.000	22.50000	11,475.00	18.00000	9,180.00	22.00000	11,220.00
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0140 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	2,125.000 LF	2.50000	5,312.50	2.00000	4,250.00	2.85000	6,056.25
0150 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	10,650.000 LF	2.50000	26,625.00	2.40000	25,560.00	2.95000	31,417.50
0160 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	7,160.000 LF	2.81000	20,119.60	2.50000	17,900.00	3.15000	22,554.00
0170 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	2,070.000 LF	2.81000	5,816.70	2.90000	6,003.00	3.25000	6,727.50

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0180 6770395	1,575.000	4.00000	6,300.00	5.00000	7,875.00	4.50000	7,087.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF						
0190 6770413	11,930.000	0.56000	6,680.80	0.45000	5,368.50	0.45000	5,368.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0200 6770476	2.000	1,956.00000	3,912.00	1,900.00000	3,800.00	1,950.00000	3,900.00
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						
0210 6780495	4,625.000	7.81000	36,121.25	6.10000	28,212.50	7.00000	32,375.00
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1 .Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6800499	7.000	906.25000	6,343.75	850.00000	5,950.00	870.00000	6,090.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0230 6800518	40.000	481.25000	19,250.00	395.00000	15,800.00	460.00000	18,400.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0240 680052C	6.000	565.00000	3,390.00	450.00000	2,700.00	515.00000	3,090.00
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0250 6825052	4.000	8,050.00000	32,200.00	9,800.00000	39,200.00	11,000.00000	44,000.00
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0260 682505B FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	10.000 EA	7,200.00000	72,000.00	7,300.00000	73,000.00	8,500.00000	85,000.00
0270 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	3.000 EA	7,500.00000	22,500.00	9,200.00000	27,600.00	10,500.00000	31,500.00
0280 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,920.000 LF	6.56000	19,155.20	5.50000	16,060.00	6.30000	18,396.00
0290 6825480 FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	1.000 EA	781.25000	781.25	500.00000	500.00	525.00000	525.00

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1 .Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	4.000 EA	845.00000	3,380.00	950.00000	3,800.00	845.00000	3,380.00
0310 6845510 F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	1.000 EA	16,250.00000	16,250.00	13,500.00000	13,500.00	10,200.00000	10,200.00
0320 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	6.000 EA	16,250.00000	97,500.00	13,500.00000	81,000.00	13,665.00000	81,990.00
0330 6865710 FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000 EA	1,218.75000	1,218.75	950.00000	950.00	945.00000	945.00

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0340 6865720	8.000	937.50000	7,500.00	750.00000	6,000.00	820.00000	6,560.00
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0350 6865723	57.000	750.00000	42,750.00	600.00000	34,200.00	600.00000	34,200.00
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0360 6865781	16.000	687.50000	11,000.00	550.00000	8,800.00	655.00000	10,480.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0370 6865797	30.000	568.75000	17,062.50	250.00000	7,500.00	225.00000	6,750.00
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0380 6865834	66.000	228.00000	15,048.00	180.00000	11,880.00	175.00000	11,550.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0390 6885990	(1)	1,500.00000	1,500.00	6,000.00000	6,000.00	9,750.00000	9,750.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0400 6885992	(1)	1,000.00000	1,000.00	3,000.00000	3,000.00	9,750.00000	9,750.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0410 6887941	2.000	1,800.00000	3,600.00	1,500.00000	3,000.00	900.00000	1,800.00
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) LITTLE MOUNTAIN CONTRACTING, LLC Unit Price	 Ext Amount	(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION Unit Price	 Ext Amount
SECTION: 1 .Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0420 6887951	5.000	1,000.00000	5,000.00	1,000.00000	5,000.00	1,200.00000	6,000.00
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
0430 6888082	1.000	1,875.00000	1,875.00	1,900.00000	1,900.00	1,500.00000	1,500.00
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA						
0440 6888192	1.000	185.00000	185.00	250.00000	250.00	50.00000	50.00
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	EA						
0450 7204900	120.000	56.25000	6,750.00	60.00000	7,200.00	75.00000	9,000.00
DETECTABLE WARNING MATERIAL	SF						
0460 7209000	167.000	106.25000	17,743.75	175.00000	29,225.00	150.00000	25,050.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description		(1) W. M. ROEBUCK, INCORPORATED		(2) LITTLE MOUNTAIN CONTRACTING, LLC		(3) HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION	
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$647,666.51		$675,931.50		$704,610.25
Contract Totals			**$647,666.51**		**$675,931.50**		**$704,610.25**
Cost Plus Time Totals			**$647,666.51**		**$675,931.50**		**704,610.25**

( ) indicates item is bid as Lump Sum

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	58,000.00000	58,000.00	30,000.00000	30,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	7,600.00000	7,600.00	39,625.25000	39,625.25		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	32,294.00000	32,294.00	25,000.00000	25,000.00		
TRAFFIC CONTROL	LS						
0040 2027000	29.000	205.00000	5,945.00	200.00000	5,800.00		
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0050 6271015	330.000	4.75000	1,567.50	8.00000	2,640.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0060 6271025	255.000	13.50000	3,442.50	15.00000	3,825.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0070 6319505	45.000	7.00000	315.00	5.00000	225.00		
REMOVAL OF PAVEMENT MARKINGS	LF						
0080 6510108	211.000	32.50000	6,857.50	25.00000	5,275.00		
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	SF						
0090 6513015	30.000	148.00000	4,440.00	200.00000	6,000.00		
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0100 6750275	1,060.000	9.05000	9,593.00	12.00000	12,720.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0110 6750278	3,265.000	11.05000	36,078.25	14.00000	45,710.00		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0120 675027C	240.000	17.00000	4,080.00	18.00000	4,320.00		
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0130 6760065	510.000	26.00000	13,260.00	28.00000	14,280.00		
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0140 6770388	2,125.000	3.10000	6,587.50	2.80000	5,950.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0150 6770389	10,650.000	2.55000	27,157.50	3.10000	33,015.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0160 6770393	7,160.000	3.00000	21,480.00	3.20000	22,912.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0170 6770394	2,070.000	3.60000	7,452.00	3.25000	6,727.50		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, LLC		(5) J. MOORE ELECTRICAL CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	.Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0180 6770395	1,575.000		6.00000	9,450.00	5.50000	8,662.50		
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF							
0190 6770413	11,930.000		0.95000	11,333.50	1.10000	13,123.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF							
0200 6770476	2.000		2,000.00000	4,000.00	3,500.00000	7,000.00		
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA							
0210 6780495	4,625.000		7.50000	34,687.50	8.00000	37,000.00		
SAWCUT FOR LOOP DETECTOR	LF							

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0220 6800499	7.000	1,100.00000	7,700.00	1,500.00000	10,500.00		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0230 6800518	40.000	500.00000	20,000.00	450.00000	18,000.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0240 680052C	6.000	700.00000	4,200.00	600.00000	3,600.00		
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0250 6825052	4.000	10,500.00000	42,000.00	11,000.00000	44,000.00		
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0260 682505B	10.000	8,250.00000	82,500.00	9,000.00000	90,000.00		
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0270 682505D	3.000	10,650.00000	31,950.00	10,000.00000	30,000.00		
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	EA						
0280 6825092	2,920.000	5.50000	16,060.00	6.00000	17,520.00		
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0290 6825480	1.000	1,343.25000	1,343.25	800.00000	800.00		
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6825484	4.000	1,500.00000	6,000.00	800.00000	3,200.00		
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0310 6845510	1.000	16,000.00000	16,000.00	14,500.00000	14,500.00		
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	EA						
0320 6845511	6.000	16,550.00000	99,300.00	16,500.00000	99,000.00		
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0330 6865710	1.000	1,200.00000	1,200.00	1,500.00000	1,500.00		
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0340 6865720	8.000	920.00000	7,360.00	1,000.00000	8,000.00		
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0350 6865723	57.000	680.00000	38,760.00	900.00000	51,300.00		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0360 6865781	16.000	580.00000	9,280.00	800.00000	12,800.00		
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0370 6865797	30.000	285.00000	8,550.00	280.00000	8,400.00		
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount	(5) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	.Greenville Co		**Cat Alt Set:**		**Cat Alt Member:**		
0380 6865834	66.000	115.00000	7,590.00	250.00000	16,500.00		
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0390 6885990	(1)	11,250.00000	11,250.00	15,000.00000	15,000.00		
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0400 6885992	(1)	2,800.00000	2,800.00	20,000.00000	20,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0410 6887941	2.000	2,600.00000	5,200.00	1,500.00000	3,000.00		
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	EA						

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, LLC		(5) J. MOORE ELECTRICAL CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	.Greenville Co			**Cat Alt Set:**		**Cat Alt Member:**		
0420 6887951	5.000		1,350.00000	6,750.00	1,800.00000	9,000.00		
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA							
0430 6888082	1.000		711.00000	711.00	4,000.00000	4,000.00		
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA							
0440 6888192	1.000		125.00000	125.00	800.00000	800.00		
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	EA							
0450 7204900	120.000		50.00000	6,000.00	35.00000	4,200.00		
DETECTABLE WARNING MATERIAL	SF							
0460 7209000	167.000		200.00000	33,400.00	100.00000	16,700.00		
PEDESTRIAN RAMP CONSTRUCTION	SY							

Contract ID: 5358540 **Counties:** Greenville, Spartanburg

Letting Date: August 10, 2021 **District(s):** District 3

Call Order: 150 **Project(s):** P040313

Contract Time: 01/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Signal Upgrade - District 3

Line No / Item ID Item Description		(4) ALS OF NORTH CAROLINA, LLC		(5) J. MOORE ELECTRICAL CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$771,650.00		$832,130.25		
Contract Totals			**$771,650.00**		**$832,130.25**		
Cost Plus Time Totals			**$771,650.00**		**$832,130.25**		

( ) indicates item is bid as Lump Sum

Call Order: 150

Contract ID: 5358540

Counties: Greenville, Spartanburg

Letting Date: August 10, 2021 2:00 P.M.

District(s): District 3

Contract Time: 01/31/23 COMPLETION DATE

Contract Description: Signal Upgrade - District 3

PCN(s): P040313

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WM002	W. M. ROEBUCK, INCORPORATED	$647,666.51	100.00%
2	1LI029	LITTLE MOUNTAIN CONTRACTING, LLC	$675,931.50	104.36%
3	1HA060	HAYNES ELECTRIC UTILITY, A DIVISION OF MB HAYNES CORPORATION	$704,610.25	108.79%
4	1AL001	ALS OF NORTH CAROLINA, LLC	$771,650.00	119.14%
5	1JM001	J. MOORE ELECTRICAL CONTRACTORS, INC.	$832,130.25	128.48%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor